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SECTION B - SUPPLIES OR SERVICES AND 

PRICES/COSTS 

B.1 GENERAL 

The Alliant 2 Governmentwide Acquisition Contract (GWAC) is a Multiple Award, 

Indefinite Delivery, Indefinite Quantity (IDIQ) contract to provide information 

technology solutions through performance of a broad range of services, which may 

include the integration of various technologies critical to the services being acquired.  

A Task Order is defined as “an order for services placed against an established contract 

or with Government sources,” FAR 2.101. Task Orders are issued by federal agencies off 

the GSA Alliant 2 GWAC.   

The Contractor shall provide all management, supervision, labor, facilities and materials 

necessary to perform on a Task Order basis. 

Hereafter, the Alliant 2 GWAC is also referred to as the “Master Contract” while Task 

Orders issued under the Master Contract will be referred to as either “Task Order(s),” 

“TO(s),” or “Order(s).” 

B.2 AUTHORITY 

The Administrator of the U.S. General Services Administration (GSA) is specifically 

authorized to purchase supplies and Non-personal services on behalf of other agencies 

under the Federal Property and Administrative Services Act (40 U.S.C. 501). 

The Office of Management and Budget (OMB) has designated the GSA as an Executive 

Agent for Governmentwide information technology (IT) acquisitions pursuant to Section 

5112(e) of the Clinger-Cohen Act, 40 U.S.C. 11302(e). 

The scope of this designation includes the award and administration of the Master 

Contract and delegation of authority for the award and administration of the Task Orders 

as set forth in Section G.2. Through this GWAC, Federal government agencies can award 

Task Orders to acquire IT services-based solutions.   

B.3 ECONOMY ACT 

The Economy Act does not apply to Governmentwide acquisition contracts 

(GWACs).  GWACs are multiple award Task Order or delivery order contracts used by 

other agencies to procure information technology products and services outside of the 

Economy Act. (Refer to Federal Acquisition Regulations FAR 2.101 and FAR Subpart 

17.502-2(b)). The specific statutory authority 40 U.S.C. 11302(e) designates the head of 

one or more executive agencies, such as the US General Services Administration, as 

executive agent for Government-wide acquisitions of information technology. 

  

http://www.law.cornell.edu/uscode/text/40/11302#e
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B.4 MAXIMUM CONTRACT CEILING AND MINIMUM CONTRACT 

GUARANTEE 

(a) Maximum. The maximum contract ceiling value of all contracts in this multiple 

award procurement is established at $75 Billion dollars. 

(b) Minimum. The minimum guaranteed award amount for this IDIQ contract is 

$2,500 dollars per Contractor for the full term of the Master Contract. The exercise 

of the option period does not re-establish the contract minimum.  

Should the contract expire or be unilaterally terminated for convenience by the 

Government without the contractor receiving the minimum guaranteed award 

amount, the contractor may present a claim to the contracting officer for an amount 

not to exceed the minimum guaranteed award amount. The minimum guaranteed 

award amount is not applicable if the contract is terminated for default or is 

bilaterally cancelled by the parties. The contractor has one year after contract 

termination or expiration to submit their claim to the contracting officer or waives 

entitlement. 

(c) The Government has no obligation to issue Task Orders (TO) to the Contractor 

beyond the amount specified in paragraph (b) of this clause. Once the conditions of 

paragraph (b) have been met the Contractor continues to be afforded fair opportunity, 

as per FAR 16.505(b)(1), to compete for Task Orders issued through the expiration 

of the Master Contract or termination of the Contractor’s Master Contract, whichever 

occurs first. 

(d) As a result of an awarded Task Order that satisfies the minimum contract 

guarantee the government will deobligate the funded minimum contract guarantee 

from the Contractor’s Master Contract. 

There is no maximum dollar ceiling for an individual Task Order.  

B.5 PERFORMANCE BASED PREFERENCE 

Through the direction of the Office of Management and Budget (OMB), Office of 

Federal Procurement Policy (OFPP), performance-based contracting techniques will be 

applied to Task Orders issued under this contract to the “maximum extent practicable.” 

For information about performance-based service contracts, refer to OFPP’s Best 

Practices Handbook located at www.whitehouse.gov/omb. 

Pursuant to FAR 37.102(a)(2), the Ordering Contracting Officer will use performance-

based acquisition methods to the maximum extent practicable using the following order 

of precedence: 

  (1) A Firm-Fixed Price Performance-Based Task Order; 

  (2) A Performance-Based Task Order that is not Firm-Fixed Price; 

  (3) A Task Order that is not Performance-Based. 
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B.6 LABOR CATEGORIES (LCAT or LCATs) 

B.6.1 Three Labor Category Types 

To enhance the consistency of labor and service cost/price offers and reporting, the 

Master Contract provides the Standard IT Service Labor Categories (see Attachment J-3). 

These labor categories (LCATs), which are a subset of the Standard Occupational 

Classifications (SOCs) issued by the Department of Labor (DOL) Bureau, Labor 

Statistics Division, facilitate the standardization of labor types, descriptions, and rates 

across the entire contract vehicle. This approach provides the government more accurate 

cost forecasting, reporting, and tracking. Additionally, the Master Contract also provides 

for Non-Standard IT Service LCATs and Ancillary Service LCATs, as described below.  

The Contractor is always bound by Maximum Rates on labor hours used in all Time-and 

material (T&M) and Labor Hour (L-H) Task Order contract types, including any T&M 

and L-H Contract Line Items (CLINS) that may be integrated into a single Task Order 

among Cost-type and/or Fixed-price CLINS. (See Subsection B.11.5.1 Maximum Rates 

for Time-and material and Labor Hour Contract Types). 

Alliant 2 provides the following three (3) types of LCATs: 

(1) Standard IT Service LCATs – This labor category type includes the defined IT 

Service LCATs (see Attachment J-3). Each of the defined Standard IT Service 

LCATs is further stratified to include four (4) skill levels. These may be modified 

through the term of this Master Contract to accommodate emerging IT Service 

LCATs as defined by the market. The Contractor shall utilize the Standard IT 

Service LCATs to the maximum extent possible.  Additional Standard IT Service 

LCATs may be added over the term of this contract if the GSA GWAC Program 

approved and appended to the contract via modification by the GSA GWAC 

PCO. (See Section B.6.3). 

(2) Non-Standard IT Service LCATs - This labor category type includes any IT 

Service labor category that is not listed within the Standard IT Service LCATs 

(see Attachment J-3). A Non-standard IT Service LCAT must be approved by the 

Ordering Contracting Officer (OCO) at the Task Order level. 

(3) Ancillary Service LCATs – This labor category type includes ancillary labor 

support and does not include any of the defined Standard IT Service LCATs or 

Non-Standard IT Service LCATs.  Ancillary Service LCATs may be used only 

when the principal purpose of the Task Order is to furnish IT services-based 

solutions.  

The OCO will ensure that additional labor categories are in compliance with 

Service Contract Labor Standards and Wage Rate Requirements (Construction), 

and, where applicable, include appropriate clauses and wage determinations 

consistent with B.7 and/or B.8. 
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B.6.1.1 Standard IT Service Labor Categories 

Standard IT Service LCATs are the labor categories referenced in Attachment J-3. They 

are presented as historically-based relevant positions that support Information 

Technology (IT) procurement requirements.  IT is a dynamic discipline that will likely 

require additional uniquely defined IT Service labor categories that emerge at some point 

through the term of this Master Contract. Additional Standard IT Service labor categories 

may be added by the government via contract modification. The process to recommend 

the addition of new IT LCATs to the Master Contract is discussed in detail under section 

B.6.3, Process to add Standard IT Service LCATs to the Master Contract.  

(a) The primary source of the Standard IT Service LCATs is the Department of Labor 

(DoL) Bureau of Labor Statistics (BLS) Service Occupational System. The 

Standard Occupational Classification (SOC) system is used by Federal statistical 

agencies to classify workers into occupational categories for the purpose of 

collecting, calculating, or disseminating data.  

(b) The Standard IT Service LCATs (see Attachment J-3) contains the comprehensive 

IT Service LCATs required to meet all information technology service-based 

requirements.  Therefore, every effort shall be made by the OCOs and Contractors 

to use the Standard IT Service LCATs. (See Attachment J-3).  

B.6.1.2 Non-Standard IT Service LCATs 

Any IT Services LCAT that does not fit within the Standard IT Service LCATs is not 

approved for use on Task Orders without approval of the OCO awarding the Task Order. 

IT Service LCATs that addresses new and emerging occupations for which the LCAT 

functional titles/descriptions may not correlate to any of the DOL SOC matches, or may 

not be widely available throughout Industry, are characteristics of Non-standard IT 

LCATs. 

The Master Contract Standard IT Service LCATs are robust and were written to 

encompass the broad scope of information technology. Additional labor categories would 

need to bring to bear skill sets that are so specialized or rare that they are not already 

encompassed in any existing Master Contract labor category. OCOs may consider 

additional labor categories on Task Orders when deemed necessary to provide IT services 

or an IT services-based solution. OCOs will perform due diligence in determining that 

Non-standard IT service labor categories are required. The OCO may review the 

Standard IT Service Cross-walk Matrix, located at www.gsa.gov/alliant2, that maps to 

equivalent commercial IT LCATs functional titles with the Standardized IT Service 

LCAT, or seek guidance from a GSA GWAC Technologist, when considering the 

addition of non-standard IT LCATs to their Task Order. 

B.6.1.3 Ancillary Service Labor Categories 

The GSA GWAC is to be used by agencies in meeting professional Information 

Technology (IT) service objectives.  Use of the non-IT ancillary service LCATs must be 

(1) integral and necessary; (2) part of a total integrated solution within the scope of the 

Master Contract; and (3) not a labor category specified in the Master Contract.  The 

Contractor should propose and identify each ancillary support service separately and the 

http://www.gsa.gov/alliant2
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OCO should identify each ancillary support service by a separate CLIN on the Task 

Order award. 

Included in ancillary services may be those LCATs covered under construction and 

service type employees identified by the Department of Labor wage determinations. 

B.6.2 Applicability of Labor Category Types and Maximum Rates 

(a) T&M and L-H Task Orders or CLINS: All Labor Category Types indicated in 

Section B.6.1 (Standard IT Service, Non-Standard IT Service, and Ancillary 

Service LCATs) shall always apply to T&M and L-H contract type Task Orders 

and to any T&M and L-H contract type CLINS in Task Orders with multiple 

contract types.  Maximum Rates for Standard IT Services LCATs shall only apply 

to T&M and L-H contract type Task Orders and to any T&M and L-H contract 

type CLINS in Task Orders with multiple contract types. Maximum Rates will not 

apply to any other contract types, including Cost-Reimbursement and Fixed-price 

Task Orders or Cost-Reimbursement and Fixed-price CLINS.  Maximum Rates 

for Time-and Material and Labor Hour Contract Types is further addressed in 

Section B.11.5.1. 

(b) Other than T&M and L-H Task Orders or CLINS: At the full discretion of the 

Task Order issuing agency OCO, any Labor Category Type indicated in Section 

B.6.1 may be used and applied to all other contract types for any Task Order 

issued under this Master Contract, including Cost-Reimbursement and Fixed-

price Task Orders or Cost-Reimbursement and Fixed-price CLINS in Task Orders 

with multiple contract types; however, the Contractor’s labor category’s 

Maximum Rates established from this Master Contract will not apply. Ceiling 

rates or fixed rates on individual labor categories within a Task Order will be 

established between the Contractor and the issuing agency OCO.  Task Order 

Ceiling or fixed rates will not change the Contractor’s Maximum Rates in the 

Master Contract. 

B.6.3 Process to add Standard IT Service LCATs to the Master 

Contract 

GSA reserves the right to add new IT Service LCAT to the list of Standard IT Service 

LCATs when determined to be in the best interest of the Government.  As the 

information technology market evolves, GSA encourages the Contractor and ordering 

agencies to recommend new IT Service LCAT that they believe should be added to the 

list of Standard IT Service LCATs. With any new IT Service LCAT, GSA requests a 

functional description and justification narrative be included to provide the rationale for 

adding the new IT Service LCAT. If approved by the GSA GWAC PCO, the newly 

adopted IT Service LCAT will be added to the Standard IT Service LCATs and each 

contract holder will be afforded the opportunity to submit and negotiate labor hour 

pricing for the new IT Service LCAT.  Ultimately, for those Contractors who establish 

pricing with the GSA GWAC PCO, a contract modification will be executed to add the 

new Standard IT Service LCAT.  
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B.7 LABOR SUBJECT TO THE WAGE RATE REQUIREMENTS 

(CONSTRUCTION) 

The Master Contract does not include wage determinations or all applicable clauses for 

labor categories subject to the Wage Rate Requirements (Construction). Each Task Order 

will be tailored to include the appropriate clauses and wage determinations. To the extent 

that construction, alteration, and repair are subject to the wage rate requirements and 

within scope of a Task Order and the Master Contract, the OCO will identify such work 

under a separate CLIN on the Task Order and incorporate the appropriate wage 

determinations in accordance with FAR 22.4, Labor Standards for Contracts Involving 

Construction. 

Any construction, alteration, and repair are only in scope as necessary to offer an 

integrated information technology solution provided that it is integral to and 

necessary for the effort stated in the Task Order. Task Orders shall not be the primary 

purpose of the scope or issued exclusively for work performed under the Wage Rate 

Requirements (Construction). 

B.8 LABOR SUBJECT TO THE SERVICE CONTRACT LABOR 

STANDARDS (SCLS) 

The Master Contract labor categories are considered bona fide executive, administrative, 

professional labor and generally exempt from the SCLS if used to perform professional 

IT services, except as noted in Attachment J-3. The Master Contract does not include 

wage determinations or all applicable clauses for labor categories subject to the SCLS. 

Each Task Order will be tailored to include the appropriate clauses and wage 

determinations. 

To the extent that any labor is subject to the SCLS and within scope of a Task Order and 

the Master Contract, the OCO will identify such work under a separate CLIN on the Task 

Order and incorporate wage determination in accordance with FAR 22.10, Service 

Contract Labor Standards.  

B.9 TASK ORDER CONTRACT TYPES 

The GSA Alliant 2 GWAC is a Multiple Award, Indefinite-Delivery, Indefinite-Quantity 

(MA-IDIQ) Master Contract for Government-wide information technology service-based 

requirements. Task Order contract types permitted to be issued under this Master 

Contract include all FAR subparts and sections listed under FAR 16.2 Fixed-price 

Contracts, FAR 16.3 Cost-Reimbursement Contracts, and FAR 16.4 Incentive Contracts. 

Additionally, FAR section 16.503 Requirements Contracts; FAR section 16.601 Time-

and-materials and FAR 16.602 Labor-hour Contracts are permitted Task Order contract 

types. However, FAR 16.503 Requirements Contracts should be limited to not exceed the 

ordering period of the Master Contract. Task Orders may also incorporate FAR 17.1 

Multiyear Contracting and FAR 17.2 Option periods procuring Commercial-items or 

Non-commercial items. These contract types can be used singly or in combination within 

a single Task Order comprising multiple Contract Line Items (CLINS).   
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B.9.1 Requirements Contract Type  

A Requirements contract type (FAR Subpart 16.503) provides for filling all actual 

purchase requirements of designated Government activities for services or supplies 

during a specified contract period, with performance or deliveries to be scheduled by 

placing orders with the Contractor. The contracting officer states a realistic estimated 

total quantity in the Task Order solicitation and the resulting order. All Requirements 

contract type CLINS within a Task Order must include a defined scope with all items 

priced at time of award, i.e., Fixed-priced by unit/rate, size or type as defined by the 

issuing agency. Established pricing is not subject to any adjustment on the basis of the 

contractor’s cost experience in performing the Task Order, and established Contractor 

prices will not be subsequently discounted at the Government’s request once negotiated 

at Task Order award. The agency will direct the Contractor to deliver a specified quantity 

of the in-scope Government requirement by use of a Call, which activates a pre-priced 

CLIN or SubCLIN during the term of the Task Order.   

Requirements Task Order type under an IDIQ Master Contract:  A Requirements contract 

type Task Order is a single contract award issued under this indefinite-delivery, 

indefinite-quantity (IDIQ) Master Contract vehicle. Executing and funding individual 

CLINS and SubCLINS under this Task Order type are not considered to be second-tier 

instruments issued under the awarded Task Order. Also, the agency's clearly defined 

Requirements Task Order procurement, as with any contract type listed in Section B.9, 

must be within the scope of the Master Contract’s Section C.  

Pursuant to the terms and conditions of this Master Contract, the use of Requirements 

contract types of Task Orders is further restricted to the following:  The term of the Task 

Order (including Options) should not exceed the remaining ordering period of the Master 

Contract (including the Option) at the time of Requirements Task Order award. 

Application of Requirements Contract Type: A Requirements contract type approach 

satisfies the requirement for the issuance of a binding Task Order under Master Contract. 

This contract type can provide Task Order issuing agencies with maximum flexibility 

when ordering IT services while obligating funds as needed only on individual calls as 

the bona fide need arises for predefined and established priced procurement requirements 

on awarded Requirements contract type Task Orders by individual CLINS and 

SubCLINS.  

A Requirements contract type Task Order may be appropriate for acquiring flexible IT 

solution services, including ancillary services or goods when the Government anticipates 

recurring requirements but cannot predetermine the precise quantities that Government 

activities will need during a definite period. The below list are a few examples of IT 

services that may be considered to procure using a Requirements contract type: 

● Data Center & Virtualization Services - Consolidation and migration. 

● Cloud Migration and Storage. 

● IT Disaster Recovery - Recovery, backup and replication services. 

● IT Managed Services - Continuous monitoring, managing and/or problem 

resolution for the IT systems within a business. 
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● IT Helpdesk Services. 

● Intrusion Monitoring and Prevention - threat monitoring and response. 

● Telepresence. 

B.9.1.1 Distinction of a Requirements Contract to Other Contract 

Types and Agreements 

a) IDIQ Contracts - A Requirements contract type Task Order issued under this 

Master Contract is not an IDIQ contract. There are distinct structural differences 

between a Requirements contract and an IDIQ and distinct differences in the 

nature and legal effect of the different types of orders that are placed against these 

different contract vehicles.  A Requirements contract type in this Master Contract 

is one in which the Government (buyer) agrees to purchase all of its needs for a 

particular item or service during the Task Order period from the Contractor 

(seller), and the seller agrees to fill all of the buyer’s needs for the goods or 

services described in the Task Order. Thus, unlike an IDIQ, an essential element 

of a Requirements contract type is the promise by the buyer to purchase all the 

subject matter within this contract type of Task Order exclusively from one seller, 

Whereas with an IDIQ, once the minimum is met, the buyer is not obligated to 

place any additional orders.  Additionally, the multiple award preference 

requirement does not apply as it does with an IDIQ, under FAR 16.504(c)(1). An 

IDIQ is also different from a Requirements contract type in the following: (1) A 

Requirements contract’s guaranteed minimums are not required; (2) The Task 

Order solicitation of a Requirements contract must state realistic estimated 

quantities, and (3) The buyer and seller are obligated to buy and sell on a 

Requirements at the prices negotiated at time of award.  

(b) A Basic Ordering Agreement (BOA), under the rules of FAR Subpart 16.703, is 

not a contract. It is a written instrument of understanding used when contracting 

for uncertain requirements for supplies or services when specific items, quantities, 

and prices are not known at the time the agreement is executed. Thus, a BOA, 

unlike a Requirements contract, does not require a clearly defined scope or 

required pricing established at time of award. And because a defined scope and 

established pricing is required for any Task Order issued under this Master 

Contract, BOAs are unsuitable methods of procurement for purposes of this GSA 

GWAC program.  

(c) A traditional Blanket Purchasing Agreement (BPA) falls under the rules of FAR 

Subpart 13.303, Simplified Acquisition Procedures, and a Multiple Award 

Schedule BPA (also known as a GSA Schedule BPA) falls under the rules of FAR 

Subpart 8.4 Federal Supply Schedules (FSS). Task Orders should be issued in 

accordance with the rules under FAR Subpart 16.505, not FAR Subpart 13.303 or 

8.4. Neither of the two BPA types fall under FAR Part 16 Types of Contracts 

because they are agreements similar to BOAs. BPAs neither obligate funds nor 

require placement of any orders against it. The award of a BPA lacks mutuality of 

consideration at the time of BPA award. Like BOAs, BPAs are not suitable as a 

Task Order contract type. Therefore, including IDIQ, BPA and BOA Task Order 

Contract Types into Section B.8 are not in the best interest of the Government for 



GSA ALLIANT 2 UNRESTRICTED GWAC 

SECTION B – SUPPLIES OR SERVICES AND PRICE/COSTS 

 

 10  

this Master Contract.  

B.9.1.2 Additional Terms and Conditions for Requirements Contract 

Type for Commercial Items 

At any time during the term of the Master Contract, the Requirements Contract type as an 

available Task Order type (listed in Section B.9) may be removed from the Master 

Contract via a unilateral contract modification if the GSA GWAC PCO determines that 

its use as an available contract type is no longer in the best interest of the Government.  

B.10 ORDER TYPE PREFERENCE 

The Ordering Contracting Officer (OCO) will determine the Task Order type using the 

following order of precedence: 

(1) Fixed-Price (all types) 

(2) Cost-Reimbursement (all types) 

(3) T&M or L-H  

B.11 TASK ORDER PRICING (ALL ORDER TYPES) 

The issuing agency will negotiate cost or pricing with the Contractor and make the 

determination for cost or price reasonableness for each Task Order type.  Adequate price 

competition at the Task Order level, in response to an individual requirement, establishes 

the most accurate, fair, and reasonable pricing for that requirement.  

The OCO will identify the applicable contract type for all CLINs in each GWAC Task 

Order.   

When adequate price competition exists (see FAR 15.403-1(b)(1)), generally no 

additional information is necessary to determine the reasonableness of cost or price.  If 

adequate price competition does not exist and no other exceptions apply (see FAR 

15.403-1(b)), the OCO will request a Certificate of Current Cost and Pricing Data in 

accordance with FAR 15.403-4. 

If a Contractor does not have an approved purchasing system, the Contractor shall request 

and receive OCO consent to subcontract in accordance with FAR 44.201-1(b) Consent to 

Subcontracts, and FAR 52.244-2, Subcontracts.  

B.11.1 Fixed Price 

The OCO will determine fair and reasonable pricing for all Fixed-Price Task Orders in 

accordance with FAR 15.4, Pricing, and FAR 16.2, Fixed-Price Contracts. 

B.11.2 Cost Reimbursement 

The Ordering Contracting Officer (OCO) will determine fair and reasonable pricing, cost 

realism, analyze and negotiate profit for all Cost-Reimbursement Task Orders, in 

accordance with FAR 15.4, Pricing, and FAR 16.3, Cost-Reimbursement Contracts. 

Contractors are required to have an adequate cost accounting system for Cost 

Reimbursable type Task Orders in accordance with FAR 16.301-3(a)(3). Contractors will 



GSA ALLIANT 2 UNRESTRICTED GWAC 

SECTION B – SUPPLIES OR SERVICES AND PRICE/COSTS 

 

 11  

be required to submit a cost proposal with supporting information for each cost element, 

including, but not limited to, Direct Labor, Fringe Benefits, Overhead, General and 

Administrative (G&A) expenses, Facilities Capital Cost of Money, Other Direct Costs, 

and Profit consistent with their cost accounting system, provisional billing rates, and 

forward pricing rate agreements. 

B.11.3 Incentive 

Incentives are defined under FAR Subpart 16.4, Incentive Contracts, and other applicable 

agency-unique regulatory supplements. The OCO will determine fair and reasonable 

pricing for all Incentive Task Orders and develop a plan to implement and monitor an 

Award-Fee, Incentive-Fee, or Award-Term result in accordance with FAR 15.4, Pricing.  

B.11.4 Award Fee 

Award fees may be applicable to the Contractor’s performance on individual Task 

Orders. Should an award fee-type Task Order be issued, the total amount of award fee the 

Contractor may earn over the period of performance will be negotiated before award. The 

amount of award fee that the Contractor actually earns will be based on an evaluation, as 

specified in the Task Order, by the Government of the evaluation factors specified in 

each individual award fee type Task Order. The evaluation of the Contractor’s 

performance on the Task Order and the determination of Task Order award fees will be 

accomplished with an Award Fee Plan. The Fee Determination Official (FDO) will 

unilaterally determine the amount of award fee for performance on individual Task 

Orders.  

B.11.5 Time-and Material and Labor Hour Contract Types 

Time and Materials (T&M) and Labor Hour (L-H) is defined under FAR Subpart 16.6, 

T&M and L-H Contracts, and other applicable agency-specific regulatory supplements. 

The Contractor may provide separate and/or blended loaded hourly labor rates for prime 

Contractor labor, each Subcontractor, and/or each Division, Subsidiary, or Affiliate in 

accordance with the provisions set forth in FAR 52.216-29,  

DFARS 252.216-7002 (for DoD Task Orders), FAR 52.216-30, or FAR 52.216-31. The 

OCO will identify which provision is applicable in the Task Order solicitation and the 

Contractor will comply with the provision. T&M and L-H Task Orders require the Master 

Contract IT Standard LCATs and their associated rates to be identified in the Task Order 

award document.  Ancillary subcontract labor shall be proposed and awarded as 

Materials in accordance with FAR 52.232-7, Payments under Time-and-Materials and 

Labor-Hour Contracts. 

B.11.5.1 Maximum Rates for Time-and-material and Labor Hour 

Contract Types 

(a) APPLICABLE TO THE MASTER CONTRACT 

Maximum Rate Definition: “Maximum Rate” is a term that applies at the Master 

Contract level and is not necessarily a term used at the Task Order level. It 

represents and establishes maximum allowable labor rates in the form of burdened 
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rates for all Standard IT Service LCATs indicated in this Master Contract. The 

burdened rates include the direct labor cost, G&A, O/H, fringe benefits, and 

profit. The Maximum Rates accommodate the U.S. Government security 

classification up through the Secret level. These Maximum Rates apply 

exclusively applicable to all T&M and L-H contract type Task Orders and 

proposals.  The Master Contract’s Maximum Rates are not typically the same 

rates as the fixed-price labor rates or ceiling labor rates that are established 

between the Contractor and issuing agency at the Task Order Level.  

Escalation Factor: The burdened maximum rates awarded for each LCAT at 

initial contract award shall serve as the basis for all future year pricing for those 

maximum rates. In order to determine future year maximum rate pricing, the 

originally awarded rates will have an escalation factor applied. This escalation 

factor will be the average annual Bureau of Labor Statistics (BLS) Employment 

Cost Index (ECI), “Table 5: COMPENSATION (NOT SEASONALLY 

ADJUSTED) for total compensation for private industry workers, by 

occupational group and Industry, Professional, scientific, and technical 

services” - for the previous three years. In Year 5 of the Master Contract, if the 

average annual ECI for the previous three years is higher than at time of the 

Master Contract award date, the maximum rates for Master Contract Option Years 

6 through 10, plus the remaining Period of Task Order Performance Years 

11through 15 will be adjusted by the difference of percentage increase. For 

example, if the BLS ECI index was 2.23% at time of proposal submission and the 

BLS ECI index is 3.16% in Year 5 of the Master Contract, the maximum rates for 

years 6 through 15 will be adjusted by 0.93% per year on a cumulative basis. If 

BLS ECI index in Year 5 of the Master Contract is equal to or below the BLS ECI 

index at time of award, the maximum rates will remain unchanged. In Year 10 of 

the Master Contract, if the previous three-year average annual BLS ECI index for 

the previous three years is higher than Year 5 of the Master Contract, the 

maximum rates for the remaining Period of Task Order Performance Years 11 

through 15 will be adjusted by the difference of percentage increase in accordance 

with the example above. If the average index in Year 10 is equal to or below the 

average index in Year 5, the maximum rates will remain unchanged.  

Direct labor and all other cost elements (including G&A, O/H, fringe benefits, 

profit, and all other direct and/or indirect rates) that were initially established at 

Master Contract award date can only increase from the above Escalation Factor. 

No other factors shall increase Maximum Rates.  
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(b) APPLICABLE TO THE TASK ORDERS  

1. Maximum Ceiling rates for current and future IT services requirements are 

determined by GSA to be fair and reasonable on the Master Contract, 

inclusive of the escalation factor. However, the Task Order issuing agencies 

will perform their own determination for fair and reasonable pricing for each 

Task Order they award. 

2. The Master Contract Maximum Rates that are in effect at the time a Task 

Order is awarded shall remain with the Task Order award during the entire 

term of the Task Order, including any Task Orders option periods. Therefore, 

any price increases in LCATS triggered by the Master Contract’s escalation 

factor during the term of any active Task Order will not apply. Only newly 

awarded Task Orders subsequent to an escalation factor’s execution may be 

considered at the discretion of the Task Ordering issuing agency.  

3. Based on the specific Task Order requirements, only the agency OCO is 

authorized to exceed the Master Contract maximum rates for those labor 

categories, if necessary, for example, Top Secret/SCI labor and/or OCONUS 

locations, etc.  

NOTE: The Maximum Rates include the U.S. Government security 

classification up through the Secret level. The Contractor shall always 

provide to the agency OCO the detailed rationale in all instances if and 

when the Maximum Rates of labor are exceeded. 

See Section F.3 Task Order Period of Performance. 

B.11.5.2 Payments Under Time-And-Material and Labor-Hour Orders 

Payments under T&M and LH terms (including matters related to subcontractors, 

materials, indirect costs, etc.) are governed by the applicable Payments Clause in this 

contract. 

B.12 TRAVEL PRICING (ALL ORDER TYPES) 

Contractor personnel may be required to travel to support the requirements of this 

contract and as stated in individual TOs. Long distance and local travel may be required 

both in the Contiguous United States (CONUS) and Outside the Contiguous United 

States (OCONUS). For those TOs requiring travel, the Contractor shall include estimated 

travel requirements in the proposal as required by the OCO. 

If authorized in the Task Order, travel will be reimbursed at actual cost in accordance 

with the limitations set forth in FAR Subpart 31.205-46, Travel Costs. Profit shall not be 

applied to travel costs.  To the extent authorized by the Task Order, Contractors may 

apply indirect costs to travel in accordance with the Contractor’s usual accounting 

practices consistent with FAR 31.2. 

The OCO will identify a not-to-exceed travel ceiling under a separate CLIN on the Task 

Order. 
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B.13 WORK OUTSIDE THE CONTIGUOUS UNITED STATES 

(OCONUS) 

Contiguous United States (CONUS) means the 48 contiguous States and the District of 

Columbia. 

OCONUS includes: 

1. OCONUS. Outside of the contiguous United States. 

2. NON-FOREIGN OCONUS AREA. The states of Alaska and Hawaii, the 

Commonwealths of Puerto Rico and the Northern Mariana Islands, Guam, and 

U.S. territories and possessions. 

It is anticipated that there may be Task Orders under this contract for work outside the 

United States. The Contractor will be compensated for work performed OCONUS 

pursuant to the Task Order.  Standard references for OCONUS pricing include: 

The U.S. Department of State’s Bureau of Administration, Office of Allowances (see 

Attachment J-8 Website References) publishes quarterly report indexes of living costs 

abroad, per-diem rate maximums, quarter’s allowances, hardship differentials, and danger 

pay allowances for Contractors to follow when proposing on OCONUS efforts. No 

allowances, other than those listed by the U. S. Department of State, shall be allowed on 

Task Orders. 

The Department of State Standardized Regulations (DSSR) are the controlling 

regulations for allowances and benefits available to all U.S. Government civilians 

assigned to foreign areas; however, for Task Orders issued under the Master Contract, 

Contractor civilians assigned to foreign areas shall not exceed the allowances and 

benefits in the DSSR as well. 

For OCONUS Task Orders where costs are not specifically addressed in the DSSR, the 

Government will reimburse the Contractor for all reasonable, allowable, and allocable 

costs in accordance with FAR 31, Contract Cost Principles and Procedures.  

B.14 GWAC CONTRACT ACCESS FEE (CAF) 

GSA’s operating costs are reimbursed through a Contract Access Fee (CAF) charged on 

orders placed against the Master Contract. The CAF is paid by the ordering agency but 

remitted to GSA by the Contractor. GSA maintains the unilateral right to establish and 

change the CAF rate. GSA will provide at least a 60-day notice prior to the Effective 

Date of any change to the CAF payment process. Changes to the CAF only apply to 

orders awarded after the change is announced.  

The CAF rate, which is 0.75% at time of Master Contract Award, is applied to the total 

amount reported on each invoice. 

Based on the established CAF rate, the Contractor shall include the CAF in each 

proposal. The Contractor shall include the CAF as a separate cost element on all 

proposals to the government, regardless of contract type. The CAF shall never be treated 

as a negotiable element between the Contractor and the ordering agency. 
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If a customer organization has negotiated a CAF rate based on a special written 

agreement and/or Memorandum of Agreement by the GWAC Program that is other than 

the established CAF rate, GSA will provide advance notification. The CAF Rate, 

effective at time of the Task Order award, shall remain the same for that Task 

Order for the full term of the Order. 

The Contractor remits the CAF to GSA in accordance with Section G.21.   The total CAF 

collected per Order may be capped at a set amount to be determined by the Alliant 2 

GWAC Program Office. For more information on this cap CAF Memo, please see the 

Alliant 2 website (http://www.gsa.gov/alliant2). 

(END OF SECTION B)
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SECTION C - CONTRACT SCOPE OF WORK AND 

PERFORMANCE WORK STATEMENT 

C.1 SCOPE OF WORK OBJECTIVE 

The Alliant 2 GWAC will provide Federal Government agencies with integrated 

Information Technology (IT) solutions for evolving needs on a global basis. This Master 

Contract allows for the application of technology to meet business needs including the 

ability to perform all current, leading edge and/or emerging IT services required to satisfy 

all IT services requirements anywhere and anytime worldwide.  

Integrated IT solutions are comprised of IT components described below in Section C.4 

and may be tailored in Task Order Requests to meet agencies’ mission needs. Work may 

be performed at Government and Contractor facilities located throughout the world, as 

specified in each Task Order, to provide a variety of IT solutions and support services. IT 

services and solutions within scope of this Master Contract include new, leading edge and 

emerging technologies that will evolve over the life of the Master Contract as supported 

by the Federal Enterprise Architecture (FEA), Department of Defense Information 

Enterprise Architecture (DoD IEA) Reference Models, and the associated reference 

models. 

C.2 SCOPE OF WORK OVERVIEW 

The Master Contract provides maximum flexibility in acquiring an IT services-based 

solution for any conceivable IT services-based requirement driving government savings 

through efficiencies and improved reporting data with greater integrity while maintaining 

an “Anything IT Anywhere” philosophy.  

The Master Contract scope includes any and all components of an integrated IT services-

based solution, including all current leading-edge technologies and any new technologies, 

which may emerge during the Master Contract period of performance. All IT 

development methodologies, including Agile which is an encouraged methodology, 

are supported. The Master Contract scope also includes IT services-based support of 

National Security Systems, as defined in FAR 39.002. The Master Contract provides IT 

solutions through performance of a broad range of services, which may include the 

integration of various technologies critical to the services being acquired. The foundation 

of the Scope of Master Contract is built on the most current FEA and DoD IEA 

Reference Models. (See links under Resources Section C.10). As the definition of IT 

changes over the lifecycle of the Master Contract with the evolving FEA and DoD IEA 

models, the scope of the Master Contract will be considered to coincide with the current 

IT definition at any given time.  

By nature of the alignment to FEA and DoD IEA, the Master Contract includes any and 

all emerging IT components, IT services, and ancillary elements as they arise as required 

to successfully achieve the agency’s mission. Therefore, because technological advances 

over the term of this Master Contract are inevitable, the scope of this Master Contract 
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takes into consideration that Task Order Requirements are permitted to include any future 

IT services with their integral and necessary ancillary IT components and services as they 

arise during the entire term of this contract.  The scope of the Master Contract includes 

every conceivable aspect of IT Services, including but not limited to: 

• 3-D Printing Integration 

• Agile Development 

• Big Data 

• Biometrics /Identity Management 

• Cloud Computing 

• Context-aware Computing 

• Critical Infrastructure Protection and Information Assurance 

• Cyber Security 

• Data-Centers and Data-Center Consolidation 

• Digital Government 

• Digital Trust and Identity Integration and Management 

• Digitization and Imaging 

• Energy and Sustainability Measurement and Management 

• Enterprise App Stores and Mobile Security 

• Enterprise Resource Planning 

• Integration Services 

• Internet of Things 

• IPV6 migration & upgrades 

• IT Helpdesk 

• IT Operations and Maintenance 

• IT Services for Healthcare 

• IT Services for Integrated Total Workplace Environment 

• Mobile-Centric Application Development, Operations and Management 

• Modeling and Simulation 

• Network Operations, Infrastructure, and Service Oriented Architecture 

• Open Source Integration and Customization 

• Outsourcing IT Services 

• Sensors, Devices and Radio Frequency Identification (RFID) 

• Shared IT Services 

• Software Development 

• Virtualization 

• Voice and Voice Over Internet Protocol (VOIP) 

• Web Analytics 

• Web Application & Maintenance 

• Web Services 

• Web Hosting 
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C.3 FOUNDATION OF THE SCOPE OF WORK 

Overview of Federal Enterprise Architecture Framework (FEAF) and Department 

of Defense Information Enterprise Architecture (DOD IEA) 

(1) Solutions to Integrated IT requirements are comprised of some or all 

components and functional areas associated with FEA and DoD IEA and may 

be tailored to meet agency needs.  By aligning the scope of the Master Contract 

to FEA/DoD IEA users have access to the entire spectrum of current and 

emerging IT service, all ancillary services, products and personnel required to 

successfully meet the agency mission. 

(2) The Contractor shall promote IT solutions that support Federal government 

operational requirements for standardized technology and application service 

components.  This shall facilitate integration requirements for broad Federal IT 

and e-Gov Initiatives, as well as promote the sharing, consolidation, and “re-

use” of business processes and systems across the Federal government. The 

Contractor shall promote the use of open source solutions and open technology 

development where practicable to enable this “re-use” in accordance with the 

underlying tenets of FEA/DoD IEA and to address any number of areas of 

interest within the limits of IT and supporting services and disciplines. 

 

Figure 1 - Federal Enterprise Architecture 

The Master Contract leverages the existing FEA and the DoD IEA version 2.0 as the 

basis of its IT scope.   
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FEA & DOD IEA represent a well-defined practice for conducting enterprise analysis, 

design, planning, and implementation, using a holistic approach at all times, for the 

successful development and execution of strategy. Enterprise architecture applies 

architecture principles and practices to guide organizations through the business, 

information, process, and technology changes necessary to execute their strategies.  This 

includes everything from a small mobile application development project to the design, 

installation and migration to a complex network serving hundreds of thousands of 

users.  These practices utilize the various aspects of an enterprise to identify, motivate, 

and achieve these changes. 

Each reference model represents and includes a number of functional areas required to 

meet an objective. 

C.3.1 FEA Reference Model Detailed Descriptions 

Enterprise Architecture (EA) supports planning and decision-making through 

documentation and information that provides an abstracted view of an enterprise at 

various levels of scope and detail.  The Common Approach to Federal Enterprise 

Architecture, released in May 2012 as part of the federal CIO’s policy guidance and 

management tools for increasing shared approaches to IT service delivery, presents an 

overall approach to developing and using Enterprise Architecture in the Federal 

Government.  The Common Approach promotes increased levels of mission effectiveness 

by standardizing the development and use of architectures within and between Federal 

Agencies.  This includes principles for using EA to help agencies eliminate waste and 

duplication, increase-shared services, close performance gaps, and promote engagement 

among government, industry, and citizens.   

The Federal Enterprise Architecture Framework v2 describes a suite of tools to help 

government planners implement the Common Approach.   At its core is the Consolidated 

Reference Model (CRM), which equips OMB and Federal agencies with a common 

language and framework to describe and analyze investments.  It consists of a set of 

interrelated “reference models” that describe the six sub architecture domains in the 

framework: 

• Strategy 

• Business 

• Data 

• Applications 

• Infrastructure 

• Security  

These are designed to facilitate cross-agency analysis and the identification of duplicative 

investments, gaps and opportunities for collaboration within and across agencies.  Also, 

by applying all six reference models, agencies can establish a line of sight from the 

strategic goals at the highest organizational level to the software and hardware 

infrastructure that enable achievement of those goals.  Collectively, the reference models 
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comprise a framework for describing important elements of federal agency operations in 

a common and consistent way.    

To apply the framework to an agency’s specific environment, the agency should develop 

a set of “core” artifacts to document its environment within the framework presented by 

the CRM. Each subarchitecture domain represents a specific area of the overall 

framework and has particular artifacts, based on EA best practices, which are described 

and recommended in the Framework and Artifacts document. The type and depth of 

documentation actually used by the agency should be guided by the need or detail and 

answers to questions about requirements, applicable standards, timeframes, and available 

resources. 

The real value to the agency of developing an Enterprise Architecture is to facilitate 

planning for the future in a way that transforms the government while making it more 

efficient.  The agency can use the EA process to describe the enterprise as it currently is 

and determine what the enterprise should look like in the future, so that it can make plans 

to transition from the current state to the future state. The Collaborative Planning 

Methodology provides steps for planners to use throughout the planning process to flesh 

out a transition strategy that will enable the future state to become reality. It is a simple, 

repeatable process that consists of integrated, multi-disciplinary analysis that involves 

sponsors, stakeholders, planners, and implementers.   

The agency will create an Enterprise Roadmap to document the current and future 

architecture states at a high level and presents the transition plan for how the agency will 

move from the present to the future in an efficient, effective manner.  The agency’s 

Enterprise Roadmap combines the artifacts developed for the EA, both current and future 

state versions, with a plan developed through the Collaborative Planning 

Methodology.  This creates awareness, visibility and transparency within an organization 

to facilitate cross-organization planning and collaboration.  It maps strategy to projects 

and budget and helps identify gaps between investment and execution, as well as 

dependencies and risks between projects. 

All in all, the Federal Enterprise Architecture Framework v2 helps to accelerate agency 

business transformation and new technology enablement by providing standardization, 

analysis and reporting tools, an enterprise roadmap, and a repeatable architecture project 

method that is more agile and useful and will produce more authoritative information for 

intra- and inter-agency planning, decision making, and management. 

Overview of the Collaborative Planning Methodology (CPM) 

Planning is done to affect change in support of an organization’s Strategic Plan, and the 

many types of planners (e.g., architects, organization and program managers, strategic 

planners, capital planners, and other planners) must work together to develop an 

integrated, actionable plan to implement that change.  Planning should be used to 

determine the exact changes that are needed to implement an organization’s Strategic 

Plan, enable consistent decision-making, and provide measurable benefits to the 
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organization.  In short, an organization’s Strategic Plan should be executed by well-

rounded planning that results in purposeful projects with measurable benefits.  

In today’s environment, which demands more efficient government through the reuse of 

solutions and services, organizations need actionable, consistent, and rigorous plans to 

implement Strategic Plans and solve priority needs.  These integrated plans should 

support efforts to leverage other Federal, state, local, tribal, and international experiences 

and results as a means of reusing rather than inventing from scratch.  Plans should be 

consistent and rigorous descriptions of the structure of the organization or enterprise, how 

IT resources will be efficiently used, and how the use of assets such as IT will ultimately 

achieve stated strategies and needs. 

Consolidated Reference Models  

The Consolidated Reference Model of the FEA equips OMB and Federal agencies with a 

common language and framework to describe and analyze investments.  It consists of a 

set of interrelated “reference models” designed to facilitate cross-agency analysis and the 

identification of duplicative investments, gaps and opportunities for collaboration within 

and across agencies.  Collectively, the reference models comprise a framework for 

describing important elements of federal agency operations in a common and consistent 

way. Through the use of the FEAF and its vocabulary, IT portfolios can be better 

managed and leveraged across the federal government, enhancing collaboration and 

ultimately transforming the Federal government.   

The five reference models in version 1 the FEA have been regrouped and expanded into 

six in the current version of the FEA. 
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With edits for brevity, the following reference model summarized descriptions were 

taken from OMB’s FEA Consolidated Reference Model Document Version 2. dated 

January 29, 2013.   

Significantly more detail about the structure, taxonomy, and associated methods of 

the reference models is available online:   

See Attachment J-8 Website References. 

The motivating purpose of adopting The FEA as scope guidance is to help establish 

business driver alignment with any number of the reference models which support all 

possible underlying technologies required to meet an agency objective as well as offering 

the baseline for the technical vocabulary required in any given task. 

Performance Reference Model (PRM) 

The PRM is designed to provide linkage between investments or activities and the 

strategic vision established by agencies and the Federal government.  Historically, linking 

information management investments and activities has been anecdotal due to a lack of 

standard approach to describing Agency and cross agency performance attributes.  The 

GPRA Modernization Act of 2010 requires the government to publish performance 

information through a central web site and make strategic plans and performance reports 

available in machine readable formats.  This advance enables more comprehensive and 

consistent linking of investments and activities to Agency strategic goals and objectives, 

Agency priority Goals, Cross Agency Priority goals and management areas of focus.  The 

PRM leverages the requirements of the GPRA Modernization Act to establish 

mechanisms to link directly to the authoritative performance elements published in 

compliance with the law and provides the means for use of future developments in the 

mandated central performance website Performance.gov. 

There are three areas to the Performance Reference Model.  The first is the Goal.  This 

enables grouping of investments and activities through a common and authoritative 

framework established by agencies in compliance with OMB direction and the GPRA 

Modernization Act.  It allows the identification of common performance elements across 

investments or activities, and in the future, will enable cross platform information 

linkages between systems such as Performance.gov and the IT Dashboard. 

This linkage provides the logical relationships necessary to consistently provide much 

richer insights into details of the supported performance areas than previously feasible. 

The second area of the Performance Reference Model is Measurement Area.  This 

describes the manner in which the investment or activity supports the achievement of the 

supported performance element identified by the Agency Goal.   Measurement Areas 

apply to the more detailed performance indicators associated with the investment of 

activity rather than the functions of the investment or activity. Investment or activity 

performance indicators should have a clear linkage to the activities, of course, but it is 

important to recognize that investments or activities may align to multiple measurement 

areas.  
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The third area, Measurement Category, refines Measurement Area.  Any Measurement 

Category may be applied to any Goal.   

The PRM, like all other reference models, is intended to work in concert with other 

reference models. The combined descriptive qualities of the multiple perspectives 

afforded by assigning different reference model perspectives to investments or activities 

can provide rich insights into what, why and how the investments or activities are 

undertaken.  Previous versions of the PRM included mission function characteristics that 

were redundant to the BRM.  In this version of the PRM the Measurement Category 

codes have been streamlined to better identify the means by which performance is 

achieved. Including BRM and PRM mappings with an investment or activity provides 

information about the strategic basis (why) through the Agency Goal, the means (how) 

through the measurement category, and the mission functions involved (what) through 

the BRM taxonomy.  Additional mappings to other reference models provide further 

context for the investment or activity with the SRM providing information about risk, the 

DRM about the information involved and the ARM and IRM providing the technical 

details about the implementation.   

 

Business Reference Model (BRM) 

The BRM is a classification taxonomy used to describe the type of business functions and 

services that are performed in the Federal Government. By describing the Federal 

Government using standard business functions rather than an organizational view, the 

BRM promotes cross-government collaboration.  It enables business and IT leaders to 

discover opportunities for cost savings and new business capabilities that help to achieve 

strategic objectives.  The BRM describes the “What we do” of the Federal enterprise 

through the definition of outcome-oriented and measurable functions and services.    

While the BRM provides a standardized way of classifying government functions, it is 

only a model; its true utility and value is realized when it is applied and effectively used 
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in business analysis, design and decision support that help to improve the performance of 

an agency, bureau or program.   

BRM is informed by the PRM and informs the other reference models.  At the high level, 

the BRM relationship and tie-in to the other reference models is illustrated in the 

following table:  

 

The BRM forms a key part in delivering expected outcomes and business value to an 

organization. By using a standard taxonomy to classify functions, investments, programs, 

services and other elements across the Federal Government, the BRM is useful in 

identifying opportunities for cost reduction, collaboration, shared services, and solution 

reuse in agency IT portfolios and intra- and inter-agency collaboration. 

Data Reference Model (DRM) 

The DRM’s primary purpose is to promote the common identification, use, and 

appropriate sharing of data/information across the federal government.  The DRM is a 

flexible and standards-based framework to enable information sharing and reuse via the 

standard description and discovery of common data and the promotion of uniform data 

management practices.  The DRM provides a standard means by which data may be 

described, categorized, and shared, and it facilitates discovery and exchange of core 

information across organizational boundaries.  

As a reference model, the DRM is presented as an abstract framework from which 

concrete implementations may be derived. The DRM’s abstract nature will enable 

agencies to use multiple implementation approaches, methodologies and technologies 

while remaining consistent with the foundational principles of the DRM. 

The DRM is closely linked with the other five reference models of the Consolidated 

Reference Model Framework. At the high level, the DRM relationship and tie-in to the 

other reference models is illustrated in the following table: 
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The DRM provides guidance for agencies to leverage existing Data Assets across the 

government. The DRM increases the Federal government’s agility in drawing out the 

value of information as a strategic asset. This reference-able, conceptual approach 

facilitates information sharing and reuse across the Federal government. 

Application Reference Model (ARM) 

The purpose of the ARM is to provide the basis for categorizing applications and their 

components.  As agencies map their current and planned Information Systems to the 

ARM categories, gaps and redundancies will become evident, which will aid in 

identifying opportunities for sharing, reuse, and consolidation or renegotiation of 

licenses.   This information may be used in conjunction with the other Reference Models 

to identify these opportunities. 

For the purposes of the CRM, Application is defined as:  Software components (including 

websites, databases, email, and other supporting software) resting on Infrastructure that, 

when aggregated and managed, may be used to create, use, share, and store data and 

information to enable support of a business function. 

The ARM is a categorization of different types of software, components and 

interfaces.   It categorizes software that supports or may be customized to support 

business. It does not include operating systems or software that is used to operate 

hardware (e.g., firmware) because these are contained in the IRM. It also does not contain 

mission-specific categorizations for systems because that information can be obtained 

from mappings to the BRM.  

The ARM is closely linked with the other five reference models of the Consolidated 

Reference Model Framework. At the high level, the ARM relationship and tie-in to the 

other reference models is illustrated in the following table: 
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Infrastructure Reference Model (IRM) 

The IRM is the taxonomy-based reference model for categorizing IT infrastructure and 

the facilities and network that host the IT infrastructure.  The IRM supports definition of 

infrastructure technology items and best practice guidance to promote positive outcomes 

across technology implementations. 

For the purposes of the CRM, Infrastructure is defined as: The generic (underlying) 

platform consisting of hardware, software and delivery platform upon which 

specific/customized capabilities (solutions, applications) may be deployed. 

The IRM implementation enables sharing and reuse of infrastructure to reduce costs, 

increase interoperability across the government and its partners, support efficient 

acquisition and deployment, and enable greater access to information across enterprises. 

In addition to providing a categorization schema for IT infrastructure assets, the IRM 

enables analysis of IT infrastructure assets at a Department or Agency level as well as at 

a Federal Government level.  In the Federal context, the IRM is adopted and used to 

conduct Government-wide analysis of IT infrastructure assets and to identify 

consolidation initiatives.  In the Department or Agency context, the IRM is used to drive 

good IT infrastructure asset management practices such as identifying end-of-life assets 

before they affect the mission of an organization and to identify opportunities for sharing 

and consolidating infrastructure. 

The IRM is closely linked with the other five reference models of the Consolidated 

Reference Model Framework (CRM).   At the high level, the IRM relationship and tie-in 

to the other reference models is illustrated in the following table: 
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Security Reference Model (SRM) 

Security is integral to all architectural domains and at all levels of an organization. As a 

result, the SRM must be woven into all of the sub-architectures of the overarching EA 

across all the other reference models, and it must be considered up and down the different 

levels of the Enterprise.  Enterprise Architecture Governance is the perfect place for 

security standards, policies, and norms to be developed and followed, since it is an 

enforcement point for Information Technology investments. 

The SRM allows architects to classify or categorize security architecture at all scope 

levels of the Federal Architecture: International, National, Federal, Sector, Agency, 

Segment, System and Application. At the highest levels, the SRM is used to transform 

federal laws, regulations, and publications into specific policies.  At the segment level, 

the SRM is used to transform department specific policies into security controls and 

measurements.  At the system level, it is used to transform segment controls into system 

specific designs or requirements. Each level of the SRM is critical to the overall security 

posture and health of an organization and/or system. 

The SRM helps business owners with risk-based decision-making to achieve security 

objectives by understanding the purpose and impact of security controls on business 

processes or IT systems.  

Security integration across layers of the architecture is essential to ensure the protection 

of information and IT assets. Security must start at the business layer and work its way 

down to the application and infrastructure layers.  

At the high level, the SRM relationship and tie-in to the other reference models is 

illustrated below: 
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Linking security and privacy to agency enterprise architecture, including agency 

performance objectives, business processes, data flows, applications and infrastructure 

technologies, ensures that each aspect of the business receives appropriate security and 

privacy considerations.  Additionally, addressing security and privacy through enterprise 

architecture promotes interoperability and aids in the standardization and consolidation of 

security and privacy capabilities. 

C.4 COMPONENTS OF AN IT SOLUTION 

The Contractor shall provide Infrastructure and related services, Applications and related 

services, and IT Management Services to support agencies’ integrated IT solution 

requirements.  

In order to provide a common framework for defining and understanding the components 

of an IT solution, this section will refer to terminology included in the FEA and DoD 

IEA. Usage of this terminology or structure is not required within individual Orders 

placed on this contract. 

The Contractor shall promote IT solutions that support Federal government operational 

requirements for standardized technology and application service components.  This shall 

facilitate integration requirements for broad Federal IT and e-Gov initiatives, as well as 

promote the sharing, consolidation, and “re-use” of business processes and systems 

across the Federal government. The Contractor shall promote the use of open source 

solutions and open technology development where practicable to enable this re-use. 

Within each section below, an overview of the contract solution and service offerings is 

provided, followed by work to be performed relative to Order requirements.  Components 

of an IT solution indicated in this Scope are not meant to be all-inclusive, but rather 

general indications of the types of services and goods within a given category. Other 

services and goods not listed, which adhere to the definition for each section are also 

within scope.  
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C.4.1 Infrastructure 

Infrastructure includes hardware, software, licensing, technical support, and warranty 

services from third party sources, as well as technological refreshment and enhancements 

for that hardware and software. 

This section is aligned with the FEA/DoD IEA, which describes these components using 

a vocabulary that is common throughout the entire Federal government. Infrastructure 

includes complete life cycle support for all hardware, software, and services represented 

above, including planning, analysis, research and development, design, development, 

integration and testing, implementation, operations and maintenance, information 

assurance, and final disposition of these components.  The services also include 

administration and help desk functions necessary to support the IT 

infrastructure.  Infrastructure serves as the foundation and building blocks of an 

integrated IT solution. It is the hardware, which supports Application Services and IT 

Management Services; the software and services which enable that hardware to function; 

and the hardware, software, and services which allow for secure communication and 

interoperability between all business and application service components. 

Infrastructure services facilitate the development and maintenance of critical IT 

infrastructures required to support Federal government business operations.  This section 

includes the technical framework components that make up integrated IT solutions. One 

or any combination of these components may be used to deliver IT solutions intended to 

perform a wide array of functions which allow agencies to deliver services to their 

customers (or users), whether internal or external, in an efficient and effective manner. 

C.4.1.1 Service Access and Delivery 

These components are responsible for facilitating the end-to-end collection and 

distribution of data that is either entered or requested by a user. These components 

include all functions necessary to communicate in a client-server environment. Examples 

of these components include, but are not limited to: 

• Web browsers 

• Virtual Private Network (VPN)  

• Remote Authentication Dial-In User Service (RADIUS) 

• Peer-to-peer 

• Section 508 compliance 

• Hypertext Transfer Protocol (HTTP) 

• File Transfer Protocol (FTP)  

• Simple Mail Transfer Protocol (SMTP) 

C.4.1.2 Service Platform and Infrastructure 

These components include all functions necessary for processing and storing data. These 

components provide and manage the resources available for Application Services. 

Examples of these components include, but are not limited to: 
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• Desktops, laptops, servers, mainframes, routers, switches, and printers. 

• Asynchronous Transfer Mode (ATM) and T1 

• Digital Subscriber Line (DSL), Ethernet, Windows/UNIX, Java/.NET 

• Web server/portal 

• Database, data storage, data warehouse 

• Software development tools 

• Testing, modeling, versioning, and configuration management. 

C.4.1.3 Component Framework 

These components consist of the design of application or system software that 

incorporates interfaces for interacting with other programs and for future flexibility and 

expandability. These components define higher level logical functions to provide services 

in a way that is useful and meaningful to users and other Application Services. Examples 

of these components include, but are not limited to: 

• Digital certificates, biometrics;  

• Business logic: JavaScript, Visual Basic 

• Data interchange 

• Simple Object Access Protocol (SOAP) 

• Resource Description Framework (RDF) 

• Data management 

• Structured Query Language (SQL), Open DataBase Connectivity (ODBC), and 

Online Analytical Processing (OLAP). 

C.4.1.4 Service Interface and Integration 

These components define the discovery, interaction and communication technologies 

joining disparate systems and information providers. Application Services leverage and 

incorporate these components to provide interoperability and scalability. Examples of 

these components include, but are not limited to:   

• Messaging-Oriented Middleware (MOM) 

• Object Request Broker (ORB) 

• Enterprise Application Integration (EAI) 

• Extensible Markup Language (XML) 

• Electronic Data Interchange (EDI) 

• Web Services Description Language (WSDL) 

• Universal Description, Discovery and Integration (UDDI) 

C.4.2 Application Services 

Application Services provide support for all applications and collaborative service 

capabilities.  These services include support for developing and implementing enterprise 

and departmental-level applications.  These applications may be “cross-cutting” in nature, 

with inter-related service processing components extending across/beyond the enterprise, 

or unique to a particular agency/department’s mission requirements. 
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The Contractor shall promote, to the maximum extent practicable use of commercially 

available technologies (e.g., Commercial Off-the-Shelf (COTS) and non-developmental 

items) to support Federal government agencies’ IT solution requirements.  The 

Contractor shall provide competencies to employ agencies’ enterprise architectures (EAs) 

as required by individual Orders, to support IT solutions development and 

implementation and alignment with the FEA.  

Application Services include complete life cycle support, including planning, analysis, 

research and development, design, development, integration and testing, implementation, 

operations and maintenance, information assurance, and final disposition. 

The Contractor shall provide Applications Services for systems required to support 

unique agency and departmental-level mission requirements, as specified in individual 

Orders.  These services include support for existing and/or new/emerging mission 

requirements.  

The following represents either components of applications or capabilities, which 

Application Services will support.  Each particular area includes, but is not limited to, 

support for the described functions. 

C.4.2.1 Customer Services 

Customer Relationship Management (CRM):  All aspects of the CRM process, including 

planning, scheduling, and control activities involved with service delivery.  The service 

components facilitate agencies’ requirements for managing and coordinating customer 

interactions across multiple communication channels and business lines. 

Customer Preferences:  Customizing customer preferences relative to interface 

requirements and information delivery mechanisms (e.g., personalization, subscriptions, 

alerts and notifications). 

Customer Initiated Services:  Initiating service requests and seeking assistance from 

government agencies via online communication channels (e.g., online help, tutorials, self-

service, reservation/registration, multilingual support, scheduling). 

C.4.2.2 Process Automation 

Tracking and Workflow: Automated routing, tracking, and management of documents 

(e.g., process tracking, case management, and conflict resolution). 

Routing and Scheduling: Automated distribution and scheduling activities (e.g., 

inbound/outbound correspondence management). 

C.4.2.3 Business Management 

Process Management: Development and implementation of standard methodologies and 

automated process management systems, to facilitate agencies’ requirements for 

managing and monitoring activities surrounding their core business operations (e.g., 

change management, configuration management, requirements management, 

program/project management, governance/policy management, quality management, risk 

management). 
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Organizational Management: Collaboration and communication activities (e.g., 

workgroup/groupware, network management). 

Investment Management:  Selecting, managing, and evaluating agencies’ investments and 

capital asset portfolios (e.g., strategic planning/management, portfolio management, 

performance management). 

Supply Chain Management:  All aspects of supply chain management, from the initial 

sourcing phase through customer delivery (e.g., procurement, sourcing management, 

inventory management, catalog management, ordering/purchasing, invoice tracking, 

storefront/shopping cart, warehouse management, returns management, 

logistics/transportation). 

C.4.2.4 Digital Asset Services   

Content Management: Content development, maintenance, updates, and distribution (e.g., 

content authoring, content review/approval, tagging/aggregation, content 

publishing/delivery, syndication management). 

Document Management: Capturing, indexing, and maintaining documents (e.g., 

document imaging, optical character recognition (OCR), document revisions, 

library/storage, review/approval, document conversion, indexing/classification). 

Knowledge Management: Collecting and processing data from multiple sources and 

generating information to support business requirements (e.g., information retrieval, 

information mapping/taxonomy, information sharing, categorization, knowledge 

engineering, knowledge capture/distribution/delivery, and smart documents). 

Records Management: Administration of official government records (record 

linking/association, record storage/archival, document classification, document 

retirement, digital rights management). 

C.4.2.5 Business Analytical Services 

Analysis and Statistics: Applying analysis and statistics to examine/resolve business 

issues (e.g., mathematical, structural/thermal, radiological, forensics). 

Visualization:  Transforming data into graphical or image form (e.g., graphing/charting, 

imagery, multimedia, mapping/geospatial/elevation/global positioning systems (GPS), 

computer-aided design (CAD)). 

Knowledge Discovery:  Identifying and extracting information from multiple data source 

containing files stored in various formats (e.g., data mining, modeling, simulation). 

Business Intelligence:  Collecting information relevant to historical, existing, or future 

business needs (e.g., demand forecasting/management, balanced scorecard, decision 

support planning). 

Reporting: Generating reports derived from single or multiple data sources (e.g., ad hoc 

reporting, standardized/canned reporting, OLAP). 
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C.4.2.6 Back Office Services 

Data Management: Creating, using, processing, and managing data resources (e.g., data 

exchange, data mart, data warehouse, metadata management, data cleansing, extraction 

and transformation, data recovery).   

Human Resources: Recruitment, training, and management of government personnel 

(e.g., recruiting, career development/retention, time reporting, awards/benefit 

management, retirement management, education/training, travel management). 

Financial Management: Government financing and accounting activities (e.g., billing and 

accounting, credit/charge, expense management, payroll, payment/settlement, debt 

collection, revenue management, internal controls, auditing, activity-based management, 

currency translation). 

Asset/Material Management: Acquisition and management of Federal government assets 

(property/asset management, asset cataloging/identification, asset 

transfer/allocation/maintenance, facilities management, computers/automation 

management). 

Development and Integration: Development and integration of systems across diverse 

operating platforms (e.g., legacy integration, enterprise application integration, data 

integration, instrumentation/testing, software development). 

Human Capital/Workforce Management Development and Integration: Planning and 

supervisory operations surrounding government personnel (e.g., resource 

planning/allocation, skills management, workforce directory/locator, team/organization 

management, contingent workforce management). 

C.4.2.7 Support Services   

Security Management: Ensuring desired levels of protection for Federal systems, data, 

and related assets are achieved (e.g., identification/authentication, access control, 

encryption, intrusion detection, verification, digital signature, user management, 

role/privilege management, audit trail capture/analysis). 

Collaboration: Communications, messaging, information sharing, scheduling and task 

management activities (e.g., email, threaded discussions, document library, shared 

calendaring, task management). 

Search: Searching, querying, and retrieving data from multiple sources (e.g., 

precision/recall ranking, classification, pattern matching) 

Communications: Voice, data, and video communications in multiple formats and 

protocols (e.g., real time chat, instant messaging, audio/video conferencing, event/news 

management, community management support, computer/telephony integration, voice 

communications). 

Systems Management:  All aspects of systems management (e.g., software 

distribution/license management, configuration/installation, remote systems control, 
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enhancements/service updates, system resource monitoring, helpdesk support/issue 

tracking). 

Forms Management:  Creating, managing, and processing online forms to support 

business operations (e.g., forms creation, modification). 

C.4.2.8 DoD IEA Mission Area Support 

The Master Contract provides support for the DoD IEA reference models relating DoD’s 

specialized mission, business, and program areas.  Though the DoD IEA is an emerging 

standard, policy and procedures have been formalized for maintaining, evolving, and 

using the DoD IEA reference models.  

The DoIDEA reference models leverage existing DoD standards and reflect the 

alignment with the FEA.  The Master Contract includes IT support services for DoD’s 

Global Information Grid (GIG) architecture, Business, Warfighter, Intelligence, and 

Enterprise Information Environment (EIE) mission areas.  

C.4.3 IT Management Services 

IT Management Services provide support for operations and IT resource management 

requirements across the Federal government.  These services encompass support for all 

strategic planning, management, and control functions integral to IT initiatives. The IT 

Management Services provide the foundational support to effectively align IT 

requirements with Federal government business operations. 

IT Management Services provide support for all government lines of business, functions, 

and service components that comprise the FEA PRM and BRM.  

IT Management Services shall enable the development and implementation of enhanced 

governance capabilities, to efficiently and effectively support government agencies’ 

mission requirements and service delivery operations. The services include, but shall not 

be limited to, support for the following functions. 

C.4.3.1 Controls and Oversight 

Development and implementation of management controls and systems required by 

agencies to evaluate, manage, and monitor program performance relative to IT initiatives 

(e.g., agency, program, and project-level performance plans for IT initiatives; 

performance measures to support evaluation and reporting requirements for IT initiatives 

in compliance with FEA/DoD IEA PRM standards, etc.). 

C.4.3.2 Risk Management and Mitigation 

Identification of risk and preparation of risk management plans for IT projects, initiatives, 

and ongoing operations. Contingency planning to ensure continuity of IT operations and 

service recovery during emergency events (e.g., risk assessments to determine 

contingency planning requirements for IT operating environments; develop/maintain 

contingency, Continuity of Operations (COOP), and disaster recovery plans for IT 

components, develop/implement emergency preparedness systems). 
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C.4.3.3 Regulatory Development 

Facilitate the development of IT policies, guidelines and standards to facilitate 

implementation of Federal laws and regulations.  The services include support for 

development, implementation and maintenance of systems to support agencies’ IT 

regulatory development, compliance, and enforcement activities (e.g., monitoring/ 

inspection/auditing of IT regulated activities to ensure compliance). 

C.4.3.4 Planning and Resource Allocation 

Facilitate the planning of IT investments, as well as determine and manage managing 

overall IT resources to efficiently and effectively support agencies’ mission 

operations.  This service area includes, but shall not be limited to support for the 

following functions: 

Budget Formulation/Execution:  Facilitate the integration of budgets and plans, at agency 

and departmental levels, to effectively link IT functions, activities, and resources with 

mission objectives. 

Capital Planning:  Facilitate the selection, management, and evaluation of IT investments 

relative to Federal government agencies’ overall capital asset portfolios.   

Enterprise Architecture (EA):  Development and use of EA work products to manage 

current and future needs of Federal government business operations (i.e., “baseline” and 

“target” architectures). The services include transition planning and migration support for 

all EA components (e.g., business, information, application, and technology 

architectures), to advance the development and implementation of “core EA 

capabilities.”   The services shall provide support relative to Federal government 

mandates for measuring and reporting on the completion and usage of EA programs, as 

well as evaluating results for E-Gov alignment and implementation of Federal lines of 

business and other cross-governmental initiatives (e.g., SmartBUY, IPv6, HSPD-12).  

Strategic Planning:  Facilitate the effective alignment of IT requirements/ Information 

Resource Management (IRM) plans with strategic business plans and program initiatives. 

Management Improvements: Development and implementation of improved systems and 

business practices to optimize productivity and service delivery operations (e.g., analysis, 

and implementation of improvements in the flow of IT work and program processes and 

tool utilization, including business system analysis, identification of requirements for 

streamlining, re-engineering, or re-structuring internal systems/business processes for 

improvement, determination of IT solution alternatives, benchmarking). 

C.4.3.5 IT Security 

Development and implementation of management, operational, and technical security 

controls required by agencies to assure desired levels of protection for IT systems and 

data are achieved (e.g., establishment of policy/procedures in support of Federal IT 

security requirements, conduct risk assessments to identify threats/vulnerabilities for 

existing/planned systems; support Federal mandates for measuring and reporting 

compliance, perform certification and accreditation (C&A) activities; provide training 
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services to promote awareness and knowledge of compliance responsibilities for Federal 

IT security requirements). 

C.4.3.6 System and Network Controls 

Facilitate the planning, development, implementation, and management of system and 

network control mechanisms to support communication and automated needs.  Facilitate 

the planning, organizing, coordinating, and controlling of the arrangement of the 

elements of protection and monitoring capabilities, and incident recovery actions of the 

information environment. The process takes configuration orders; status reports; and 

operational and functional performance requirements as inputs and provides performance 

capabilities and service and infrastructure controls as outputs. 

System and network controls are controlled by environment standards such as policy and 

operational guidance. The service control requirements enable network controls and 

operational performance capabilities. 

C.4.4 Cloud Computing 

The following is an excerpt from the most recent NIST guidance:  

Special Publication 800-146, Cloud Computing Synopsis and Recommendations. The full 

document can be obtained: See Attachment J-8 Website References. 

Cloud computing is a model for enabling convenient, on-demand network access to a 

shared pool of configurable computing resources (e.g., networks, servers, storage, 

applications, and services) that can be rapidly provisioned and released with minimal 

management effort or service provider interaction. This cloud model is composed of five 

essential characteristics, three service models, and four deployment models. 

Cloud Essential Characteristics 

On-demand self-service: A consumer can unilaterally provision computing capabilities, 

such as server time and network storage, as needed automatically without requiring 

human interaction with each service’s provider. 

Broad network access: Capabilities are available over the network and accessed through 

standard mechanisms that promote use by heterogeneous thin or thick client platforms 

(e.g., mobile phones, tablets, laptops, and workstations). 

Resource pooling: The provider’s computing resources are pooled to serve multiple 

consumers using a multi-tenant model, with different physical and virtual resources 

dynamically assigned and reassigned according to consumer demand. There is a sense of 

location independence in that the customer generally has no control or knowledge over 

the exact location of the provided resources but may be able to specify location at a 

higher level of abstraction (e.g., country, state, or datacenter). Examples of resources 

include storage, processing, memory, and network bandwidth. 

Rapid elasticity: Capabilities can be rapidly and elastically provisioned, in some cases 

automatically, to scale rapidly outward and inward commensurate with demand. To the 
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consumer, the capabilities available for provisioning often appear to be unlimited and can 

be appropriated in any quantity at any time. 

Measured Service: Cloud systems automatically control and optimize resource use by 

leveraging a metering capability at some level of abstraction appropriate to the type of 

service (e.g., storage, processing, bandwidth, and active user accounts). Resource usage 

can be monitored, controlled, and reported, providing transparency for both the provider 

and consumer of the utilized service. 

Cloud Service Models 

Cloud Software as a Service (SaaS): The capability provided to the consumer is to use 

the provider’s applications running on a cloud infrastructure. The applications are 

accessible from various client devices through a thin client interface such as a Web 

browser (e.g., Web-based email), or a program interface. The consumer does not manage 

or control the underlying cloud infrastructure including network, servers, operating 

systems, storage, or even individual application capabilities, with the possible exception 

of limited user-specific application configuration settings. 

Cloud Platform as a Service (PaaS). The capability provided to the consumer is to deploy 

onto the cloud infrastructure consumer-created or -acquired applications created using 

programming languages and tools supported by the provide. The consumer does not 

manage or control the underlying cloud infrastructure including network, servers, 

operating systems, or storage, but has control over the deployed applications and possibly 

application hosting environment configurations. 

Cloud Infrastructure as a Service (IaaS). The capability provided to the consumer is to 

provision processing, storage, networks, and other fundamental computing resources 

where the consumer is able to deploy and run arbitrary software, which can include 

operating systems and applications. The consumer does not manage or control the 

underlying cloud infrastructure but has control over operating systems, storage, deployed 

applications; and possibly limited control of select networking components (e.g., host 

firewalls). 

All currently emerging and future Cloud Computing as Service offerings, such as “X” 

as a Service, are within the Scope.  

C.4.5 Big Data & Big Data Analytics 

NIST is currently in working groups concerning this subject and released a preliminary 

definition during the October 2014 working Group conference.  The following is excerpt 

from that preliminary release.  

Big data consists of advanced techniques that harness independent resources for building 

scalable data systems when the characteristics of the datasets require new architectures 

for efficient storage, manipulation, and analysis.  

Big data is where the data volume, acquisition velocity, or data representation limits the 

ability to perform effective analysis using traditional approaches or requires the use of 

significant horizontal scaling (more nodes) for efficient processing.  
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C.5 ANCILLARY SUPPORT: SERVICES, SUPPLIES AND 

CONSTRUCTION 

The Contractor may provide ancillary support as necessary to offer an integrated IT 

services-based solution. The ancillary support described here may only be included in a 

Task Order when it is integral to and necessary for the IT services-based effort. Ancillary 

support may include, but is not limited to, such things as: clerical support; data entry; 

subject matter expertise; server racks, mounts, or similar items; and construction, 

alteration, and repair to real property; and Telecommunications, Wireless, and Satellite 

services and goods.    

(i) The Ordering Contracting Officer (OCO) may allow, and the Contractor may 

propose, a labor category or labor categories in support of ancillary products 

and/or support services at the Task Order level not identified in the Standard IT 

Service Labor Category (LCAT) list, provided that the Contractor complies with 

all applicable contract clauses and labor laws, including the Service Contract 

Labor Standards or the Wage Rate Requirements (Construction) and Related 

Acts, if applicable.  See Section B.7 and B.8 for additional contract requirements. 

(ii) An OCO’s inclusion of new labor categories in support of ancillary support 

services labor categories in a Task Order does not require PCO approval. 

C.6 CONTRACT SECURITY REQUIREMENTS 

The Contractor shall abide by all contract cybersecurity requirements located in Sections 

H.6, H.7, Attachment J-2, and related federal policy, and other contract security 

requirements in Sections H.8 and H.9. These requirements cover minimum-security 

standards for select Contractor systems, the handling of Government sensitive data and 

information technology, Contractor security clearances, and Homeland Security.  

C.7 PERFORMANCE WORK STATEMENT (PWS) 

C.7.1 Master Contract PWS  

The GSA Alliant 2 GWAC is a results-oriented program seeking Outcome-based 

performance from every Contractor under the Master Contract. It is a standalone 

Performance-based Acquisition (PBA) requirement independent from Task Order level 

PBAs that the issuing federal agency might require. The PBA requirements of the Master 

Contract are designed to ensure that the Contractor is given freedom to determine how to 

meet the Government's performance Objectives at the appropriate performance quality 

levels. This Master Contract PWS includes (1) Contractor Engagement, the most critical 

PWS, described in Section H.19, J-5.A and (2) Small Business Subcontracting, described 

in Section G.22. 

All measurable performance standards in terms of quality, timeliness, quantity, and the 

method of assessing Contractor performance against performance standards for the 

Master Contract are established in Section J’s Attachment J-5 Performance Requirements 

Summary (PRS). The PRS listings of Performance Standards indicate the acceptable 
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performance level required by the Government to meet the key Master Contract 

deliverables. The standards will be measured and structured to permit an assessment of 

the Contractor’s performance whereby the results will also be written into the Contractor 

Past Performance Assessment Reporting System (CPARS) or another contract 

performance assessment report. The Government will request the Contractor to develop a 

Quality Control Plan, within the time specified in Section F.7, in response to a 

Government Quality Assurance Surveillance Plan (QASP) that will be developed and 

implemented by the GSA for the PRS Performance Standards after the Effective Date 

during the first contract year of the Master Contract.  

C.7.1.1 Master Contract PWS and Goals for Contractor Engagement 

Critical Performance Requirements for Contractor Engagement are further detailed in 

Section H.19 Contractor Engagement Requirements based upon Task Order Participation 

and Production, and in Attachment J-5.A Contractor Engagement Performance-based 

Evaluation Program.  

The primary goals of Contractor Engagement program are (1) to provide federal agencies 

with responsibly prepared Contractor Proposals/Quotes in response to each Task Order 

Request for Proposal/Request for Quote (RFP/RFQ) competitively issued under the 

Master Contract so to help provide best-value solutions to federal agencies’ IT services 

requirements, and (2) to promote, provide, and ensure that those federal agencies 

employing the Alliant 2 GWAC are consistently receiving adequate and effective 

competition in response to their RFPs/RFQs, which ultimately results in achieving these 

end-goals: (a) economic efficiency/costs savings; (b) innovation of transformational 

technologies; (c) improvements in the quality of services rendered, and; (d) the 

opportunity for the Government to acquire performance improvements.  Achievement of 

these primary goals are reached through a combination of two measurable Outcomes: (1) 

Submitting viable Task Order Proposals (Participation) and (2) Winning Task Orders 

(Production), which together help provides best-value IT services solutions to the federal 

agencies.  

C.7.1.2 Master Contract PWS for Small Business Subcontracting 

There will be substantial subcontracting opportunities for small business, including 

veteran-owned small business, service-disabled veteran-owned small business, HUBZone 

small business, small disadvantaged business, and women-owned small business 

concerns. Therefore, meeting Small Business Subcontracting Goals described in Section 

G.22 is applicable only to Other than Small Business Concerns under the Master 

Contract. PWS requirements are further detailed in Attachment J-5.B Small Business 

Subcontracting Performance-based Evaluation Program.  

C.7.2 Task Order PWS 

For Task Orders issued under the Master Contract, it is the requiring federal agency OCO 

that develops and executes their own PWS and PBA methods independent of the Master 

Contract PWS and PBA requirements.  The OCO may use PBA methods to the maximum 

extent practicable using the following order of precedence: (1) Firm-Fixed-Price 
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Performance-Based Task Orders (2) Performance-Based Task Orders that are not Firm-

Fixed-Priced.  

C.8 INNOVATIVE SOLUTIONS 

The Contractor should approach agency Task Order requirements with technical 

proposals offering the most innovative solutions possible leveraging the flexibility 

provided by FEA encompassed in the scope of this Master Contract. The choice to align 

scope with FEA allows for a “Greenfield Approach” to the adoption of new technologies 

and innovative solution approaches in both technology and acquisition as they emerge to 

meet the rapidly changing and demanding dynamic IT services requirements of the 

federal Government today and in the future.  

The Government strongly encourages the Contractor to also continuously prospect for 

and establish specialized subcontracting relationships and partnerships, especially with 

innovative small businesses, to further leverage commercially driven emerging and 

leading-edge technologies in support of providing the needed innovation in solving the 

federal Government's IT services procurement requirements.  

C.9 SERVICES NOT IN SCOPE 

The Contractor shall not accept or perform work for a Task Order having the PRIMARY 

purpose of: 

1. An ancillary support service, see Section C.5. 

2. A requirement that primarily uses employees not employed in a bona fide 

executive, administrative, or professional capacity as defined in 29 CFR Part 541 

and/or employees primarily employed as labor or mechanics as defined in FAR 

Subpart 22.401. 

3. Inherently Governmental Functions as defined in FAR Subpart 2.101(b). 

4. Personal Services as defined in FAR Subpart 2.101(b). 

5. Architect & Engineering (A&E) Services as defined in FAR Subpart 2.101(b) and 

subject to the Brooks Architect-Engineers Act (40 U.S.C. 1102). 

6. Armed Guards or, 

7. Hazmat Abatement. 

C.10 SCOPE REFERENCES AND RESOURCES  

The following resources are offered in support of the overall concept and scope of the 

Master Contract: 

• FEA Reference Model: See Attachment J-8 Website References. 

• DoD IEA Reference Model: See Attachment J-8 Website References. 

• FPDS PSC Manual: See Attachment J-8 Website References. 

• DoL BLS SOCs: See Attachment J-8 Website References. 

• The Occupational Information Network (O*NET) System (see Attachment J-8 

Website References) - is a comprehensive database of occupational competency 

profiles. The O*NET system is based on the Standard Occupational Classification 
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(SOC) system and also provides information on additional detailed occupations 

within a SOC category in selected instances.  

• Definition of Information Technology (IT)   

o Federal Acquisition Regulations (FAR) Information Technology is defined in 

FAR Subpart 2.101(b). See Attachment J-8 Website References. 

o Clinger-Cohen Act: See Attachment J-8 Website References. 

(END OF SECTION C) 
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SECTION D - PACKAGING AND MARKING 

D.1 PRESERVATION, PACKAGING, PACKING, AND MARKING 

Unless otherwise specified, all items shall be preserved, packaged, and packed in 

accordance with normal commercial practices, as defined in the applicable commodity 

specification. Packaging and packing shall comply with the requirements of the Uniform 

Freight Classification and the National Motor Freight Classification (issue in effect at 

time of shipment) and each shipping container or each item in a shipment shall be of 

uniform size and content, except for residual quantities. Where special or unusual 

packing is specified in an order, but not specifically provided for by the contract, such 

packing details must be the subject of an agreement independently arrived at between the 

ordering agency and the contractor. 

D.2 PACKING LIST 

A packing list or other suitable shipping document shall accompany each shipment and 

shall indicate: 

(a) Name and address of the consignor 

(b) Name and complete address of the consignee 

(c) Government order or requisition number 

(d) Government bill of lading number covering the shipment (if any) 

(e) Description of the material shipped, including item number, quantity, number of 

containers, package number (if any), and weight of each package 

D.3 UNCLASSIFIED AND CLASSIFIED MARKING 

Unclassified data shall be prepared for shipment in accordance with requirements set 

forth in the Order, or if none is specified, pursuant to industry standards.  

Classified reports, data, and documentation shall be prepared for shipment in accordance 

with requirements set forth in the Order, or if none is specified, pursuant to the National 

Industrial Security Program Operating Manual (NISPOM), DOD 5220.22-M. 

D.4 SOFTWARE AND MAGNETIC MEDIA MARKINGS 

Packages containing software or other magnetic media shall be marked in accordance 

with requirements set forth in the Order, or if none is specified, shall be marked on 

external containers with a notice reading substantially as follows: “CAUTION: 

SOFTWARE/MAGNETIC MEDIA ENCLOSED.  DO NOT EXPOSE TO HEAT OR 

MAGNETIC FIELDS”.  

(END OF SECTION D) 

SECTION E - INSPECTION AND ACCEPTANCE 

E.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 

1998) 
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The contract incorporates one or more clauses by reference, with the same force and 

effect as if they were given in full text. Upon request, the Contracting Officer will make 

their full text available. Also, the full text of a clause may be accessed electronically 

online.  See Attachment J-8 Website References.  

The following clauses apply to the Master Contract (MC) and all others in the below 

matrix may apply at the Task Order level, as applicable, depending upon the contract type 

of the Task Order, or as specifically referenced in the applicable Task Order: 

CLAUSE # CLAUSE TITLE DATE FP COST TM MC 

52.246-2 INSPECTION OF 

SUPPLIES— FIXED PRICE 

AUG 1996 X     X 

52.246-2 ALTERNATE I JUL 1985 X      

52.246-2 ALTERNATE II JUL 1985 X      

52.246-3 INSPECTION OF 

SUPPLIES— COST 

REIMBURSEMENT 

MAY 2001   X    

52.246-4 INSPECTION OF 

SERVICES— FIXED PRICE 

AUG 1996 X    X 

52.246-5 INSPECTION OF SERVICES 

– COST REIMBURSEMENT 

APR 1984  X   

52.246-6  INSPECTION— TIME-AND-

MATERIAL AND LABOR-

HOUR 

MAY 2001     X  

52.246-7 INSPECTION OF RESEARCH 

AND DEVELOPMENT— 

FIXED PRICE 

AUG 1996 X      

52.246-8 INSPECTION OF RESEARCH 

AND DEVELOPMENT— 

COST REIMBURSEMENT 

MAY 2001   X    

52.246-8 ALTERNATE I APR 1984   X    

52.246-9 INSPECTION OF RESEARCH 

AND DEVELOPMENT 

(SHORT FORM) 

APR 1984 X X    

52.246-11* HIGHER-LEVEL CONTRACT 

QUALITY REQUIREMENT 

DEC 2014 X X X X 

52.246-15  CERTIFICATE OF 

CONFORMANCE 

 

APR 1984 X X   X 

52.246-16 RESPONSIBILITY FOR 

SUPPLIES 

APR 1984 X      

 

http://acqnet.gov/far/index.html
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(Note: Provision numbers followed by an asterisk (*) require fill-ins by the OCO if 

determined applicable and incorporated into the Order.) 

 

<End of Clause> 

E.2 CONTRACTING OFFICER REPRESENTATIVE 

Designated CORs shall participate in the administration of the Task Orders issued under 

this contract by evaluating contractor performance, inspecting and accepting services for 

the Government, and providing a report of inspection as well as contractor performance 

assessments to the Contracting Officer. This designation does not include authority to 

direct and/or authorize the contractor to make changes in the scope or terms and 

conditions of the Task Order without written approval of the Contracting Officer. The 

contractor shall be notified in writing by the Contracting Officer of the name, duties, and 

limitations of the CORs by means of the COR Designation Letter. 

Task Order Contracting Officers should provide their agency specify Inspection and 

Acceptance and Quality Assurance requirements within their Task Orders. 

E.3 INSPECTION AND ACCEPTANCE 

The following section applies to Contractor obligations at the Master Contract level. 

Inspection of the deliverables provided hereunder shall be made by the GSA GWAC 

Contracting Officer's Representative (COR) or any Inspectors designated by the 

Contracting Officer.  The place of inspection for reports required under this contract shall 

be at the addresses for deliverables set forth in Section F.  Final acceptance of 

deliverables shall be made by the GSA GWAC COR designated in the contract.  
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E.3.1 General Acceptance Criteria 

General quality measures, as set forth below, will be applied to each work product 

received from the contractor under this statement of work. 

• Accuracy - Work Products shall be accurate in presentation, technical content, 

and adherence to accepted elements of style. 

• Clarity - Work Products shall be clear and concise. Any/All diagrams shall be 

easy to understand and be relevant to the supporting narrative. 

• Consistency to Requirements - All work products must satisfy the requirements of 

this contract. 

File Editing - All text and diagrammatic files shall be editable by the Government. 

• Format - Work Products shall be submitted in hard copy (where applicable) and in 

media mutually agreed upon prior to submission, unless otherwise specified 

herein.  Hard copy formats shall follow any specified Directives or Manuals. 

• Timeliness - Work Products shall be submitted on or before the due date specified 

herein or submitted in accordance with a later scheduled date determined by the 

Government. 

E.4 MASTER CONTRACT QUALITY ASSURANCE 

The GSA GWAC COR over the Master Contract or designated inspector/Quality 

Assurance Evaluator (QAE) will review, for completeness, preliminary or draft 

deliverables that the Contractor submits, and may return it to the Contractor for 

correction.  Absence of any comments by the GSA GWAC COR will not relieve the 

Contractor of the responsibility for complying with the requirements of the Master 

Contract.   

(END OF SECTION E) 
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SECTION F - DELIVERIES OR PERFORMANCE 

F.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 

1998) 

The following clauses shall apply unless otherwise designated at the Task Order level.  

This contract incorporates one or more clauses by reference, with the same force and 

effect as if they were given in full text. Upon request, the Contracting Officer will make 

their full text available. Also, the full text of a clause may be accessed electronically at 

online.  See Attachment J-8 Website References. The following clauses apply to the 

Master Contract (“IND DEL”) and all others in the below matrix may apply at the Task 

Order level, as applicable, depending upon the contract type of the Task Order, or as 

specifically referenced in the applicable Task Order: 

 
CLAUSE # CLAUSE TITLE DATE FP COST TM MC 

52.211-8* TIME OF DELIVERY JUN 1997 X X X X 

52.211-8* ALTERNATE I APR 1984 X X X X 

52.211-8* ALTERNATE II APR 1984 X X X X 

52.211-8* ALTERNATE III APR 1984 X X X X 

52.211-9* DESIRED AND 

REQUIRED TIME OF 

DELIVERY 

JUN 1997 X X X X 

52.211-9* ALTERNATE I APR 1984 X X X X 

52.211-9* ALTERNATE II APR 1984 X X X X 

52.211-9* ALTERNATE III APR 1984 X X X X 

52.211-11* LIQUIDATED 

DAMAGES – SUPPLIES, 

SERVICES OR 

RESEARCH AND 

DEVELOPMENT 

SEP 2000 X      

52.242-15 STOP-WORK ORDER AUG 1989 X X    

52.242-15 ALTERNATE I APR 1984   X   

52.242-17 GOVERNMENT DELAY 

OF WORK 

APR 1984 X      

52.247-34 F.O.B. DESTINATION NOV 1991 X     X 

52.247-35 F.O.B. DESTINATION 

WITHIN CONSIGNEE’S 

PREMISES 

APR 1984 X     X 

 

(Note: Provision numbers followed by an asterisk (*) require fill-ins by the OCO if 

determined applicable and incorporated into the Order.) 
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F.2 MASTER CONTRACT ORDERING PERIOD 

The ordering period of this contract is from July 1, 2018 through June 30, 2028, inclusive 

of all options, if exercised.  

The contract ordering period begins on the Master Contract’s Effective Date July 1, 

2018, also referred to by the GSA GWAC Program as the Notice-to-proceed date and 

continues through the five-year base period plus the single five-year Option period, 

which may extend the cumulative term of the contract to a maximum of 10 years in 

accordance with FAR 52.217-9, Option to Extend the Term of the Contact, if exercised. 

The Contractor’s pricing submitted for Contract Year One will coincide with the Notice-

to-Proceed, Effective Date. 

After the Master Contract ordering period expires, the Master Contract will remain an 

active contract until the final Task Order performance is completed and shall govern the 

terms and conditions with respect to active Task Orders to the same extent as if it were 

completed during the Master Contract ordering period. Therefore, the Task Order can 

extend beyond the expiration of the Master Contract and the terms and conditions of the 

Master Contract will still remain in effect pursuant to Section I.8 FAR 52.216-22 

Indefinite Quantity, which states, “The contract shall govern the Contractor’s and 

Government’s rights and obligations with respect to that order to the same extent as if the 

order were completed during the contract’s effective period; provided, that the Contractor 

shall not be required to make any deliveries under this contract after 60 months following 

the expiration of the base contract ordering period.” Additionally, all awarded Task 

Order’s terms and conditions, including exercising Options, remain in effect up to 60 

months beyond the expiration of the Master Contract.   

Under the condition that the Option period is not exercised or is terminated or cancelled 

prior to the end of the Option five-year period, any open Task Orders’ terms will be 

unaffected; however, the Ordering Period for new Task Order awards will be reduced 

ending on the date of the Master Contract's base term completion resulting from an 

unexercised Option or ending on the date of the Option termination/cancellation.  

F.3 TASK ORDER PERIOD OF PERFORMANCE 

The period of performance for each Order placed under the Master Contract shall be 

specified in the individual Order.  

All the following conditions apply: 

1. Under no circumstances may a Task Order be placed under the Master Contract if 

the Master Contract has expired, or has been terminated or cancelled by the 

Government; 

2. No Task Orders may exceed ten (10) years, inclusive of Options, from the date 

that the Order is placed;  

3. No Task Orders may extend more than five (5) years after the expiration date of 

the Master Contract.  
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4. Task Order Options, if included at initial issuance of the Order, may be exercised 

after the expiration date of the Master Contract; and  

5. Notwithstanding anything to the contrary above, a multi-year Task Order placed 

under the Master Contract must be consistent with FAR Subpart 17.1 and any 

applicable funding restrictions. 

F.3.1 Master Contract and Task Order Period of Performance And 

Period of Ordering 

As an example, illustrated are two sample Task Orders under a Master Contract with 

varying Task Order award dates and expirations dates, which depicts the Master Contract 

ordering periods with the non-ordering expired / active period. Additionally, sample Task 

Order # 2 indicates than an option may also be exercised at any time during the Master 

Contract’s expired period with the condition that the Task Order option expires at or 

before the end of the Master Contract expired/active period:  

F.3.1.1 Alliant 2 GWAC Active Years and Ordering Period 

5 Years 10 Years 15 years 

BASE 

ORDERING 

PERIOD 

OPTION 

ORDERING  

PERIOD 

 

F.3.1.2 Performance Period 

MASTER 

CONTRACT 

Base Term 

Years 1 to 5 

Option Term 

Years 6 to 10 
Expired 

and Active 

Years 11 to 15 

 TASK ORDER #1 

(5-year base,  

5-year option) 

 

TO Base Term 

 

Year 3 Award 

TO Option Term 

 

Year 13 

Expiration 

 TASK ORDER #2 

(5-year base,  

2-year option) 

TO Base Term 

 

Year 8 Award 

TO Option Term 

 

Year 15 

Expiration 

F.4 TASK ORDER TRANSITION PLANS 

At the end of the period of performance, the incumbent Contractor shall transition 

activities to the incoming Contractor with minimal disruption of services to the 

government. The Contractor shall maintain sufficient qualified staff to meet all 

requirements of this effort.  The OCO may request from the Contractor a written phase-

out transition plan. 
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F.5 PLACE OF PERFORMANCE  

The services to be provided under the Master Contract shall be accomplished at the 

locations identified in the Task Order and may include locations in the Contiguous 

United States (CONUS) and Outside the CONUS (OCONUS). 

The place of performance and/or delivery requirements will be specified in each 

individual Order.  

F.6 PERFORMANCE STANDARDS UNDER THE ALLIANT 2 MASTER 

CONTRACT 

The Alliant 2 GWAC is a performance-based contract with measurable standards in terms 

of quality and timeliness of deliverables and compliances in accordance with Section F.7 

Deliverables, and Attachment J-5 Performance Requirements Summary.   

Cost type Task Orders: Adequate Cost Accounting Systems are mandatory for 

performing Cost Type Task Orders under the Alliant 2 GWAC. The Contractor shall 

comply with all required Cost Accounting Standards unless covered by exemption under 

48 CR 9903.201-1 and 48 CFR 9903.201-2.  

F.7 PERFORMANCE AND DELIVERABLES 

F.7.1 Performance-based Acquisition Deliverables 

This Master Contract is a Performance-based Acquisition (PBA), independent from any 

Task Order PBA requirements. PBA is a results-oriented contracting method that focuses 

on the outputs, quality, and outcomes for certain deliverables detailed in Sections G.23, 

H.19 and Attachments in J-5.  These measurable performance standards and 

requirements, Contractor Engagement and Small Business Subcontracting, determine the 

Contractor’s overall level of success with the GSA GWAC Program.  

F.7.2 Non-Performance-based Acquisition Deliverables 

The following table contains deliverables required under the Master Contract.  Individual 

Task Orders may have additional deliverables specified by the issuing agency. The 

Government does not waive its right to request deliverables under the Master Contract, 

even if such requirements are not specifically listed in this table. Compliance to the 

following deliverables may be rated annually in the Master Contract’s CPARS or another 

contract performance assessment report. 
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F.7.3 Table of Deliveries or Performance 

ID 

RFP 

SECTION/ 

TITLE 

DELIVERABLE FREQUENCY DELIVER TO 

1 C.7.1 Master 

Contract PWS 

Quality Control Plan Due within sixty (60) 

calendar days after date 

of the government 

issued QASP. 

Alliant2@gsa.gov 

2 G.8 Contractor 

Program 

Manager And 

Contracts 

Manager for The 

GWAC Master 

Contract 

Identify the Program/ 

Contract Managers 

including replacements 

Within thirty (30) 

calendar days after the 

Notice to Proceed 

and/or within thirty 

(30) calendar days of 

any vacancy. 

Alliant2@gsa.gov 

and Government 

Designated 

System 

3 G.10 Contractor 

Web Page 

Contractor webpage 

including updates 

Within thirty (30) 

calendar days after the 

Notice to Proceed 

and/or within thirty 

(30) calendar days of a 

GSA signed/approved 

document. 

Contractor 

Webpage 

4 G.12 Standard IT 

Service Labor 

Category 

Crosswalk Matrix 

Initial submission of IT 

LCAT Matrix including 

updates 

Within thirty (30) 

calendar days after the 

Notice to Proceed 

and/or within thirty 

(30) calendar days of 

update request by GSA. 

Alliant2@gsa.gov 

5 G.13.1 

Mandatory 

Contractor 

Meetings and 

Conferences 

Exceptions to meeting 

attendance. 

Within five (5) calendar 

days prior to the PMR 

provide written request. 

Alliant2@gsa.gov 

6 G.14.1 Electronic 

Communications 

Shared contractor 

GWAC electronic 

mailbox 

Within five (5) calendar 

days after the Notice to 

Proceed. 

Alliant2@gsa.gov 

7 G.19.1 Master 

Contract 

Performance 

Assessments 

Provide comments to the 

Master Contract 

performance 

assessments. 

Within 14 calendar 

days from the date of 

notification of 

availability of the past 

performance 

evaluation. 

CPARS or another 

contract 

performance 

assessment report 

file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov
file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov
file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov
file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov
file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov
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ID 

RFP 

SECTION/ 

TITLE 

DELIVERABLE FREQUENCY DELIVER TO 

8 G.20.1 GWAC 

Data Calls 

1. Proposal Engagement 

2. Task Order Protest 

3. Data Discrepancies 

and/or Missing Awards. 

Responses due within 

ten (10) calendar days 

after a GSA request for 

the proposal 

engagement. 

Notifications due 

within ten (10) calendar 

days Protest lodged. 

Must be reported to 

COR and/or designated 

GSA representative 

within 24 hours of 

discovery. 

Alliant2@gsa.gov 

9 G.20.2 GWAC 

Transactional 

Data 

1. Invoice 

2. Zero Invoice 

3. No Transactional Data 

4. Correction to data 

(applicable to all 

Invoices) 

Due within 30 calendar 

days after the end of 

each reporting quarter 

in which the invoice(s) 

were either remitted or 

paid by the agency 

client.  Quarters are 

based upon a calendar 

year  

(applicable to Zero 

Invoices) 

Due within 30 calendar 

days after the end of 

each reporting quarter 

in which there is/are no 

invoice(s) issued for 

Order(s). Quarters are 

based upon a calendar 

year. 

 

(applicable to No 

Transactional Data) 

Due within 30 calendar 

days after the end of 

each reporting quarter 

in which Contractor has 

Government 

Designated 

System 

file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov
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ID 

RFP 

SECTION/ 

TITLE 

DELIVERABLE FREQUENCY DELIVER TO 

no Order activity. 

 

Correction to data due 

within five (5) calendar 

days of the GSA 

request for correction 

10 G.21 GWAC 

Contract Access 

Fee (CAF) and 

Fee Remittance 

CAF payments due to 

GSA/GWAC  

CAF to be paid within 

30 calendar days after 

the end of each 

reporting quarter in 

which the invoice(s) 

were reported in the 

CPRM System.   

 

Payments are reported 

within 30 calendar days 

after the end of each 

reporting quarter.  

Quarters are based 

upon a calendar year. 

Pay.gov via the 

Government 

Designated 

System 

11 G.22.2 

Subcontracting 

Reports 

1. ISR 

2. SSR 

ISR 

Period 10/01–03/31 

 Due 04/30 

Period 04/01–09/30 

 Due 10/30 

SSR 

Period 10/01–09/30  

 Due 10/30 

e-SRS system 

12 G.24.4 Notice 

Required for 

Ownership 

Changes and 

Change of Name 

Agreements 

Notification to GSA 

GWAC and provide a 

copy of the Novation or 

any other agreement that 

changes the status of the 

Contractor 

Within 30 calendar 

days of the 

DCAA/DCMA or 

Cognizant Contracting 

Officer (CCO) signed 

Ownership/Name 

Change Modification. 

Alliant2@gsa.gov 

and Government 

Designated 

System 

13 G.25 

Environmental 

Objectives and 

Requirements 

1st Deliverable 

 

2nd Deliverable 

1st Deliverable – 

Within 12 Months from 

the Notice to Proceed. 

2nd Deliverable - 

Online and 

notification to 

Alliant2@gsa.gov 

file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Pay.gov
file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov
file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov
Alliant2@gsa.gov


GSA ALLIANT 2 UNRESTRICTED GWAC 

SECTION F - DELIVERIES OR PERFORMANCE 

  

Alliant 2 GWAC Unrestricted Master Contract 53 

ID 

RFP 

SECTION/ 

TITLE 

DELIVERABLE FREQUENCY DELIVER TO 

 

 

 

3rd Deliverable 

 

4th Deliverable 

Reporting progress 

towards meeting the 

GHG reduction target(s) 

Within 12 months after 

initially filed 

Disclosures. 

3rd Deliverable - 

Within 24 months after 

initially filed 

Disclosures. 

4th Deliverable - 

Within 36 months after 

initially filed 

Disclosures. 

Within the 4th 

Deliverable, report 

annually on the Master 

Contract anniversary 

date, the progress 

towards meeting the 

GHG reduction 

target(s). 

14 G.26.1 Expired 

Task Order 

Verification/Vali

dation 

Verify/validate all data 

elements are correct 

Within 6 months after 

Task Order period of 

performance end date. 

Government 

Designated 

System 

15 G.27 Master 

Contract 

Closeout 

Corrections requested to 

the government 

designated system data. 

Responses are due 

within ten (10) calendar 

days of the requested 

information. 

Government 

Designated 

System 

16 I.2 

Representation 

Regarding 

Certain 

Telecommunica

tions and Video 

Surveillance 

Services or 

Equipment 

Deliverable Annually, no later 

than October 26 

Alliant2@gsa.gov 

  

file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov
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F.8 TASK ORDER NOTICE TO THE GOVERNMENT OF DELAYS 

a) In the event the Contractor encounters difficulty in meeting performance 

requirements, or when it anticipates difficulty in complying with the contract 

delivery schedule or any date, or whenever the Contractor has knowledge that any 

actual or potential situation is delaying or threatens to delay the timely 

performance of this contract, the Contractor shall immediately notify the 

Contracting Officer and the Contracting Officer’s Representative, in writing, 

giving pertinent details, provided that this data shall be informational only in 

character and that this provision shall not be construed as a waiver by the 

Government of any delivery schedule or date or of any rights or remedies 

provided by law or under this contract. 

b) If the Contractor fails to respond in a timely manner to any portion of this 

contract, delay will be attributed to the Contractor.  Although the period of 

performance may change due to the delay, the price may be subject to a 

downward adjustment. 

c) If the Government delays performance of this contract, the period of performance 

and/or price may be revised upon mutual agreement between the Government and 

the Contractor. 

(END OF SECTION F) 
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SECTION G - CONTRACT ADMINISTRATION 

DATA 

G.1 GENERAL 

This section provides contract administration requirements for the GSA GWAC, and 

where applicable, for each Task Order placed under this Master Contract. Additional 

contract administration requirements, not related to the Master Contract, may be specified 

in each Task Order.   

G.2 AUTHORIZED AGENCIES AND DELEGATION OF 

PROCUREMENT AUTHORITY 

G.2.1 Authorized Agencies  

The Master Contract is available for use by all Federal agencies and other entities as 

listed in U.S. General Services Administration (GSA) Order ADM 4800.2H, Eligibility to 

use GSA Sources and Supply; as amended (see Attachment J-8 Website References).    

JUNE 30, 2016 STATUTORY UPDATE: The GSA Order, OGP 4800.2I 

Eligibility to Use GSA Sources of Supply and Services, has been updated, 

signed, and posted to the GSA Directives Library.  The impetus for issuance of 

this revised Order is the recent amendment to 48 U.S.C. § 1469e to, in relevant 

part, include the Commonwealth of Puerto Rico as an eligible user of GSA’s 

supply sources.  The amendment was part of the Puerto Rico Oversight, 

Management, and Economic Stability Act (PROMESA), which was signed into 

law on June 30, 2016. The Commonwealth of Puerto Rico has access to the 

Agency’s sources of supply and services. 

G.2.2 Delegation of Procurement Authority 

Federal buyers who wish to use the GSA GWAC must receive and will benefit from GSA 

GWAC contract overview training leading to a written Delegation of Procurement 

Authority (“DPA” or “delegation”). A written DPA authorizes warranted contracting 

officers to become Ordering Contracting Officers (OCOs) and is required prior to 

awarding and administering Orders. 

The OCO training and written delegation requirements are beneficial because DPAs 

provide a clearly structured understanding of roles and responsibilities between the 

Master Contract Contracting Officer(s) and OCOs, resulting in a positive take away for 

all stakeholders. The training and DPA arise out of GSA’s obligations to the Office of 

Management and Budget, are consistent with Section 865 of the Duncan Hunter National 

Defense Authorization Act of 2009, P.L. 110-417 (“DHNDAA” or “NDAA 2009”) and 

are in-line with the related recommendation of the Acquisition Advisory Panel/SARA 

Panel (authorized by Section 1423 of the Services Acquisition Reform Act of 2003). 



GSA ALLIANT 2 UNRESTRICTED GWAC 

SECTION G – CONTRACT ADMINISTRATION DATA 

  

Alliant 2 GWAC Unrestricted Master Contract 56 

While delegation can only be granted to warranted Contracting Officers, all individuals 

(i.e., project managers, program officials, etc.) involved with a Task Order are 

encouraged to participate in the training.  

No work may be performed, no debt or obligation accrued, and no payment may be made 

except as authorized by a bona-fide written order signed by an OCO having a written 

GSA GWAC DPA. 

G.3 AGENCY OMBUDSMAN 

In accordance with FAR 16.505 (a)(10) no protest under $10,000,000 is authorized in 

connection with the issuance or proposed issuance of an order under a Task-Order 

Contract or Delivery-Order Contract, except for a protest on the grounds that the Task 

Order increases the scope, period of performance, or maximum value of the Master 

Contract.  

GSA Personnel Only:  Subject to GSAR 552.216-74, GSA designates an Ombudsman to 

this Master Contract. For the purposes of the Master Contract, the primary duties of the 

GSA Ombudsman, as it concerns GSA GWACS, is to review complaints from 

Contractors and ensure that they are afforded a fair opportunity for consideration in the 

award of Task Orders consistent with the procedures of the Master Contract.  The 

Ombudsman is a senior GSA official who is independent of the GSA GWAC PCO, GSA 

GWAC ACO, or OCO.  

The GSA Ombudsman is: 

Task and Delivery Order Ombudsman 

Office of the Chief Acquisition Officer 

U.S. General Services Administration 

1800 F Street, N.W. 

Washington, DC  20405 

Email: GSAIndustrySupport@gsa.gov 

G.3.1 Direct Acquisition Servicing/Requesting Agency Clients  

The Agency Ordering Contracting Officer (OCO) utilizing the GSA GWACs must 

identify their own Order-specific Agency Ombudsman that will respond to the 

Contractors’ complaints related to Fair Opportunity issues.  The Agency Ombudsman 

will coordinate with their respective OCO to provide timely response to fair opportunity 

complaints. 

G.4 ROLES AND RESPONSIBILITIES 

This section describes the roles and responsibilities of Government personnel after the 

Master Contract is awarded.  The Government may modify the roles and responsibilities 

at any time during the period of performance of the Master Contract. 
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G.4.1 GWAC Procuring Contracting Officer (PCO) 

The GSA GWAC PCO is the sole and exclusive government official with actual authority 

to award the Master Contract.  After award of the Master Contract, the GSA GWAC PCO 

may delegate any or all of the contract administration functions, described in FAR 

42.302, to a GSA GWAC ACO and a GSA GWAC COR to assist in the technical 

monitoring or administration of a contract. 

In the event that the designated GSA GWAC PCO is unavailable to sign a contract 

action, GSA reserves the right to authorize another warranted GSA Contracting Officer to 

execute official contracting documents on their behalf.  

The GSA GWAC PCO/ACO will also act in the capacity of the Assessing Official in the 

Contractor Performance Assessment Reporting System (CPARS) or another contract 

performance assessment report who is responsible for evaluating Contractor performance 

and for validating the proposed ratings and remarks entered by the Assessing Official 

Representative(s). Assessing Officials have “signature” authority and are allowed to 

forward assessments to the Contractor Representative for review and comment.  

G.4.2 GSA GWAC Contracting Administrative Contracting Officer 

(ACO) 

Duties of the GSA GWAC Administrative Contracting Officer are pursuant to 42.302 

(exclusive of FAR 42.302(b)) and as outlined in the designation letter issued by the GSA 

GWAC PCO.   

Responsibilities not specifically delegated to the GSA GWAC ACOs by the GSA GWAC 

PCO shall be reserved for the GSA GWAC PCO. 

G.4.3 GSA GWAC Program Manager 

The Government has appointed a GSA GWAC Program Manager (PM) who will perform 

various programmatic functions for the overall success of the GSA GWAC Program. The 

GSA GWAC PM has no actual, apparent or implied authority to bind the Government for 

any government funding, acts or omissions.  

The role of the GSA GWAC PM is to represent programmatic interests during the period 

of performance of the Master Contract.  The GSA GWAC PM is responsible for strategic 

planning that leads to the continuous effort of exploring new “value add” offerings 

through the Master Contract and to facilitate the process of acquiring competitive 

complex integrated IT solutions for agency customers as easy as possible.  This is done 

by assessing the Information Technology (IT) market, working closely with federal 

agencies and gaining insight on customer needs and buying trends, and by also working 

closely with industry to stay abreast of innovation in the IT service space. 

The GSA GWAC Program Manager will be involved in many of the below activities, but 

not limited to: 

• Speak at various federal IT acquisition events providing the public insight and 

awareness of the GSA GWAC Program & Master Contract. 
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• Coordinate and moderate the Program Management Review (PMR), and Co-chair 

Shared Interest Group (SIG) meetings with industry.   

• Provide group presentations to Contractor outreach team members, Marketing, 

Capture Managers. and Contractors’ teaming partners, as requested. 

• Provide mentoring/guidance to Contractors on how to successfully market the 

GSA GWACs.  

• Review and assess Contractor marketing and outreach efforts.  

• Coordinate and conduct customer visits including viable leads provided by the 

Contractors. 

• Collect and disseminate Contractor feedback on GSA GWAC Program process 

improvements, government system enhancements/upgrades, and technical 

refreshments.  

• Address and work with poor performing Contractors, including those Contractors 

not meeting the Contractor performance metrics identified in Section H. 

The GSA GWAC Program Manager does not address or resolve any issues concerning 

contractual legal matters. The Contractor shall address Task Order matters directly with 

the Task Order OCO and address Master Contract matters directly with the GSA GWAC 

PCO/ACO. 

G.4.4 GSA GWAC Contracting Officer’s Representative (COR) 

The GSA GWAC COR supports the GSA GWAC PCO/ACO in the general management 

of the program. The GSA GWAC Program Manager serves as the GSA GWAC COR, 

unless redesignated by the GSA GWAC PCO. 

The GSA GWAC COR is responsible, in a limited capacity, for the oversight of the 

Contractor’s activity on the Master Contract monitoring their technical progress, 

including assessing performance and recommending to the GSA GWAC PCO changes in 

requirements; interpreting the scope of work and any other technical performance 

requirements; performing technical evaluation as required; performing technical 

inspections and acceptances required by this Master Contract; and, assisting in the 

resolution of technical problems encountered during performance. 

A letter of designation issued to the GSA GWAC COR, a copy of which is sent to the 

Contractor, states his/her responsibilities and limitations. The GSA GWAC COR’s 

authority does not include the ability to authorize work not already in the contract or to 

modify the terms and conditions of the contract. 

The GSA GWAC COR is responsible for the receipt and acceptance of the GSA GWAC 

payment and reporting system (Government Designated System) deliverables and reports 

and assists in the performance of the Master Contract past performance assessments. The 

GSA GWAC COR’s responsibilities will include, but are not limited to the following: 

• Compile, review, and assess data produced by the designated GSA GWAC 

Quality Assurance Evaluators. 

• Act as the primary point of contact and logging of technical issues within GSA 

system issues, i.e., e-Library, e-Buy, Government Designated Systems. 
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• Ensure overall accuracy of the transactional data and issue Correction Notices to 

the Contractor, whenever applicable. 

• Maintain inventory of all new IT Service LCAT requests and updates to the IT 

Service Labor Category (LCAT) Matrix. 

• Approve Contractor press releases and marketing brochures concerning the 

Master Contract. 

• Act as the primary point of contact and logging of technical issues within GSA 

system issues, i.e., e-Library, e-Buy, Government Designated Systems. 

• Assist in the identification and collection of any Overdue Contract Access Fee. 

• Confirm that all Task Orders/Modifications are captured, and invoices reconciled 

per Contract Year. 

• Act in the capacity of the Assessing Official Representative for the CPARS or 

another contract performance assessment report with the authority to initiate and 

update assessments but does not have the authority to send the assessment to the 

Contractor Representative or to finalize an assessment.  

• Other duties as indicated in the GSA GWAC PCO’s COR Designation Letter 

(letter copied to Contractor).  

All other contract administration functions not listed and specifically delegated above 

remain the responsibility of the GSA GWAC PCO/ACO. The Government may 

unilaterally change its GSA GWAC COR designation. 

G.4.5 GSA GWAC Quality Assurance Evaluators 

GSA GWAC Quality Assurance Evaluators (QAE) are subject matter experts (SMEs), 

identified by the GWAC COR, responsible for Contractor communication and training, 

and provide quality assurance reviews of, but not limited to, the following: 

1. Government designated system Training and Problem Resolution 

2. Data Calls and Overall Transactional Data Quality Reviews 

3. CAF Reconciliation 

4. Sustainability Disclosure Reviews 

The GSA GWAC COR may identify one or more government and/or Contractor support 

personnel to serve as GSA GWAC QAEs to ensure the effective management of the GSA 

GWAC Program.  

G.5 DIRECT ACQUISITION AND ASSISTED ACQUISITION 

For purposes of this contract, Direct Acquisition is defined as whenever an outside 

agency, other than GSA, places a Task Order against the GSA GWAC.  Whenever GSA 

conducts an acquisition on behalf of another agency, or within GSA, using the GSA 

GWAC, this is termed Assisted Acquisition. 

G.6 TASK ORDER ORDERING CONTRACTING OFFICER (OCO) 

As described in Section G.2, only an authorized user, who is a delegated OCO, may place 

and administer a Task Order under the Master Contract.  A list of all delegated Ordering 

Contracting Officers will be provided to the GSA GWAC Contractors.  
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The OCO for each Task Order is the sole and exclusive government official with actual 

authority to take actions, which may bind the Government for that Task Order.   

As a GSA GWAC delegated OCO, they are responsible for complying with all FAR-

based rules when competing, awarding and administering Task Orders. The following list 

of duties (not all inclusive) represent key areas of OCO responsibility. 

• Ensuring subcontracting efforts on Task Orders pursuant to the incorporated 

Master Contract Individual Subcontracting Plan; 

• Addressing environmental objectives within Task Orders, if applicable; 

• Monitoring, evaluating and reporting Task Order Contractor Performance; 

• Responding to Freedom of Information Act (FOIA) requests for Task Orders; 

• Approving Press Releases on Task Order Awards whenever requested by their 

Contractors; 

• Task Order Closeout in accordance with FAR 4.804-5. 

G.7 TASK ORDER CONTRACTING OFFICER’S REPRESENTATIVE 

(COR)  

The OCO may designate a Contracting Officer’s Representative (COR) or Contracting 

Officer’s Technical Representative (COTR) to perform specific administrative or 

technical functions for their specific Task Orders. 

The specific rights and responsibilities of the COR or COTR for each Task Order shall be 

described in writing, which upon request, shall be provided to the Contractor. A 

COR/COTR has no actual, apparent, or implied authority to bind the Government. 

G.8 CONTRACTOR PROGRAM MANAGER AND CONTRACTS 

MANAGER FOR THE GWAC MASTER CONTRACT 

The Master Contract-level program management support costs, to include the 

Contractor’s Program Manager and the Contracts Manager, encompass support for 

Master Contract-level management, reporting requirements (See Section F, Performance 

and Deliverables) and related travel and meeting attendance costs associated with the 

Contractor’s program management staff. As a result, these program management support 

indirect costs shall be charged in accordance with disclosed practices and shall not be 

proposed as separate labor categories on any Task Order. The Master Contract-level 

“program management” support costs are differentiated from individual Task Order 

“Task Order Manager” or “Project Manager” support costs, which are to specifically 

support project management for individual Task Orders.  

The Contractor’s corporate management structure shall guarantee senior, high-level, 

program management of the Alliant 2 GWAC Program. The Contractor shall assign 

committed Program Manager and Contracts Manager to represent the Contractor as the 

primary points-of-contact to resolve program, contractual, and technical issues, perform 

administrative duties, and other functions that may arise relating to the Master Contract 
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and Task Orders solicited and issued under the Master Contract. The Program Manager 

and Contracts Manager shall be direct employees of the company.  

Program Manager: The Contractor’s Program Manager duties include, but are not 

limited to: 

• Representing the Contractor as point-of-contact for the PCO to help resolve issues 

and perform other functions that may arise relating to the contract and Task 

Orders under the contract. 

• Advising and assisting agency customers regarding the technical scope of the 

Master Contract and the overall attributes of the GSA GWAC. 

• Promoting the GSA GWAC to the Federal Government through participation in 

trade shows, conferences, and other meetings where Federal Government has a 

significant presence. 

• Promoting Contractor identity as GSA GWAC contract holder by using the GSA 

logo in advertising, placing these identifiers in printed and in on-line 

communications; displaying GSA GWAC promotional placards; and, 

disseminating GSA GWAC marketing materials. 

• Educating and training Contractor staff to ensure that they are able to effectively 

communicate with existing and potential customers regarding the technical scope, 

the value, and the benefits of the GSA GWAC. 

• Providing all reporting information required under the contract accurately and in a 

timely manner; 

• Attending meetings and conferences, as required. 

• Serving as the primary focal point within the Contractor’s organization on all 

matters pertaining to this contract.  

• The current Contractor Program Manager on this contract is listed on the 

Contractor’s GSA GWAC web page. 

Contracts Manager: The Contractor’s Contracts Manager shall represent the Contractor 

as a point-of-contact for the GSA GWAC ACO to help resolve contractual issues and 

perform other functions that may arise relating to the Master Contract and Task Orders 

under the Master Contract. The Contractor’s Contracts Manager serves as the person 

binding the Contractor to the Master Contract and is authorized to sign modifications 

issued under the Master Contract.  The Contracts Manager serves as the contract expert in 

federal acquisition regulations and is proficient in the closeout process for all contract 

types.  

The Contracts Manager duties include, but are not limited to: 

• Providing all reporting information required under the Master Contract accurately, 

thoroughly and timely; 
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• Resolving contractual issues related to Task Order performance under the Master 

Contract; 

• Ensuring Timely Task Order closeouts; and, 

• Attending meetings and conferences as required or necessary. 

The Contractor shall ensure that the GSA GWAC ACO has current points-of-contact 

information for the Contractor’s Program Manager and the Contracts Manager. All costs 

associated with the key personnel shall be at no direct cost to the Government. For 

purposes of the GSA GWAC Program support, either the Program Manager or Contracts 

Manager shall be available for communication and meetings based on Pacific Time. 

Names, email addresses, and telephone numbers of the Contractor’s Program Manager 

and Contracts Manager and any replacements to the Contractor's Program Manager and 

Contracts Manager shall be submitted using the Alliant 2 Master Contact WebForm 

within the date specified in Section F.7.  

G.9 ELECTRONIC ACCESS TO CONTRACT 

The Government intends to post a conformed version of the Master Contract on its GSA 

GWAC web page along with fully burdened Contractor and Government site labor rates 

proposed by all awardees for time-and-materials and labor-hour Task Orders. The GSA 

GWAC web page will be available to the general public.   

G.10 CONTRACTOR WEB PAGE 

The Contractor shall develop and maintain a current publicly available web page 

accessible via the Internet throughout the period of performance of the Master Contract. 

The web page link shall be prominently displayed on the Contractor’s main government 

business home page and shall be updated periodically. A link to the Master Contract shall 

be placed under their site map that will direct users to the page containing their 

Government contracts. The purpose of the web page is for the Contractor to communicate 

with potential customers regarding the Contractor’s ability to provide world-class 

professional IT Services under the Master Contract.  

This web page must conform to the relevant accessibility standards referenced in Section 

508 of the Rehabilitation Act (29 U.S.C. 794d), as amended by the Workforce Investment 

Act of 1998 (P.L. 105-220), August 7, 1998, Section 1194.22, Web-based Intranet and 

Internet Information and Applications.  

The Contractor shall provide the GWAC ACO with the web address within the date 

specified in Section F.7. The Contractor shall ensure all information provided on their 

web page is updated continually until Master Contract expiration.  At a minimum, the 

web page must include the following items: 

• Conformed contract (SF-33) and all modifications (SF-30) issued within the date 

specified in Section F.7 in PDF (redacted if and when appropriate); 

• Contractor GWAC Contract Number, DUNS number, CAGE Code; 

• Parent Company DUNS number, CAGE Code, if applicable; 
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• A statement similar to "CONTRACT INSURANCE meets threshold stated in 

FAR Subpart 28.307-2 LIABILITY and expires on (insert date of expiration noted 

on certificate)." 

• CMMI Maturity Level (Development and/or Services), ISO and ISO/IEC Levels, 

if any; 

• Sustainability Disclosures, if any; 

• Contractor developed marketing materials and approved Press Releases, required 

only for matters of the Master Contract. (Not required for Task Order awards.); 

• Contact information of the Contractor’s Program Manager; 

• Link to the GSA GWAC Alliant 2.  

• (Recommended if CAS approved) Include the DCAA/DCMA or CFA point of 

contact. 

Contractors shall review annually their points of contact are current and accurate in the 

Contractor’s web page. If the Contractor has updated the link of their GWAC Vehicle 

web page, the new link shall be forwarded to the Alliant2@gsa.gov. 

The Prime Contractor shall not permit or approve the marketing and advertisement of its 

Alliant 2 Task Orders on their subcontractor webpages that purports to, has the 

appearance of, or misrepresents itself to be a GWAC approved teaming 

partner/subcontractor, since subcontractor approval is not performed by the GWAC 

Contracting Officer (refer to Section G.23). Subcontractor information may reside on the 

Prime Contractor’s Alliant webpage. 

G.11 INSURANCE 

The Contractor shall maintain the minimum insurance coverage delineated within Federal 

Acquisition Regulation (FAR) Subpart 28.3 for the full duration of the Master Contract 

and each applicable Task Order that extends beyond the expiration date of the Master 

Contract. The Contractor shall notify the GSA GWAC Contracting Officer and 

designated OCO for affected Task Orders, in writing, if there are any changes in the 

status of their insurance coverage and provide the reasons for the change. Allowable costs 

as per FAR Subsection 31.205-19 shall be recovered through work at the Task Order 

level, with no obligation of payment at the Master Contract level. Contractors that do not 

to win a single Task Order award shall not be compensated at the Master Contract level 

beyond the value specified for the minimum guarantee. 

The OCO may request a copy of the insurance directly with the Contractor and/or require 

additional insurance coverage or higher limits specific to a Task Order awarded under the 

Master Contract. If the Task Order does not specify any insurance coverage amounts, the 

minimum insurance requirements in FAR Subpart 28.307-2 LIABILITY shall apply to 

the Task Order. Additionally, pursuant to FAR 52.228-7(a)(1), the Contracting Officer 

may require other insurance, which includes the Task Order Contracting Officer.  

file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov
file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov
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G.11.1 Defense Base Act Insurance (DBAI) 

Pursuant to FAR 28.305, DBAI coverage provides workers’ compensation benefits 

(medical, disability, death) in the event of a work-related injury or illness that occurs 

outside the United States. 

The Government requires that employees hired by Contractors and subcontractors who 

work inter https://max.gov/ https://max.gov/ https://max.gov/ https://max.gov/ 

https://max.gov/ https://max.gov/ nationally be protected by the DBAI coverage, 

regardless of their assignment and/or location unless a waiver has been obtained by the 

U.S. Department of Labor. DBAI shall be at no direct cost to the GWAC Program; 

however, if required and approved by an OCO under an individual Task Order, DBAI 

may be charged as a direct cost to the government. 

G.12 STANDARD IT SERVICE LABOR CATEGORY CROSS-WALK 

MATRIX 

The Standard IT Service LCAT Cross-walk Matrix is a cross reference library of 

Standard IT Service LCATs that will help the GWAC Program and Contractors correlate 

to their commercial or corporate IT labor titles and descriptions to those used by the 

Department of Labor Standard Occupational Classification (DOL SOC) and those 

currently adopted as Standard IT Service LCATs on the Master Contract (see Attachment 

J-3 Labor Category Descriptions and BLS Service Occupational Classifications). The 

information contained within the Standard IT Service LCATs Cross-walk Matrix may be 

shared on the GSA GWAC Webpage. 

Due to varied commercial labor titles across all Contractors, the Standard IT Service 

LCAT Cross-walk Matrix will help to prevent inadvertent inclusion of new IT Service 

LCATs, containing similar functional scope descriptions or alias’ references in the 

DOL/SOC that may generally conform to the Master Contract Standard IT Service 

LCATs.  If one or more of the Contractors cannot agree to the proposed IT Service 

LCAT matching to the DOL/SOC or the Master Contract, the proposed IT Service LCAT 

determination will be unilaterally made by the GSA GWAC Program to classify the 

proposed IT Service LCAT to the DOL SOC and the Master Contract. 

The Contractor shall provide a completed Standard IT Service LCAT Cross-walk Matrix, 

via a GSA GWAC Program approved file format, that maps to the Contractor’s internal 

corporate specific IT Service LCATs to the list of Standard IT Service LCATs defined in 

Attachment J-3 Labor Category Descriptions and BLS Service Occupational 

Classifications.  The Contractor shall match their Corporate Labor Titles to all the 

Standard IT Service LCATs defined to the GSA GWAC. This completed mapping file 

shall be emailed to the GSA GWAC Program at Alliant2@gsa.gov and is required by the 

date specified in Section F.7. The content requested includes but not limited to: 

• Department of Labor Standard Occupational Classification 

• GSA GWAC Standard IT Service LCAT Title 

• Equivalent Corporate IT Service LCAT Title 

• Equivalent Corporate IT Service LCAT Functional Description 

file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov
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From time to time and as innovative emerging technologies are developed, the GSA 

GWAC Program will request updates to the Standard IT Service LCAT Cross-walk 

Matrix to conform with the introduction of any new Standard IT Service LCATs. These 

periodic updates will be requested by the GSA GWAC Contracting Officer and updates 

will be required by the date specified in Section F.7 

G.13 MEETINGS AND CONFERENCES  

From time to time the Government may require attendance at Government conferences 

and meetings at no additional cost to the Government. 

G.13.1 Post-Award Conference   

The Contractor shall participate in a mandatory post-award conference after the Notice to 

Proceed that will be held at a time and place to be determined by the GSA GWAC PCO 

(FAR 42.503-1). 

The purpose of the post award conference is to aid both the Contractor and the 

Government in achieving a clear and mutual understanding of all contract requirements in 

the Master Contract and identify and resolve potential issues (See FAR Subpart 42.5 Post 

award Orientation). 

The GSA GWAC Government Program Manager will act as Chairperson with the GSA 

GWAC PCO as Co-chairperson at the conference.  

G.13.2 Meetings and Conferences  

The GSA GWAC Program conducts and sponsors several meetings and conferences each 

year in support of the Aliant 2 GWAC Program. Some are contractually required and 

others are optional to the contractor.  

G.13.2.1 Mandatory Contractor Meetings and Conferences 

The GSA GWAC Program may conduct a maximum of four (4) mandatory Program 

Management Review (PMR) meetings per year held at a Government or commercial 

facility at a location that might require overnight travel to attend. A PMR may 

alternatively be conducted via a virtual webinar when resources for facilitates or travel 

are not available to the Government. Historically, the GSA GWAC Program has held an 

average of two onsite PMRs per year.  

The PMR meetings when combined with Outreach Events will be about a 2-day event. 

The GSA GWAC PMR meetings provide a platform for Contractors, GWAC Division 

personnel, GSA Assisted Acquisition Services (AAS) personnel, and other GSA & non-

GSA agency representatives to communicate current issues, resolve potential problems, 

discuss business and marketing opportunities, review future and ongoing GSA and 

government-wide initiatives, speak to Contract Administration matters, and address 

Master Contract fundamentals. To ensure accurate attendance at the mandatory PMRs, 

registration of Contractor personnel is required.   

Contractor Participants: The Contractor participants at the PMR meetings shall include a 

minimum of one key Contractor management personnel representative. The maximum 
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available number of Contractor participants who may attend above one key representative 

will not be known until a facility for the PMR is chosen by the Government. The 

Contractor will be notified by an email announcement on the number of allowable 

participants, the meeting/conference location and other logistical details for each 

upcoming PMR at least two to three weeks prior to the scheduled event.  

Third party commercial business consultants/subcontractors may not represent the Alliant 

2 GWAC Contractor's Management Personnel at any PMR meetings. Additionally, the 

Contractor is not permitted to add or substitute their Management Personnel with another 

company’s representatives who are not a GSA GWAC contract holder. Any exceptions to 

this attendance restriction must be submitted in writing to the date specified in Section 

F.7 prior to the event itself and will be considered by either the GSA GWAC 

PCO/ACO/COR. 

Government Participants and Government Sponsored Participants: The Government 

participants may include the GSA GWAC Program Manager, GSA GWAC 

PCO/ACO/COR among other Government representatives. Additionally, by invitation of 

the GSA GWAC Program Manager, the meetings may include guest speakers, panelists, 

and other invited participants from both Government and Industry to supplement the 

discussion topics at the PMR events. 

G.13.2.2 Optional Contractor Meetings and Conferences 

The GSA GWAC Program does sponsor other meetings that are optional for the 

Contractor to attend. Additionally, other federal agencies and industry organizations 

provide opportunities for relevant training, outreach and networking to the Contractor. 

These optional types of meetings are not a requirement of the Master Contract; however, 

may provide a benefit to the Contractor should they choose to participate. An example of 

some of the events that may be available to the Contractor are the following:  

1. GSA GWAC SIG Events & Alliant Lunch and Learn Events 

2. Shared Interest Group (SIG) Conference Calls and Lunch & Learn Sessions 

designed for the exchange of information among contract holders and the GSA 

GWAC Program. Participation in these conference calls will ensure that 

Contractors are kept abreast of ongoing GWAC Program and Contractor 

community activities, and participants are encouraged to assist in the development 

of strategies around market outreach, education, communication, and other topics 

relevant to the GSA GWAC Program.  

3. Customer Agency Outreach Events  

4. Customer Agency Outreach is a platform for Contractors and Government to 

collaborate on IT and acquisition issues and may involve GSA GWAC customers. 

5. Office of Small Business Utilization (OSBU) Matchmaking Events 

6. GSA OSBU Small Business Matchmaking Events offer potential small businesses 

to network with GSA GWAC Contractors for the purposes of facilitating teaming 

and mentoring. 
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G.14 ELECTRONIC GOVERNMENT ORDERING SYSTEM 

Pursuant to Federal Acquisition Regulation (FAR) 16.505(b) the Government will afford 

fair opportunity for Task Order award to all Contractors in the Alliant 2 award pool.  The 

preferred system for posting GSA GWAC opportunities is the GSA eBuy system (See 

Attachment J-8 Website References).  To establish full inclusion in the fair opportunity 

process, each Contractor is responsible for registering and maintaining an account in: 

1. eBuy - Available to all federal agencies.  eBuy is an electronic Request for 

Proposal/Request for Quote (RFP/RFQ) system designed to allow all government 

buyers to request information, find sources, and prepare and post RFPs/RFQs 

online for IT services offered through the GSA Technology Contracts. 

 

GSA Assisted Acquisition Service OCOs using the GSA IT Solutions Shop can 

utilize the eBuy Connect feature, which will enable the posting of GWAC 

requirements into the GSA eBuy system. The actual receipt of proposals may 

occur outside of the eBuy system, as directed in the Task Order Request.  

2. Other Channels Providing Fair Opportunity – Task Ordering agencies may 

use other methods to provide for fair opportunity including, agency ordering 

systems, direct contact through published email addresses, etc. The ordering 

agency must ensure all GSA GWAC Contractors are registered and listed 

whenever using other channels of communication.  

Contractors shall ensure their points of contact are current and accurate in the above 

Government systems. The OCO may directly contact the GWAC Program, 

at Alliant2@gsa.gov, whenever the Contractor’s email address is returned as 

UNDELIVERABLE. 

G.14.1 Electronic Communications 

The Contractor shall establish a shared GSA GWAC electronic mailbox for receipt of 

communications from the GSA GWAC Program that is distinct and separate from an 

individual’s email address. The electronic mailbox name must include “Alliant2@”, e.g., 

Alliant2@xyzcorp.com. The only characters prior to the “@” shall be “Alliant2”. The 

shared Contractor email address is due to the GWAC Program by the date specified in 

Section F.7. 

The shared Contractor’s GSA GWAC email address will reduce the need to update 

government systems due to Contractor’s personnel replacement changes throughout the 

term of the Master Contract.  

G.15 GSA CLIENT AGENCY TASK ORDER ORDERING 

PROCEDURES  

Only the delegated OCO may issue Task Orders to the Contractor, providing specific 

authorization or direction to perform work within the scope of the contract as specified in 

Section C, Statement of Work. The focus of this contract is to provide to government 

file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov
file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov
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agencies a mechanism for streamlined ordering of IT solutions and services at fair and 

reasonable prices.  

Unless specifically authorized by the OCO, the Contractor shall not commence work 

until a fully executed Task Order has been awarded. Contractors should avoid 

unauthorized commitments as ratification is highly discouraged and never assured.  

The following information is provided to the Contractor for their awareness and is 

specified in the agency ordering guide outside of this Master Contract: 

G.15.1 Ordering Regulations 

Ordering regulations are those delineated in Federal Acquisition Regulation (FAR) 

16.505.  Additional contractual requirements are as follows: 

a) The principle purpose of any GSA GWAC Task Order must be for IT Services 

and may not exclusively be for product/commodity purchases.  The Contractor 

shall not accept Delivery Orders that are exclusively for Products/Commodities. 

b) Task Orders (including a Task Order’s sub-tasks) under the Simplified 

Acquisition Threshold (SAT) should not to be placed on this Master Contract 

unless there are legitimate reasons to do so, such as for a short Extension of 

Services. 

c) Task Orders issued under the Master Contracts are annotated as Delivery Orders 

in the FPDS. Exercise of Task Order option(s) or sub task(s) shall be performed 

by modification to the subject Order. If OCO’s require the issuance of subordinate 

Orders due to system limitations (i.e., annual options, funding, etc.), each 

subordinate Orders shall identify/link to the initial Task Order award and FPDS 

annotated. 

d) The Contractor responding to Cost Reimbursement types of Task Orders shall 

provide status of whether they have or do not have an Adequate/Approved Cost 

Accounting System (CAS), and if the Contractor has a CAS, include the DCAA 

and DCMA point of contact. Evidence of an Adequate/Approved CAS should be 

provided to the OCO as part of their Task Order proposal submission. Otherwise, 

the Contractor must have their CAS deemed as Adequate/Approved by 

DCAA/DCMA or a CFA at time of Task Order award. 

The Contractor shall ensure the DUNS/CAGE number assigned to the covered Master 

Contract shall be consistent for Orders issued under the Master Contract. 

G.16 FAIR OPPORTUNITY 

OCOs are required to follow the Fair Opportunity procedures specified in FAR 

16.505(b)(1) and the exceptions to Fair Opportunity in FAR 16.505(b)(2). Use of 

Exception (d) “...to satisfy a minimum guarantee” requires approval by the Master 

Contract PCO.   

Task Orders resulting from an exception to fair opportunity will be reviewed by the 

PCO/ACO for possible gaps in the information technology or lack of capacity within the 
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pool of awarded contractors that might inhibit adequate competition for similar 

requirements in the future. Based on any identifiable IT gaps found by the Government, 

an Open Season might be necessary to introduce new IT contractors to the GWAC pool if 

in the best interest of the Government. 

G.17 ORDER INFORMATION 

Orders shall include, but not be limited, to the following: 

a) Date of Order; 

b) Contract Number and Order Number; 

c) Order Type; 

d) Contract Line Item Numbers; Travel (if any), Materials (if any); Contract Access 

Fee (CAF); Fixed Price, Ceiling Price, or Estimated Costs and Fee; 

e) Statement of Work, Statement of Objectives, or Performance Work Statement; 

f) Delivery and/or performance schedule, including Options (if any); 

g) Place of delivery and/or performance (including consignee); 

h) Any packaging, packing, and shipping instructions; 

i) Accounting and appropriation data; and 

j) Method of payment and payment office. 

G.18 INVOICE SUBMISSION AND REPORTING APPLICABLE TO 

TASK ORDERS 

The Contractor shall accept payment of agency invoices via EFT. The Task Ordering 

Agency is responsible for payment of all invoices to the Contractor. Invoice submission 

information will be contained in each individual awarded Task Order. The payment 

office designated in the individually awarded Task Order document will make payment 

of those invoices to the Contractor. The GWAC Program is never responsible for 

payment of Task Order Invoices. 

Bills for final payment for last performance month must be identified and submitted 

when tasks have been completed and no further charges are to be incurred, excluding rate 

adjustments. The final payment for last performance month must be submitted to the 

ordering agency within 6 months of Task Order completion. 

If indirect rate adjustments, e.g., resulting from incurred costs audits, are completed 

and/or received after the Master Contract closeout date, no additional CAF adjustments 

shall be reported or applied to the Task Order(s). 

If during any respective month(s), the Contractor doesn't report a Paid Invoice on an 

active Task Order, the Contractor must report a Zero invoice for that Task Order so GSA 

will know there will be no CAF expected for the month. 

G.19 CONTRACTOR PERFORMANCE ASSESSMENT REPORTING 

SYSTEM (CPARS)  

Past performance information is relevant for future Task Order and Contract source 

selection purposes. It includes, but is not limited to, the Contractor’s record of 

conforming to contract requirements and to standards of good workmanship; the 
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Contractor’s adherence to contract schedules, including the administrative aspects of 

performance; the Contractor’s history of reasonable and cooperative behavior and 

commitment to customer satisfaction; and generally, the Contractor’s business-like 

concern for the interests of the customer.  

Contractors may review and respond to Master Contract and Task Order performance 

assessments via the CPARS or another contract performance assessment report (see J-8 

Attachment Website References) or other systems designated by the Ordering 

Contracting Officer. Past performance evaluations pertaining to the Master Contract and 

Orders under the Master Contract will reside in the Past Performance Information 

Retrieval System (see Attachment J-8 Website References). The PPIRS functions as 

the central warehouse for performance assessment reports received from various Federal 

performance information collection systems.   

G.19.1 Master Contract Performance Assessments 

The GSA GWAC ACO will conduct annual interim performance assessment within the 

Master Contract Base and Option Periods, and a final performance assessment as part of 

the Master Contract closeout process.     

Performance assessments for the GSA Master Contract are limited to the evaluation of 

GWAC Performance Based Acquisition (PBA) requirements, including Contractor 

Engagement and Small Business Subcontracting. Other elements of CPARS evaluation or 

another contract performance assessment report the Government may include in a Master 

Contract CPARS are the Contractor's compliance to administrative requirements noted 

throughout Sections G, H, and J Attachments, e.g., timely CAF submissions, timely 

reporting of awarded Task Orders and Modifications, correctly reporting transactional 

data, updating company websites, PMR attendance. CPARS elements such as Cost 

Control, Quality of services delivered, and Small Business Subcontracting efforts are 

typically evaluated by the Task Order issuing agency in a separate CPARS or another 

contract performance assessment report (See G.19.2). 

In accordance with FAR 42.15 Past Performance Information, Contractor shall submit 

comments, rebutting statements, or additional information within the date specified in 

Section F.7, from the date of notification of availability of the past performance 

evaluation. Copies of the evaluations, Contractor responses, and review comments, if 

any, will be retained as part of the contract file, and may be used to support future award 

decisions. Contractors shall review annually their points of contact are current and 

accurate in the CPARS or another contract performance assessment report.  

Task order Awards will be populated into the Contract Payment Reporting Module 

(CPRM) via the Federal Procurement Data System (FPDS).  Contractor is responsible for 

ensuring that task order data pulled into the CPRM, is accurate and complete based upon 

the award documents received via the Ordering Contracting Officers (OCOs).   
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G.19.2 Task Order Performance Assessments 

The Government will conduct past performance assessments on Contractors for Task 

Orders meeting the agencies’ IT project threshold for required assessment. Interim 

performance evaluations should be conducted as prescribed by the Task Order issuing 

Agency’s procedures on any Task Order with a period of performance exceeding one 

year. In the event that an OCO does not perform an assessment for a qualified Task Order 

that requires an assessment every 12 months, the Contractor should request the OCO for 

an assessment, or notify the GSA GWAC Program for further assistance. As a Best 

Practice, the performing Prime Contractor may voluntarily provide to the OCO an 

objective quality write-up to include, at a minimum, scope of work performed, and 

timeliness and quality of deliverable and services.   

The OCO is aware that the Contractors’ awarded DUNS/CAGE is available on the GSA 

GWAC webpage (www.gsa.gov/alliant2) and should be used when performing their 

assessment of the Alliant 2 GWAC contractors. 

G.20 REPORTING 

At pre-determined milestones and at special events in the course of fulfilling an awarded 

Task Order, the Contractor must submit to the GSA detailed reports covering many 

aspects of their activities. 

G.20.1 GWAC Data Calls 

Contractors shall respond to the following data calls and provide to the GWAC Program, 

by the date specified in Section F.7. 

1) Task Order Request Participation - Monthly the GSA GWAC Program will pull 

data for Awarded Orders, including Protested Orders that may not be reported in 

the government designated system, and Contractors shall confirm which Task 

Order solicitation resulted in them submitting a proposal. Additionally, 

Contractors shall provide Participation information for awarded Task Orders not 

listed in the review month, when applicable. 

2) Protests issued under an Awarded Order - The Contractor who filed the Task 

Order protest shall email Alliant2@gsa.gov of its filing of the Order protest. 

The Contractor who was protested by another contractor under the 

Master Contract does not need to notify the GSA for this data call. This 

data will be used to determine recurring issues leading to Protest that can be 

addressed during OCO training programs. This will result in providing guidance 

to federal agency customers on procurement best practices. The protest 

information to be provided includes: 

• Protest Lodged Date 

• Solicitation/RFP Number 

• GAO Protest Docket Number (if available) 

• Agency Contracting Officer 

http://www.gsa.gov/alliant2
file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov
file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov
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• Agency Contracting Officer Email 

3) Other Data as Requested by the GSA GWAC Program 

G.20.2 GWAC Transactional Data 

The Contractor shall register in the government designated system in order to report 

transactional data.  A prerequisite to registering in the government designated system is 

the Contractor must already be registered in the System for Award Management (SAM). 

See Attachment J-8 Website References. 

The Contractor shall provide the transactional data, outlined in Attachment J-6, 

electronically via the government designated system.  The Contractor must adhere to the 

instruction and definitions for each reported data element as stated within the government 

designated system web page.  The Government intends to collect the transactional data 

hourly labor rates and post to the Prices Paid portal to be made available to Ordering 

Contracting Officers and agency program staff via a separate secured Government portal. 

The reporting of data is required for the following items, within the date specified in 

Section F.7: 

• Invoices 

• Zero Invoice (if a Task Order is cited) 

The Contractor shall convert all currency to U.S. dollars using the “Treasury 

Reporting Rates of Exchange,” issued by the U.S. Department of Treasury, 

Financial Management Service. 

Data Quality is of great importance to the GWAC Program, therefore the 

Quality Assurance Evaluators may request from the Contractors corrections 

to the government designated system data, if applicable.  Contractors shall 

correct the government designated system data within the date specified in 

Section F.7. 

G.20.2.1 Change of GSA Business System(s) during Term of the 

Master Contract 

The Government may decide to change their business system(s), whether it is a 

significant upgrade or a complete replacement of GSA’s current business system after the 

date of Master Contract award. Should the Government effect a change, develop or 

purchase a new system(s) it will be incorporated into GSA as the required system(s) for 

reporting transactional data and shall be adopted by the Contractor. The Contractor will 

be notified with a no-cost unilateral Modification to the Master Contract in the event of 

any upgrade/replacement of the business system.  

G.21 GWAC CONTRACT ACCESS FEE (CAF) AND FEE 

REMITTANCE 

a) The CAF is charged against all Task Orders and applied to the total invoice 

amount for Contractor performance. Total award value is inclusive of labor, fees 

(including award fees and incentive pools), and ODCs (including travel). 
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b) The standard formula is: 

 

Total CAF = Total Invoice Amount * CAF Percentage. 

c) Contractors shall invoice the Government for the full CAF on reported invoices. 

d) CAF payments are due to GSA/GWAC on or before date specified in Section F.7 

for all reported invoices from the Government in the previous quarter.   

e) CAF payments are to be remitted via the government designated system using 

Pay.gov secure electronic system. Payments can be made directly from 

Contractor’s business bank account. Contractors shall contact their financial 

institution/bank to establish an account authorizing Automated Clearing House 

(ACH) Direct Debit payments to Pay.gov via government designated system.  If 

for reasons outside of human control, e.g., Act of God, where you are not able to 

remit the CAF via the government designated system using Pay.Gov, you must 

request written permission from GSA to pay CAF outside the government 

designated system.  This written permission must be remitted to and approved by 

the GWAC Program Office.  The Contract Access Fee (CAF) reimburses GSA for 

the cost of operating the Alliant 2 Program. The CAF percentage is set at the 

discretion of GSA and GSA maintains the unilateral right to change the 

percentage at any time, but not more than once per year. GSA will provide 

reasonable notice prior to the effective date of any change.   

f) Contractors shall remit the CAF in U.S. dollars to GSA within the time specified 

in SECTION F.7-TABLE OF DELIVERIES OR PERFORMANCE (#10) for all 

invoices reported during that calendar quarter. Where CAF for multiple invoice 

payments (on one or more Orders) is due, Contractors may consolidate the CAF 

owed into one payment, per GWAC Contract Family.  CAF payment shall not be 

combined with another GWAC, Schedule, or any other GSA Contract.   

G.22 INDIVIDUAL SMALL BUSINESS SUBCONTRACTING PLAN 

The US General Services Administration, and Other Federal Agencies given the GWAC 

Delegation of Procurement Authority, are committed to ensuring maximum practicable 

opportunity is provided to small business concerns to participate in the performance of 

this contract consistent with its efficient performance.  GSA expects any individual small 

business subcontracting plan submitted pursuant to FAR Clause 52.219-9, Small 

Business Subcontracting Plan, to reflect this commitment.  Consequently, an offeror, 

other than a small business concern, before being awarded a contract exceeding 

$700,000, shall demonstrate that its subcontracting plan represents a creative and 

innovative program for involving small, HUBZone, disadvantaged, women-owned, 

veteran-owned, and service-disabled veteran owned concerns as subcontractors in the 

performance of this contract. 

a) The Individual Small Business Subcontracting Plan is attached hereto and made a 

part of this contract (see Attachment J-7 Individual Small Business Contract 

Subcontracting Plan) The Contractor shall provide a signed copy of the Master 
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Contract Individual Small Business Subcontracting Plan to the cognizant OCO 

responsible for the administration of their GWAC Order, whenever requested by 

the OCO. 

b) The Individual Small Business Subcontracting Plan covers the Base Period of five 

(5) years and the option term for an additional five (5) years.  

c) Compliance with the Individual Small Business Subcontracting Plan will be 

addressed via the Contractor Performance Assessment Reporting System 

(CPARS) or another contract performance assessment report. 

G.22.1 Minimum Subcontracting Goals 

Because of the size, scope, and magnitude of this acquisition, the government anticipates 

substantial subcontracting opportunities for small business, veteran-owned small 

business, service-disabled veteran-owned small business, HUBZone small business, 

small disadvantaged business, and women-owned small business concerns. The 

Contractor shall maintain a Subcontracting Plan pursuant to FAR Clause 52.219-9, 

Individual Subcontracting Plan, in accordance with the Master Contract Section I.2. 

Table G-1 - Small Business Subcontracting Goals 

Category (% of Planned Subcontracted 

Dollars) 

Total Small Business 50 

Small Disadvantaged Business 6 

Woman-owned Small Business 6 

HUBZone Small Business 3 

Veteran-owned Small Business 3 

Service-disabled Veteran-owned Small Business 3 

NOTES: The goals are expressed as a percentage of planned subcontracted dollars, and 

not contracting ceiling. 

 

The small business subcontracting goals are an aggregate of potential 

subcontracted dollars for Task Order(s) that a contractor plans to receive under 

the GSA GWAC Program, and not to the aggregate Master Contract ceiling 

value.  

 

Small Business subcontracting goal achievement for the Master Contract is 

assessed annually and performance ratings will be based exclusively on the goal 

percentages indicated above; however, the Contractor may state higher 

corporate “stretch” goals applied to their Individual Subcontracting Plan should 

they choose.  For purposes of reporting in the eSRS, the contractors who have 

stated higher corporate "stretch" goals in their SubK Plans, will include only 

their projected dollars based on the A2 minimum goals. 
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G.22.2 Subcontracting Reports 

Per FAR 52.219-9(d) (10), Contractors submitting Individual Subcontracting Plans are 

required to: 

a) Cooperate in any studies or surveys as may be required; 

b) Submit periodic reports, which show compliance with their subcontracting plan; 

c) Submit Individual Subcontracting Reports (ISRs) and Summary Subcontracting 

Reports (SSRs); 

d) Ensure that subcontractors with subcontracting plans agree to submit their ISR 

and SSR if required. The ISR covers subcontract award data related to this Master 

Contract and shall be submitted semi-annually till last Task Order completion. 

The SSR encompasses all Contracts with GSA and is submitted annually. The 

ISR and SSR shall be submitted electronically via the Electronic Subcontract 

Reporting System (eSRS) at www.esrs.gov and must be received within the date 

specified in Section F.7 and repeated below. 

Table G-2 - Small Business Subcontracting Reporting Cycle 

Calendar Period Report Title Date Due 

10/01–03/31 ISR 04/30 

04/01–09/30 ISR 10/30 

10/01–09/30 SSR 10/30 

e) Reports are due, regardless of whether there has been any 

subcontracting activity since contract inception or since time of 

previous report submission. 

Notes: Individual Subcontracting Reports  

The ISR shall reflect the subcontracting dollars on a PAYMENT basis only. The 

Payment Basis is the process of capturing subcontract dollars no sooner than the time a 

contractor pays the subcontractor’s invoices. This Payment Basis reporting method 

must be used for the entire contract term. Entering subcontracting dollars into the 

Government’s Electronic Subcontracting Reporting System (eSRS) on a Commitment 

Basis is not permitted. (A Commitment Basis, which is not allowed for this Master 

Contract, is the process of capturing subcontract dollars when the Contractor executes the 

subcontract award documents). 

• The Contractor shall ensure that their entries in the column “Current Goal: 

Percentage of Total Subcontract Awards”, is the negotiated percentages as cited in 

the Individual Subcontracting Plan goals. 

• If the Contractor does not meet the Master Contract Small Business 

Subcontracting Goals, they shall provide a succinct description of how goals will 

be achieved in the “Remarks” section of the form. 

http://www.esrs.gov/
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Summary Subcontracting Reports 

• If the Contractor is using the Parent DUNS when reporting, the awardee’s DUNS 

number shall be cited in the “Remarks” section of the form, if different than the 

Parent DUNS. 

• The Contractor shall list their entire GSA contract numbers associated with the 

reported dollars in the “Remarks” section of the form. Non-GSA contract 

numbers shall not be reported with the GSA contract numbers. 

Both Individual Subcontracting Reports and Summary Subcontracting Reports 

• Contractors shall reference the GSA Agency Code 4732. 

• Contractors shall include the Alliant2@gsa.gov email address in Government 

Email section of the form.  

G.22.3 Task Order Small Business (SB) Subcontracting Credit for 

Ordering Agencies   

Until such time the Federal Acquisition Regulation (FAR) permits the socio-economic 

subcontracting dollars on Task Orders to be credited to the Ordering Agency, small 

business socio-economic dollars will be accumulated and reported at the Master Contract 

level.  Depending on the outcome of the anticipated FAR change pursuant to Small 

Business (SB) regulations at 13 CFR 125.3(h)(3), SBA has decided as a matter of policy 

that the funding of a Task Order should receive credit toward its small business 

subcontracting goals for a Task Order awarded under another agency's contract.  In this 

expected eventuality, the Government may require Contractors to provide SB 

subcontracting plans and/or SB subcontracting reports (e.g., eSRS—Electronic 

Subcontracting Reporting System) at the Task Order level. 

G.23 SUBCONTRACTORS 

The Government has not pre-approved any subcontractors for issuing agencies’ resultant 

Task Order awards for the Master Contract.  If a Contractor proposes a subcontractor for 

work performed under a Task Order, the Contractor must comply with FAR 52.244-2 and 

FAR 44.2. Contractors will assess their task order work plans to determine whether the 

projected subcontracting for the task order will be: 

• Supportive of overall accomplishment of goals and commitments in the 

subcontracting plan; 

• Supportive of general accomplishment of goals and commitments in the 

subcontracting plans with certain enumerated exceptions; 

• Negatively distracting from the overall goals and commitments in the 

subcontracting plans, providing explanation of the reasons for the shortcomings 

and explanation for how the contractor believes it can recover and regain its 

position of achieving the plans commitments. 

Contractors will report their position to the OCO as part of their proposal in being 

considered for a task order. The Ordering Contracting Officer (OCO) will review the 

file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov
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Contractor’s notification and supporting data to ensure that the proposed subcontract is 

appropriate for the risk involved, and consistent with current policy and sound business 

judgment prior to consent to subcontract. 

If the Contractor enters into any subcontract that requires consent under the clause at 

FAR 52.244-2, Subcontracts, without obtaining such consent, the Government is not 

required to reimburse the Contractor for any costs incurred under the subcontract prior to 

the date the Contractor obtains the required consent. Any reimbursement of subcontract 

costs incurred prior to the date the consent was obtained shall be at the sole discretion of 

the Government. 

Annually the GWAC PCO will aggregate each GWAC Contractor's small business 

subcontracting dollars as reported in the Electronic Subcontracting Reporting System and 

provide an objective performance rating in the Past Performance Information System. 

The OCO is reminded that: 

• The GWAC Small Business Subcontracting goals are in Section G.22.1, as 

incorporated to the Master Contract;  

• May review the Master Contract annual performance assessment in the Past 

Performance Information Retrieval System to ascertain whether the Contractor is 

meeting one or more of its socio-economic goals outlined in the Master Contract; 

and, 

• May further review the subcontractor dollars awarded within Task Orders on-line 

utilizing the USA Spending advance search application. (See J-8 Website 

References.)  

G.24 MERGERS, ACQUISITIONS, NOVATIONS, AND CHANGE-OF-

NAME AGREEMENTS 

The Anti-Assignment of Contracts Act, 41 USC § 15, (Anti-Assignment Act) prohibits 

the transfer of any interest in a federal contract to another party unless an exception 

applies. Therefore, the Master Contract, standing alone, is not a commodity that can be 

bought, sold or assigned to a brokerage firm or any third-party agent so to arrange 

transactions between a buyer and a seller of standalone Government contracts. There are 

conditions, however, where the Government may still recognize a successor-in-interest 

who, due to certain transfers, is in a position to continue performance in place of the 

original party to the Government contract. For example, through a (1) Novation 

Agreement where the sale of all Contractor’s assets, or the entire portion of the assets 

involved in performing the Master Contract, including any open Task Orders, has 

occurred. An Assignment that would otherwise be considered ineffective, may be given 

effect via a novation agreement that substitutes successor-in-interest as the contractor, 

while requiring that the original party remain obligated for performance. Another 

example of an exception to the Anti-Assignment Act is through (2) Operation of Law, 

such as when the Contractor’s interest in the contract is transferred as a result of a stock 

purchase or bankruptcy order. These exceptions are further discussed below: 
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Novation: The Contractor (Transferor) must always obtain the 

Government's consent and approval for a Novation, including the 

Government’s approval of the Acquiring Contractor 

(Transferee).  Although the Transferor and the Transferee may have 

negotiated their corporate terms and conditions for the terms of 

assignment or assumption of responsibilities relating to the Government 

Contract and agreed to execute a Novation Agreement substantially in 

conformance with the regulatory requirement, the Novation is not 

automatically approved by the Government.  There are no entitlements or 

guarantees that the Government must or will consent to any request for 

Novation.  

FAR 42.12 describes the procedures necessary to request that the 

Government recognize a successor in interest to a contract. There are also 

additional due diligence procedures that GSA may impose, including an 

evaluation of the Transferee’s technical capabilities, accounting systems, 

relevant past contract performance, financial capacity, and other 

Responsibility factors. From the time, the Government receives a 

completed Novation package request from the Transferor, the process 

might take three to six months or more for the Government to process the 

package and provide a decision. The Contractor must continue to fully 

perform under the terms and conditions of the Master Contract throughout 

the entire period of time the Novation package awaits a final decision from 

the Alliant ACO or PCO. If the GSA determines that the Novation 

requests is not in the Government’s best interest, the Contractor shall 

remain obligated to perform under the Master Contract.  All open Task 

Orders from the transferor shall also be Novated to the Master Contract’s 

transferee and to no other party.  

Operation of Law: With this exception, the Master Contract continues 

with the same entity after closing. As an example, the exception applies 

for changes in ownership as a result of a stock purchase, with no legal 

change in the party to the Government contract, and when that contracting 

party remains in control of the assets and is the party performing the 

contract. Although Government consent is not required, other FAR 

regulations and GSA supplemental policies require notice of ownership 

changes to the Government (See the below paragraph within this section). 

Furthermore, if the party to the Government contract desires to have a new 

stock owner substituted as a party to the contract, the requirements of a 

novation would then apply. There are also other circumstances, such as 

when assignment occurs as part of a bankruptcy restructuring, where 

outright Assignment of the government contract is effected by order of a 

court of competent jurisdiction, and authorized by federal law. In such 

cases, the Assignment does not violate the Anti-Assignment Act and the 

Novation submission requirements are adjusted to reflect the nature of the 

transfer. Novation in such cases still acts to formally recognize the 
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successor-in-interest via modification to the contract, and depending on 

the operation of law, may be effected without the consent or agreement of 

the original contractor. All open Task Orders from the transferor shall also 

be assigned to the Master Contract’s transferee and to no other party.  

G.24.1 Contractual Responsibilities: New GSA GWAC Contractor 

assigned through an Anti-Assignment Exception 

A newly Novated Contractor shall have the same contractual responsibilities as the 

transferor had, including but not limited to: 

1. Complete documentation of previously awarded open, expired and closed out 

Task Orders for purposes of Government’s audit; 

2. Assumption of all unresolved expired Task Orders that were not closed out; 

3. Paying any Overdue CAF owed by the acquired Contractor; 

4. Acceptance of the previously negotiated acquired contract pricing; 

5. Approval of the minimum Master Contract Subcontract socio-economic goals; 

6. Contractor Engagement - Should the new Contractor be assigned via a Novation, 

they must comply to the Contractor Engagement PBA requirements meeting the 

Participation and Production Standards for the year the Contractor was assigned 

onto the Master Contract, as described in Sections C.7.1 and H.19. However, 

there is an Acceptable Quality Level (AQL) that will be provided for a newly 

Novated Contractor, which will allow for more than a single contract year to meet 

Production Standards for the following contract year and allow for less than the 

standard three Participation credits in the contract year the Contractor is Novated. 

For example, if the Master Contract assignment is executed in the sixth month of 

contract year three, the Contractor shall meet the minimum cumulative dollar 

Production Standard required and noted in Attachment J-5.A for contract year 

four no later than the end of that contract year four. Additionally, the Contractor 

must have a minimum of one Participation credit for each full third of a contract 

year (four months) in the contract year they are officially Novated onto the Master 

Contract. For example, if the Novation is executed in the sixth month of contract 

year three, then the Contractor is required to have Participated a minimum of one 

time for that contract year since only one full third of one year remains in contract 

year three.  
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G.24.2 Contractual Responsibilities: New GSA GWAC Contractor 

assigned through an Operation of Law Exception 

A newly assigned Contractor through an Operation of Law shall have the same 

contractual responsibilities as the transferor had, including but not limited to: 

Should the new Contractor be assigned as a result of a bankruptcy, stock 

purchase, or a reorganization of the company, they must comply to the 

Contractor Engagement PBA requirements meeting the Participation and 

Production Standards for the year the Contractor was assigned onto the 

Master Contract, as described in Sections C.7.1 and H.19. For example, if 

the Master Contract assignment is executed anytime during contract year 

three, the Contractor must meet the minimum Participation standard and 

the cumulative dollar Production Standard required for contract year three 

as noted in Attachment J-5.A.  

G.24.3 Contractual Restrictions to any Assignment 

Only One Master Contract Permitted during a Single Time Period: The Contractor, either 

directly or through its Parent Company/Holding Company, or any one or more of 

its affiliates, subsidiaries, business units, joint venture, or any other types of independent 

business structures is permitted to hold only one Master Contract during a single time 

period. If one or more additional Master Contracts are acquired by a single Alliant 2 

prime Contractor via merger, acquisition, or otherwise, the Contractor may seek to be 

recognized in only one of the existing Alliant 2 GWACs; and the additional Master 

Contract shall be terminated for convenience at no cost to the government. Task Orders 

from the terminated excess GWAC may be novated or consolidated to the surviving 

Alliant 2 GWAC, if so required and authorized by the GSA GWAC PCO/ACO. The 

Acquiring Contractor is not permitted to assign any acquired Master Contract as it is a 

violation of this Master Contract. (See subsection Other Contractual Restrictions under 

this G.24.3 Section.) There are no restrictions as to how many times during the term of 

the Master Contract an assignment can be executed. This restriction applies to a 

contractor holding more than one Master Contract at the same time.    

Other Contractual Restrictions: Request for a Novation or Assignment of Claims will not 

be considered, processed or approved by the GSA GWAC PCO or ACO under the 

following conditions: 

1. Brokering among Alliant 2 Master Contract’s Contractors: Any request for 

Novation from an GSA GWAC Alliant 2 Prime Contractor to Novate or assign a 

previously Novated or assigned to the Master Contract.  For example, if GSA 

GWAC Contractor “A” (transferee #1) is assigned another Master Contract from 

Contractor “B” (transferor #1), Contractor “A” is prohibited from subsequently 

Novating Contractor’s “B” (transferor #1) Master Contract to Contractor “C” 

(transferee #2).  

2. Any Novation or Assignment of Claims from Contractors in a Nonperforming 

status, as defined in Attachment J-5.A. 
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3. Any outstanding Contract Access Fee (CAF) owed to the GWAC Program. 

(NOTE: CAF owed must be paid by the transferor). 

4. Any completed Novation packages submitted to and received by the GSA GWAC 

PCO/ACO within 120 days prior to the end of the Master Contract’s base term 

during contract year five. 

5. Any completed Novation packages submitted to and received by the GSA GWAC 

PCO/ACO after the end of contract year six, (72 months after the Master Contract 

award date, which is one full contract year after an Option exercise).  

G.24.4 Notice Required for Ownership Changes and Change of Name 

Agreements 

If a Contractor merges, is acquired, or recognizes a successor in interest to Government 

contracts when Contractor assets are transferred; or, recognizes a change in a 

Contractor’s name; or, executes Novation agreements and change-of-name agreements by 

any Government Contracting Officer other than the GSA GWAC PCO/ACO, the 

Contractor must notify the GSA GWAC PCO/ACO and provide a copy of the Novation 

or any other agreement that changes the status of the Contractor, including the new 

DUNS/CAGE code numbers, within the date specified in Section F.7. The Contractor 

may not submit Task Order Proposals under the company's new name until or unless a 

Contract Modification has made the change effective on the Master Contract.  

If a Contractor has legally changed its business name, “doing business as” name, or 

division name (whichever is shown on the contract), or has transferred the assets used in 

performing the contract, but has not completed the necessary requirements regarding 

novation and change-of-name agreements in FAR Subpart 42.12, the Contractor shall 

provide the responsible Contracting Officer written notification of its intention to (A) 

change the name in the SAM database; (B) comply with the requirements of Subpart 

42.12; and (C) agree in writing to the timeline and procedures specified by the 

responsible Contracting Officer. The Contractor must provide with the notification 

sufficient documentation to support the legally changed name.  Notifications for any of 

the above ownership changes, name changes, and other company changes in status should 

be immediately submitted to the GSA GWAC PCO/ACO as specified in Section F.7. 

G.25 ENVIRONMENTAL OBJECTIVES AND REQUIREMENTS 

In support of Executive Order 13834, Efficient Federal Operations, and other applicable 

statutes, regulations and Executive Orders, and in recognition that environmental damage 

and related supply chain risks, including from energy market volatility, greenhouse gas 

pollution, and electronic equipment manufacturing and disposal, have quantifiable costs 

and negative impacts on the economy and federal agency operations, it is the 

Government’s intent to understand and reduce as far as practicable the energy and 

environmental impacts of IT services provided under this contract. Contractor shall 

provide evidence of ongoing measurement and reduction of the energy and 

environmental impacts of services provided, including but not limited to, use of energy 
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and nonrenewable resources and emissions of carbon pollution, via annual Sustainable 

Practices and Impact Disclosures. 

The Sustainable Practices and Impact Disclosures shall be submitted online using any of 

the systems listed below. These online reporting portals provide efficient means for 

contractors to share standardized Disclosures with the delegated GWAC Ordering 

Contracting Officers.  

a) Carbon Disclosure Project (CDP) www.cdp.net 

b) Global Reporting Initiative (GRI) sustainability report posted to GRI 

Sustainability Disclosure Database). www.globalreporting.org 

c) Posting the disclosure, or a link to the disclosure, on the Contractor’s 

GWAC web site. 

Not all individual content specified in the CDP and/or GRI reporting systems is required 

by GSA. Detailed content required by GSA is specified under Milestone Deliverables 

below. Greenhouse gas inventories required under the Milestone Deliverables shall be 

prepared in accordance with the World Resources Institute/World Business Council for 

Sustainable Development Greenhouse Gas Protocol Corporate Accounting and Reporting 

Standard, ISO 14064 standard, or similar GHG reporting standard.  

Within 12 months of the Master Contract Notice to Proceed, the contractor shall submit 

online its corporate-wide Sustainable Practices and Impact Disclosures, and provide 

notification to the GWAC Program at Alliant2@gsa.gov as to when the disclosure was 

submitted and the online reporting option used. Thereafter the Contractor shall update the 

Disclosure annually until the expiration of the Master Contract. 

The value of the above disclosures is the methodical identification, quantification and 

management of use of energy and nonrenewable resources, emissions of pollutants, and 

opportunities to save money by improving contractor’s energy efficiency and other 

aspects of corporate operations. GSA will review the Disclosures, and work with the 

Contractors to assist them in their identification of environmental and sustainability 

measures that best address GSA’s environmental and climate change initiative goals. 

The Contractor shall meet the following milestones with regard to contents of the annual 

Sustainable Practices and Impact Disclosures: 

1. Within 12 months after the Notice to Proceed - initially filed Disclosures and all 

future Disclosures must be publicly available online via Contractor or third-party 

Web site 

2. Within 12 months after initially filed Disclosures - Disclosures must include a 

complete Greenhouse Gas (GHG) inventory 

3. Within 24 months after initially filed Disclosures - Disclosures must include a 

GHG reduction target(s) (either for reduction of absolute annual quantity of 

greenhouse gas emissions, and/or for reduction of “carbon intensity” i.e., 

reduction of carbon footprint per activity measure such as sales, number of 

employees, square feet of facilities, etc.) 

http://www.cdp.net/
http://www.globalreporting.org/
file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov
file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov


GSA ALLIANT 2 UNRESTRICTED GWAC 

SECTION G – CONTRACT ADMINISTRATION DATA 

  

Alliant 2 GWAC Unrestricted Master Contract 83 

4. Within 36 months after initially filed Disclosures - Disclosures must report on 

progress towards meeting the GHG reduction target(s), and as specified in Section 

F.7. 

GHG inventories and targets referenced above must include Scope 1 and 2 GHG 

emissions. Inclusion of Scope 3 emissions categories is encouraged but not required. The 

Government will accept a disclosure from the Contractor's parent company in satisfaction 

of Milestone 1. For Milestones 2 and beyond, GSA will continue to accept a disclosure 

from the Contractor's parent company as long as the parent company's GHG emissions 

inventory boundaries (financial and geographic) include activities the Contractor 

performs under the GSA GWAC Task Orders. The Contractor shall be evaluated in the 

Contractor Performance Assessment Reporting System (CPARS) or another contract 

performance assessment report on its compliance to timely submission of the Sustainable 

Practices and Impact Disclosures and milestone deliverables. 

G.26 TASK ORDER CLOSEOUT 

The OCO is responsible for closing out individual Task Orders under the Master 

Contract.  The Contractor agrees to cooperate with the OCO to close out Orders as soon 

as practical after expiration, cancellation or termination of each Task Order. In the event 

the Contractor cannot locate the current OCO to close out the Task Order, the Contractor 

may request assistance from the GSA GWAC Administrative Contracting Officer (ACO) 

to locate an ordering agency representative to close out the Orders. 

Task Order closeout will be accomplished within the guidelines set forth in:  FAR Part 4 

Administrative Matters and FAR Part 42 Contract Administration and Audit Services. 

The Contractor will be evaluated in the CPARS or another contract performance 

assessment report for their efforts to support timely closeout. 

OCOs are encouraged to utilize FAR 42.708, Quick-Closeout Procedures to the 

maximum extent practicable. 

The OCO has the authority to negotiate settlement of indirect costs in advance of the 

determination of final indirect cost rates if the Order is physically complete and the 

amount of unsettled indirect cost to be allocated to the Order is relatively insignificant 

(See FAR 42.708(a)(2)). 

The Contractor shall make a good faith effort to expedite DCMA audits.  Any individual 

Task Order with obligated funding may be unilaterally deobligated and closed after six 

years and three months by the OCO.  Any valid final invoice with indirect rate 

adjustments after six years and three months from the end of the period of performance 

shall be submitted to the OCO as a claim. 
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G.26.1 Expired Task Order Verification/Validation 

The Contractor shall verify that all data elements have been reported and validated within 

the GWAC Program designated reporting system The Contractor shall verify that all data 

elements for each expired Task Order has been reported and validated in the Government 

Designated System within the time specified in Section F.7 within the time specified in 

Section F.7.  

G.27 MASTER CONTRACT CLOSEOUT 

The GSA GWAC Program intends to close out the Master Contract within 18 

months of final Task Order expiration, and without waiting for the OCO to issue 

closeout modifications to their respective Task Orders, subject to the following 

conditions: (1) all of the Contractor’s Task Orders are physically complete; (2) no further 

claims against the GSA GWAC Program; and (3) the GWAC Program has determined 

that the Contractor has adequately met its CAF payment commitment.  Task Order 

awards and obligations reported in the GSA government designated system will be 

compared to records found in the Federal Procurement Database System, and other 

available government systems. The GSA GWAC Program will review periodically the 

overpayment/ underpayment of the Contract Access Fee from expired Task Orders and 

reconcile any discrepancies with the Contractors in advance of the Master Contract 

closeout. As requested by the Program Office, Contractors shall insure corrections to 

Order, Invoice and CAF Data is accomplished with the date specified in Section F.7. 

Upon mutual agreement by both the Government and the Contractor, entitlement to any 

residual dollar amount of $1,000 or less at the time of final contract closeout may be 

waived. "Residual dollar amount" means money owed to either party at the end of the 

contract and as a result of the contract, excluding liabilities relating to taxation or a 

violation of law or regulation.  In determining a residual dollar amount, the Government 

and the Contractor may agree to consider offsets to the extent consistent with law and 

regulation. 

Any and all Contractor claims at the Master Contract level against the GSA GWAC 

Program shall be submitted, in writing, to the Procuring Contracting Officer (PCO) for a 

decision within 1 year after accrual of the claim(s) or 6 months after the Contractor's final 

Task Order is physically completed, whichever occurs first. Furthermore, the Contractor 

shall pursue any claims it may have at the Order level through the ordering activity and 

not with the GSA GWAC Program. If no claim is submitted in this specified time frame, 

the Contractor shall issue a formal (signed by an agent that is authorized to represent the 

Contractor) Master Contract Release of Claim and confirmation that the Contract Access 

Fee has been paid for all identified Task Orders, no later than 30 days after the deadline 

to submit a claim has elapsed. 

(END OF SECTION G)
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SECTION H - SPECIAL CONTRACT 

REQUIREMENTS 

H.1 PROVISIONS INCORPORATED BY REFERENCE AT TASK 

ORDER LEVEL 

Task Orders may incorporate one or more provisions by reference, with the same force 

and effect as if they were given in full text. Upon request, the Contracting Officer will 

make their full text available. Also, the full text of a provision may be accessed 

electronically online. See Attachment J-8 Website References. 

The following FAR provisions apply at the Task Order level, as applicable, depending 

upon the contract type of the Order, or as specifically referenced in the applicable Order: 

 
PROVISION # PROVISION TITLE DATE FP COST TM 

52.204-24*   REPRESENTATION 

REGARDING CERTAIN 

TELECOMMUNICATIONS AND 

VIDEO SURVEILLANCE 

SERVICES OR EQUIPMENT 

OCT 2020 X X X 

52.204-26*   COVERED 

TELECOMMUNICATIONS 

EQUIPMENT OR SERVICES-

REPRESENTATION 

OCT 2020 X X X 

52.211-6 BRAND NAME OR EQUAL AUG 1999 X X X 

52.211-14* NOTICE OF PRIORITY RATING 

FOR NATIONAL DEFENSE, 

EMERGENCY PREPAREDNESS, 

AND ENERGY PROGRAM USE 

APR 2008 X X X 

52.215-20 REQUIREMENTS FOR COST OR 

PRICING DATA OR 

INFORMATION OTHER THAN 

COST OR PRICING DATA 

OCT 2010 X X X 

52.215-20* ALTERNATE I OCT 2010 X X X 

52.215-20 ALTERNATE II OCT 1997 X X X 

52.215-20* ALTERNATE III OCT 1997 X X X 

52.215-20* ALTERNATE IV OCT 2010 X X X 

52.215-22 LIMITATIONS ON PASS-

THROUGH CHARGES—

IDENTIFICATION OF 

SUBCONTRACT EFFORT 

OCT 2009 X X X 

52.216-29 TIME-AND- FEB 2007     X 



GSA ALLIANT 2 UNRESTRICTED GWAC 

SECTION I - CONTRACT CLAUSES 

  

Alliant 2 GWAC Unrestricted Master Contract 86 

PROVISION # PROVISION TITLE DATE FP COST TM 

MATERIALS/LABOR-HOUR 

PROPOSAL REQUIREMENTS — 

NON-COMMERCIAL ITEM 

ACQUISITION WITH 

ADEQUATE PRICE 

COMPETITION 

  

(Note: If DoD, use DFARS 

252.216-7002 Alternate A (FEB 

2007) in combination with FAR 

52.216-29 (FEB 2007)) 

52.216-30 TIME-AND-

MATERIALS/LABOR-HOUR 

PROPOSAL REQUIREMENTS – 

NON-COMMERCIAL ITEM 

ACQUISITION WITHOUT 

ADEQUATE PRICE 

COMPETITION 

FEB 2007     X 

52.216-31 TIME-AND-

MATERIALS/LABOR-HOUR 

PROPOSAL REQUIREMENTS —

COMMERCIAL ITEM 

ACQUISITION 

FEB 2007     X 

52.217-5 EVALUATION OF OPTIONS JUL 1990 X X X 

52.225-2* BUY AMERICAN CERTIFICATE FEB 2021 X X X 

52.225-4* BUY AMERICAN – FREE 

TRADE AGREEMENTS – 

ISRAELI TRADE ACT 

CERTIFICATE 

FEB 2021 X X X 

52.225-6* TRADE AGREEMENTS 

CERTIFICATE 

 

FEB 2021 X X  

52.227-15* REPRESENTATION OF 

LIMITED RIGHTS DATA AND 

RESTRICTED COMPUTER 

SOFTWARE 

DEC 2007 X X X 

52.234-2 NOTICE OF EARNED VALUE 

MANAGEMENT SYSTEM – 

(PRE-AWARD) 

NOV 2016 X X X 

52.234-3 NOTICE OF EARNED VALUE 

MANAGEMENT SYSTEM –

NOV 2016 X X X 
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PROVISION # PROVISION TITLE DATE FP COST TM 

(POST-AWARD) 

52.234-4* EARNED VALUE 

MANAGEMENT SYSTEM 

NOV 2016 X X X 

52.237-10 IDENTIFICATION OF 

UNCOMPENSATED OVERTIME 

MAR 2015 X X X 

 

(Note: Provision numbers followed by an asterisk (*) require fill-ins by the OCO if 

determined applicable and incorporated into the Order.) 

H.2 CONGRESSIONAL NOTIFICATION OF GWAC TASK ORDER 

AWARDS 

Congressional notifications are not issued by GSA at the Master Contract level for issued 

Task Orders. There is nothing specific in FAR 16.505 regarding congressional 

notifications at the Task Order level; however, the Contractor and Ordering Contracting 

Officers should be aware that the Task Order issuing agency may have specific guidance 

as to reporting on their Task Order awards. The Task Order is where the actual work is 

defined, competed, awarded and funded; hence, the Task Order award may have 

congressional interest.  For example, if the DoD awards an GWAC Task Order that meets 

1279 reporting criteria, it should be reported per DFARS 205.303 Announcement of 

contract awards. 

H.3 MARKETING 

GSA requires the review and approval of any Press/News Releases for Orders and Master 

Contracts, Marketing/Promotional Materials and Brochures by a Contractor that is GSA 

GWAC related, including information on the Contractor’s GWAC webpage.  The 

Contractor shall develop and display company specific GSA GWAC brochures for 

distribution at trade shows, conferences, seminars, etc., and distribute printed materials to 

enhance awareness of the GSA GWAC.  The GWAC Program will periodically 

provide the GWAC Sales Training. It is highly recommended that the Contractor’s 

Business Development, Marketing & Sales, and Capture Management personnel 

attend these training programs. 

All marketing, promotional materials, and news releases in connection with the GSA 

GWAC or Task Order awards under the GSA GWAC, including information on the 

Contractor’s GSA GWAC web page, may be co-branded with marks owned or licensed 

by the Contractor and GSA, as long as the Contractor complies with GSAM 552.203-71, 

Restriction on Advertising, and in the case of GSA’s logo must comply with GSA Star 

Mark logo policy (See Attachment J-8 Website References). Contractors shall ensure 

these guidelines are adhered to by its subcontractors. 

The Prime Contractor shall not permit the marketing of their Master Contract on its 

subcontractor webpages that purports to, has the appearance of, or misrepresents itself to 

be a GSA GWAC approved teaming partner/subcontractor, when this arrangement has 

not been approved by the GWAC Contracting Officer.  Per Section G.23, the 
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Government had not pre-approved any subcontractors for the Master Contract. 

Subcontractor information may reside on the Prime Contractor’s Alliant webpage for 

purposes of marketing and customer awareness. 

H.4 ORGANIZATIONAL CONFLICT OF INTEREST 

The guidelines and procedures of FAR 9.5 will be used in identifying and resolving any 

issues of organizational conflict of interest at the Order level. 

In the event that an Order requires activity that would create an actual or potential 

conflict of interest, the Contractor shall identify the potential or actual conflict to the 

OCO for review per FAR 9.5. 

H.5 PERMITS 

Except as otherwise provided in an individual Order, the Contractor shall, without direct 

cost to the Government, be responsible for obtaining any and all licenses, certifications, 

authorizations, approvals, and permits; for complying with any applicable Federal, 

national, state, and municipal laws, codes, and regulations; and any applicable foreign 

work permits, authorizations, etc., and/or visas in connection with the performance of any 

applicable Order issued under the Master Contract. 

Contractors entering into an agreement for service to government activities shall be 

subject to all ordering activity IT security standards, policies, reporting requirements, and 

government wide laws or regulations applicable to the protection of government wide 

information security.  

The Alliant 2 GWAC currently contains no Cybersecurity Maturity Model Certification 

(CMMC) requirement at the master contract level. Furthermore, any imposition of a 

CMMC certificate requirement will originate from the ordering agency at the task order 

level. Contractors entering into an agreement for service to government activities shall be 

subject to all ordering activity IT security standards, policies, reporting requirements, and 

government wide laws or regulations applicable to the protection of government wide 

information security.   

The Contractor acknowledges and affirms by their signed acceptance of this Master 

Contract they will abide by all required IT security indicated throughout this Master 

Contract and federal statutes, regulations, executive orders, and agency policies relating 

to Government IT security. Refer to Attachment J-2 Government Security Publications 

and Contractor Minimum Security Requirements for Select Systems.  

H.6 SECURITY: REQUIRED IT SECURITY POLICIES AND 

REGULATIONS 

The Alliant 2 GWAC currently contains no Cybersecurity Maturity Model Certification 

(CMMC) requirement at the master contract level. Furthermore, any imposition of a 

CMMC certificate requirement will originate from the ordering agency at the task order 

level. Contractors entering into an agreement for service to government activities shall be 

subject to all ordering activity IT security standards, policies, reporting requirements, and 
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government wide laws or regulations applicable to the protection of government wide 

information security. 

H.7 SECURITY: SAFEGUARDING SENSITIVE DATA AND 

INFORMATION TECHNOLOGY RESOURCES  

In accordance with FAR 39.105, this section is included in the Master Contract. This 

section applies to all users of sensitive data and information technology (IT) resources, 

including contractors, subcontractors, lessors, suppliers and manufacturers. Agency-

specific IT Security guidelines will be identified in individual Task Orders by the 

issuing agency OCO.  

H.7.1 GSA Agency-specific IT Security Guidelines 

For all Task Orders issued by the GSA, the following GSA policies are required to be 

followed by GSA Personnel whether acting as the requiring agency or the contract 

servicing agency. The IT Security policies can be found on the GSA Directives website. 

See Attachment J-8 Website References. 

1. CIO P 2100.1 GSA Information Technology (IT) Security Policy  

2. CIO P 2100.2B GSA Wireless Local Area Network (LAN) Security  

3. CIO 2100.3B Mandatory Information Technology (IT) Security Training 

Requirement for Agency and Contractor Employees with Significant Security 

Responsibilities  

4. CIO 2104.1A GSA Information Technology IT General Rules of Behavior  

5. CIO 2105.1 B GSA Section 508: Managing Electronic and Information 

Technology for Individuals with Disabilities  

6. CIO 2106.1 GSA Social Media Policy  

7. CIO 2107.1 Implementation of the Online Resource Reservation Software  

8. CIO 2160.4 Provisioning of Information Technology (IT) Devices  

9. CIO 2162.1 Digital Signatures  

10. CIO P 2165.2 GSA Telecommunications Policy  

11. CIO P 2180.1 GSA Rules of Behavior for Handling Personally Identifiable 

Information (Pll)  

12. CIO 2182.2 Mandatory Use of Personal Identity Verification (PIV) Credentials  

13. CIO P 1878.2A Conducting Privacy Impact Assessments (PIAs) in GSA  

14. CIO IL-13-01 Mobile Devices and Applications  

15. CIO IL-14-03 Information Technology (IT) Integration Policy  

16. HCO 9297.1 GSA Data Release Policy  

17. HCO 9297.2B GSA Information Breach Notification Policy  
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18. ADM P 9732.1 D Suitability and Personnel Security  

19. GSAR Clause 552.204-9, Personal Identity Verification Requirements 

20. GSAR Clause 552.239-70, Information Technology Security Plan and Security 

Authorization 

21. GSAR Clause 552.239-71, Security Requirements for Unclassified Information 

Technology Resources. 

H.7.2 Task Order Subcontractors IT Security Guidelines, if 

applicable 

The Contractor and its Subcontractors, if any, shall expressly insert the substance of this 

Master Contract for their agency-specific IT security guidelines into all GWAC Task 

Order Subcontractor agreements/contracts who are providing any IT goods or services, 

including all levels of Subcontractor tiers.  

H.8 SECURITY: SECURITY CLEARANCES 

The Master contract’s pre-established labor categories and associated Maximum Rates 

cover work at the classified Secret level. 

Individual Task Orders may require higher level security clearances. Only those Offerors 

that meet the required security clearance levels on individual Orders shall be able to 

compete for Task Orders requiring security clearance(s). When classified work is 

required on an individual Task Order, the Contract Security Classification Specification, 

(DD Form 254 or agency equivalent) will be issued to the Contractor by the requiring 

agency.  

The Contractor is responsible for providing personnel with appropriate security 

clearances to ensure compliance with Government security regulations, as specified on 

individual Orders. The Contractor shall fully cooperate on all security checks and 

investigations by furnishing requested information to verify the Contractor employee's 

trustworthiness and suitability for the position. Clearances may require Special 

Background Investigations (SBI), Sensitive Compartmented Information (SCI) access or 

Special Access Programs (SAP), or agency-specific access, such as a Q clearance or 

clearance for restricted data. 

H.9 SECURITY: HOMELAND SECURITY PRESIDENTIAL 

DIRECTIVES-12 (HSPD-12) 

The Contractor shall comply with agency personal identity verification procedures 

identified in individual Orders that implement Homeland Security Presidential 

Directives-12 (HSPD-12); OMB guidance M-05-24; Federal Information Processing 

Standards Publication (FIPS PUB) number 201; and GSA HSPD-12, Personal Identity 

Verification- I, Standard Operating Procedure (SOP). The Master Contract’s pre-

established labor categories and associated T&M ceiling prices cover work at the Secret 

level, which may obviate the need for additional HSPD-12 coverage and/or expense – a 

matter OCOs can determine for each Task Order opportunity. 
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Contractors should look to Task Order solicitations for guidance on whether or not the 

customer agency will pay for the HSPD-12 investigation or if the contractor is expected 

to pay the cost of the investigation. OCOs may require contractor personnel to be HSPD-

12 compliant as a condition of order award. 

The Contractor shall insert the above paragraph in all subcontracts when the 

subcontractor is required to have physical access to a federally controlled facility or 

access to a Federal information system. 

H.10 CONTRACTOR TRAINING 

The Contractor is generally expected to maintain the professional qualifications and 

certifications of its personnel through ongoing training.  Unless specifically authorized in 

an individual Order, the Contractor shall not directly bill the Government for any 

training.  

H.10.1 Mandatory Training 

Contractor employees that are engaged in any programmatic reporting capacity with the 

GWAC Program shall within 90 days of involvement meet the following:  

• All contractor employees having access to the GSA government designated 

system shall review and understand the various online government designated 

system video tutorials contained in the government designated system’s Training 

Module at a website noted in Attachment J-8. 

H.11 GOVERNMENT PROPERTY 

Any equipment, property, or facilities furnished by the Government or any Contractor-

acquired property must be specified on individual Orders and follow the policies and 

procedures of FAR Part 45, Government Property, for providing Government property to 

Contractors, Contractors’ use and management of Government property, and reporting, 

redistributing, and disposing of Contractor inventory. 

H.12 LEASING OF REAL AND PERSONAL PROPERTY 

The Government contemplates that leases may be part of a solution offered by a 

Contractor, but the Government, where the Offeror’s solution includes leasing, will not 

be the Lessee.  Under no circumstances on any Task Order issued under this Master 

Contract shall: 

a) The Government be deemed to have privity-of-contract with the owner/lessor of 

the leased items; or 

b) The Government be held liable for early termination/cancellation damages if the 

Government decides not to exercise an Option period under an Order unless the 

Contractor has specifically disclosed the amount of such damages (or the formula 

by which such damages would be calculated) as part of its proposal and the OCO 

for the Order has specifically approved/allowed such damages as part of the 

Award.  The Master Contract strictly prohibits the use of lease-like payment 

arrangements, which purport to permit the Government to receive delivery of 
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items and then pay for the full cost of the items over time, even if such 

arrangements are not technically a lease transaction because the Government is 

not the lessee.  

H.13 ELECTRONIC AND INFORMATION TECHNOLOGY 

ACCESSIBILITY 

Pursuant to Section 508 of the Rehabilitation Act of 1973 (29 U.S.C. 794d), as amended 

by the Workforce Investment Act of 1998, all electronic and information technology 

(EIT) products and services developed, acquired, maintained, or used under Task Orders 

issued against the contract must comply with the "Electronic and Information Technology 

Accessibility Provisions" set forth by the Architectural and Transportation Barriers 

Compliance Board (also referred to as the "Access Board") in 36 CFR part 1194. 

The offeror must reference the Section 508 technical standards below as a resource for 

meeting compliance of deliverables: 

1194.21 Software applications and operating systems 

1194.22 Web-based Intranet and Internet Information and Applications 

1194.23 Telecommunications Products 

1194.24 Video and multimedia products 

1194.25 Self-contained, closed products 

1194.26 Desktop and portable computers 

1194.31 Functional Performance Criteria 

1194.41 Information, Documentation and Support 

The Offeror must comply with all required Federal or agency standards, including 

providing a Voluntary Product Accessibility Template (VAT) or Government Product 

and Services Accessibility Template (GPAT), as specified in the scope of work for each 

Task Order. OCOs have the option to perform testing and validation of EIT deliverables 

against any conformance claim and may include Section 508 compliance as an evaluation 

factor within a Task Order. 

Information about Section 508 provisions and complete text is available on the GSA 

Government-wide Section508 Accessibility Program website. (See Attachment J.8 

Website References). 

H.14 INTERNET PROTOCOL VERSION 6 (IPV6) 

The Master Contract involves the acquisition of Information Technology (IT) that uses 

Internet Protocol (IP) technology. The Contractor agrees that: (1) all deliverables that 

involve IT that uses IP (products, services, software, etc.) comply with IPv6 Standards 

and interoperate with both IPv6 and IPv4 systems and products; and (2) it has IPv6 

technical support for fielded product management, development, and implementation 

available. If the Contractor plans to offer a deliverable that involves IT that is not initially 

compliant, the Contractor shall (1) obtain the Task Order Ordering Contracting Officer's 
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(OCO’s) approval before starting work on the deliverable; and (2) have IPv6 technical 

support for fielded product management, development and implementation available.  

Should the Contractor find that the Statement of Work (SOW) or specifications of this 

contract do not conform to IPv6 standards, it must notify the Task Order OCO of such 

nonconformance and act in accordance with the instructions of the OCO. 

H.15 COST ACCOUNTING STANDARDS (CAS)  

The Cost Accounting Standards Board (CASB) is established and operates in compliance 

with Public Law 100-679 (41 U.S.C. 422).  CASB has the exclusive authority to make, 

promulgate, amend, and rescind cost accounting standards and regulations, including 

interpretations thereof, designed to achieve uniformity and consistency in the cost 

accounting practices governing measurement, assignment, and allocation of costs to 

contracts with the United States Government.  Cost Accounting Standards (CAS) 

promulgated by CASB are mandatory for use by all executive agencies and by 

contractors and subcontractors in estimating, accumulating, and reporting costs in 

connection with pricing and administration of, and settlement of disputes concerning, all 

negotiated prime contract and subcontract procurements with the United States 

Government in excess of the Truth in Negotiations Act (TINA) threshold, as adjusted for 

inflation (41 U.S.C. 1908 and 41 U.S.C. 1502(b)(1)(B)), other than contracts or 

subcontracts that have been exempted by CASB regulations (48 CFR 9903.201-1(b)). 

There are currently nineteen (19) CAS topics which and are listed in 48 Code of Federal 

Regulation (CFR) 9904 as follows: 

1. 9904.401 Cost accounting standard---consistency in estimating, accumulating and 

reporting costs 

2. 9904.402 Cost accounting standard---consistency in allocating costs incurred for 

the same purpose 

3. 9904.403 Allocation of home office expenses to segments 

4. 9904.404 Capitalization of tangible assets 

5. 9904.405 Accounting for unallowable costs 

6. 9904.406 Cost accounting standard---cost accounting period 

7. 9904.407 Use of standard costs for direct material and direct labor 

8. 9904.408 Accounting for costs of compensated personal absence 

9. 9904.409 Cost accounting standard---depreciation of tangible capital assets 

10. 9904.410 Allocation of business unit general and administrative expenses to final 

cost objectives 

11. 9904.411 Cost accounting standard---accounting for acquisition costs of material 

12. 9904.412 Cost accounting standard for composition and measurement of pension 

cost 

13. 9904.413 Adjustment and allocation of pension cost 
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14. 9904.414 Cost accounting standard---cost of money as an element of the cost of 

facilities capital 

15. 9904.415 Accounting for the cost of deferred compensation 

16. 9904.416 Accounting for insurance costs 

17. 9904.417 Cost of money as an element of the cost of capital assets under 

construction 

18. 9904.418 Allocation of direct and indirect costs 

19. 9904.420 Accounting for independent research and development costs and bid 

and proposal costs  

Unless a business entity is exempted under 48 CFR 9903.201-1(b) they are subject to one 

of the CAS coverage types delineated in 48 CFR 9903.201-2 depending upon their entity 

type and or the value of awards held in the current and preceding accounting periods.  

Also, a Disclosure Statement (a written description of a contractor's cost accounting 

practices and procedures) is required under given circumstances, which are listed in 48 

CFR 9903.202.  

H.16 COST ACCOUNTING SYSTEM 

A contractor interested in participating in Cost-Reimbursement (CR) type Task Orders as 

defined in FAR 16.301-1 will be required to demonstrate that they have an accounting 

system that is adequate for determining costs applicable to the contract by the time the 

Task Order is awarded. This is an accounting system that the Defense Contract Audit 

Agency (DCAA), the Defense Contract Management Agency (DCMA), or any federal 

civilian audit agency has audited and determined adequate for determining costs 

applicable to this contract in accordance with FAR 16.301-3(a)(1). 

The applicable Task Order can include use of the contractor’s most recent DCAA-

approved provisional indirect billing and actual rates for both direct and indirect costs, or 

if a contractor does not have DCAA-approved rates, their indirect rates in accordance 

with FAR Part 31. The fee will be negotiated for each Task Order consistent with 

statutory limitations. If the Task Order type is to be CPAF or CPIF, the fixed portion of 

fee and the award portion will be clearly differentiated. Such Task Orders will be subject 

to the additional clauses under FAR 16.307. The OCO must determine fair and 

reasonable pricing, analyze and negotiate fee for all cost-reimbursement Task Orders as 

required under FAR 15.4, Pricing, and FAR 16.3, Cost-Reimbursement Contracts. The 

government will reimburse the contractor for all reasonable, allowable, and allocable 

costs detailed in FAR 31, Contract Cost Principles and Procedures. 

H.17 COMMERCIAL SOFTWARE AGREEMENTS  

The Government understands that commercial software tools will be purchased in 

furtherance of this GWAC and subsequent orders, and may be subject to commercial 

agreements which may take a variety of forms, including without limitation, licensing 

agreements, terms of service, maintenance agreements, and the like, whether existing, in 
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hard copy or in an electronic or online format such as "clickwrap" or "browsewrap" 

(collectively, "Software Agreements"). The parties acknowledge that 12.212(a) requires 

the Government to procure such tools and their associated documentation under such 

Software Agreements to the extent such Software Agreements are consistent with Federal 

law.  

The GSA Senior Procurement Executive issued a class deviation on 31 July 2015 to the 

GSAR to reconcile federal requirements with the terms of standard Commercial Supplier 

Agreements. An objective of the class deviation is to alleviate costs and delays of 

negotiating contract terms that federal purchasers can accept from commercial sources of 

information technology. This deviation (Acquisition Letter MV-15-03) is incorporated by 

reference into the Master Contract applicable to all Task Orders issued by GSA 

Contracting Officers.   

H.18 LOGISTICAL SUPPORT PRIVILEGES  

As specified on individual Orders, Contractors may be required to provide logistical 

support in OCONUS areas.  Individual Orders will specify whether Status of Forces 

Agreements (SOFAs) for foreign jurisdictions will apply and will be processed for 

foreign tax exemption purposes. At the discretion of the Military Theatre Commander, 

the Government may provide, but is not limited to, use of the following: 

a) Military or other U.S. Government Clubs, exchanges, or other non-appropriated 

fund organizations;  

b) Military or other U.S. Government commissary stores; 

c) Military or other U.S. Government postal facilities; 

d) Utilities and services in accordance with priorities, rates or tariffs established by 

military or other U.S. Government agencies; 

e) Military Payment Certificate (MPC), where applicable; 

f) Military or other U.S. Government banking facilities; and 

g) Military or other U.S. Government provided telephones, lines, and services with 

direct dialing capability and access to the Defense Switched Network (DSN), 

(formerly AUTOVON).  The precedence of usage shall be coincident with the 

urgency of the requirement and in accordance with Government and Military 

regulations. 

H.19 CONTRACTOR ENGAGEMENT REQUIREMENTS BASED UPON 

TASK ORDER PARTICIPATION AND PRODUCTION 

Performance-based Acquisition Requirements for Contractor 

Engagement 

As indicated in Section C.7.1 Master Contract Performance Work Statement (PWS), the 

Master Contract is a Performance-based Acquisition (PBA) that includes Contractor 

Engagement, which is a performance-based requirement of the Master Contract Scope. 

Because PBA describes requirements in terms of Results required, inclusive of Outcomes 
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and Goals, rather than specifying how the work is to be accomplished, the Government 

measures and evaluates Contractor Results, not the Contractor implementation factors 

that ultimately might lead to the Government’s desired Outcome. 

The Government recognizes that the Contractor’s implementation factors such as inputs, 

company resources, activities, tasks undertaken and processes, and outputs, the level of 

effort expended and produced, are all necessary and needed to ultimately achieve the 

required Results, Outcomes, and Goals of this Master Contract. Nevertheless, it is 

exclusively the Outcomes from Contractor Engagement, which are the PBA PWS 

requirements measured by Participation and Production, which critically determine the 

Contractor’s success to remaining in an acceptable Performing status on the Master 

Contract.  

No other Contractor efforts are measured and rated in this critical contract Contractor 

Engagement performance requirement. Narrative details and table-format depictions of 

the entire Contractor Engagement PBA Program are incorporated into Attachment J-5 

PERFORMANCE REQUIREMENTS SUMMARY (PRS). 

H.20 VOLUNTARY CANCELLATION OF THE MASTER CONTRACT 

PROVISION 

If at any point during the Base or Option periods of performance, the Contractor decides 

they no longer want to engage in Participation in the Master Contract for any reason, the 

Contractor may submit a written document to the GSA GWAC PCO/ACO requesting a 

mutual cancellation of their Master Contract. If the GSA GWAC PCO/ACO accepts the 

Contractor’s request, the GSA GWAC PCO/ACO will mutually terminate and cancel the 

Master Contract pursuant to FAR 49.109-4, No-cost settlement. Should the Government 

accept a Contractor’s request for Voluntary Cancellation who had been rated at any level 

within a Performing status as of their last single year period, there will not be any 

negative ratings assessed by the Government on the final CPARS document or another 

contract performance assessment report for the Contractor Engagement evaluation 

element. This provision is independent of any other action permitted under the contract 

terms and conditions. In all cases, if the Master Contract is canceled or terminated, the 

Contractor must continue to fully perform under any of their active or open Task Order(s) 

that had been issued under the Master Contract.   

H.21 OPEN SEASON FOR MASTER CONTRACT 

An Open Season, as defined for purposes of this Master Contract, is an unrestricted full 

and open competitive acquisition conducted under the rules of FAR Part 15 Contracting 

by Negotiation. The Open Season provides the Government the ability to add additional 

contractors onto the Master Contract should they consider and determine it to be in their 

best interest.  

Over time, the total number of contractors may fluctuate due to various reasons including 

industry consolidation, significant changes in the federal marketplace, advances in 

technology, general economic conditions, or other unforeseen reasons. Recognizing these 

market variables, GSA intends to periodically review the total number of contractors and 
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the quality of those contractors participating in the Task Ordering process, to include the 

GWAC Program review of the sole source requirements, and Fair Opportunity 

requirements resulting in competitive one-bid responses among other factors to determine 

whether it would be in the Government’s best interest to initiate an Open Season so to 

add new qualified contractors to the Master Contract. No set schedule will be established 

as to when an Open Season will be considered or implemented, and there is no guarantee 

that an Open Season will be executed during the term of the Master Contract.  

H.21.1 Open Season Determinations and Procedures 

GSA GWAC PCO Determination for an Open Season: The Government reserves the 

unilateral right to determine if and when it would be appropriate to publicly announce a 

new open market competition for the purpose of adding additional contractors to the 

initially awarded Master Contract. There are two primary reasons and two primary 

triggers mentioned below for when the Government might consider an Open Season. 

Simply and solely a reduction of contractors from the number of originally awarded 

contractors under the Master Contract will not be the primary reason or the triggered 

condition in which the Government will consider an Open Season.  

Background of GSA Planning the Master Contract Acquisition: The GSA GWAC PCO 

determined that it is in the Government’s best interest considering the scope and 

complexity of the contract requirement for there to be a multiple award preference with 

an adequate number of qualified and Participating contractors in a Performing status 

eligible to continually meet the Government’s IT services procurement requirements and 

ensuring effective competition from agencies’ Task Order RFPs/RFQs. The GSA GWAC 

PCO additionally determined that it is also in the Government’s best interest to procure 

and maintain an adequate mix of capabilities and resources available within the pool of 

contractors so to ensure that the Government’s integrated IT services requirements would 

be continually satisfied throughout the Master Contract’s term.  

Conditions and Reasons for Considering and Determining an Open Season 

The two primary conditions that may trigger the GSA GWAC PCO to consider an Open 

Season are: 

1. Inadequate levels of competition, and/or;  

2. Deficient levels of required technical capabilities within the mix of Master 

Contract contractors, as might be revealed from a high-level of competitive 

single-bid Task Order awards for specific information technology services 

requirements. 

The two primary reasons for determining if an Open Season is in the Government’s best 

interest will be: 

1. To ensure the ability to maintain competition among the awardees throughout the 

period of performance to the federal agencies from the current pool of 

contractors, and secondly;  
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2. To ensure that there is a high-quality mix of resources that contractors have to 

perform expected Task Order requirements, FAR 16.504(c)(1)(ii)(A).  

Conditions if an Open Season is Determined to be in the Best Interest of the Government: 

Should the GSA GWAC PCO determine to re-open the solicitation in accordance with 

Section H.21, the following conditions will apply: 

1. An Open Season notice is published in Federal Business Opportunities in 

accordance with FAR Part 5, Publicizing Contract Action.  

2. An Open Season solicitation is issued under current Federal procurement law. 

3. The solicitation identifies the total anticipated number of new contracts that GSA 

intends to award onto the Master Contract.  

4. Any Offeror that meets the eligibility requirements set forth in the Open Season 

solicitation may submit a proposal in response to the solicitation.  

5. The award decision under the Open Season solicitation is substantially based 

upon the evaluation factors/subfactors as the original solicitation. GSA reserves 

the right to update the subfactors within each evaluation factor to match the 

current information technologies (IT) and the IT federal marketplace. Updated 

subfactors may be used for Prior Relevant Experience and Leading Edge 

Technologies (LETs), Certifications, and other subfactors. For example, LETs 

relevant experience criteria and their evaluations might significantly change based 

on IT market conditions at the time an Open Season is considered. Additionally, 

new LETs, and/or very specific LETs, and/or a limited number of LETs might be 

chosen as the new subfactors to address those specific technologies within the 

Master Contract’s Scope of Work that had not been adequately met or effectively 

competed to the expectations of requiring federal agencies. Also, relative 

evaluation weightings may be readjusted based upon the needs of the current IT 

federal marketplace at the time of the Government considering an Open Season.  

6. The terms and conditions of any resulting awards are materially identical to the 

existing version of the Master Contract vehicle. 

7. The period of performance term for any new awards is coterminous with the 

existing term for all other contractors. 

8. The Open Season competition is considered a separate and distinct open 

procurement; so, any Protests raised during Open Season source selection will not 

interfere with any new and/or existing Task Order requirements from being 

reviewed, competed, and/or issued with the original or current Contractor awardee 

pool. 

9. New Master Contract awardees resulting from the Open Season 

competition will be eligible to compete and submit proposals in 

response to any Task Order RFPs/RFQs and accept awards with the 

same rights and obligations as any other Contractor once the Open 
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Season Notice to Proceed is issued by the GSA GWAC PCO at a later 

date after contract award. 

10. Performance Based Acquisition Standards and metrics for Contractor 

Engagement and Small Business Subcontracting will be re-established 

exclusively for new Open Season awardees and will be presented in 

amended/modified RFP/Master Contact Attachments J-5, J-5.A and J-

5.B within the Open Season solicitation.  

H.22 OPTION TERM OF MASTER CONTRACT 

The GSA GWAC PCO will determine whether to exercise the Contractor’s Master 

Contract’s multi-year Option a minimum of 60 days prior to the end of the base period. 

Written notification will be delivered to the Contractor at that time only if the 

Government’s intent is to exercise the Option. Otherwise, the Contractor may not receive 

any notification at 60 days prior to the end of the base period if there is no intent to 

exercise the Option. The GSA does not guarantee to the Contractor or to any of the 

awarded contractors under this Master Contract an exercise of their individual Master 

Contract Option.  

(END OF SECTION H)



GSA ALLIANT 2 UNRESTRICTED GWAC 

SECTION I - CONTRACT CLAUSES 

  

Alliant 2 GWAC Unrestricted Master Contract 100 

SECTION I - CONTRACT CLAUSES 

I.1 GENERAL  

In accordance with FAR 52.301, Solicitation Provisions and Contract Clauses (Matrix), 

due to the various combinations for contract provisions/clauses that may be Optional 

under an individual Task Order based on the contract type, statement of work, dollar 

value, and other specific customer agency requirements, the Master Contract cannot 

predetermine all the contract provisions/clauses for future individual Task Orders. 

However, all Applicable and Required provisions/clauses set forth in FAR 52.301 

automatically flow down to all Task Orders, based on their specific contract type, 

statement of work, and dollar value. 

All Applicable and Required provisions/clauses that automatically flow down to Task 

Orders shall remain unchanged. If a future Applicable or Required provision(s)/clause(s) 

are to the benefit of future Task Orders solicited under the Master Contract, the future 

Applicable or Required provision/clause may be updated and Effective Date under a bi-

lateral modification to the Master Contract. 

The OCO will identify any Optional, and/or Agency-specific provisions/clauses for each 

individual Task Order solicitation and subsequent award. The OCO will provide the 

provision/clause Number, Title, Date, and fill-in information (if any), as of the date the 

Task Order solicitation is issued. 

The clauses in Section I.2 apply to Task Orders, as applicable, depending upon any of the 

following:  

1) the clause prescription for use per FAR 52.101(c),  

2) FAR matrix per FAR 52.201(e),  

3) the contract type of the Task Order, and 

4) as specifically cited in the Task Order   

Ordering Contracting Officers may include additional clauses in Task Orders, such as:   

1) optional FAR clauses,  

2) agency alternate and supplemental clauses,  

3) alternate FAR clauses, and  

4) Task Order-specific clauses 

Additional clauses are not limited to those associated only with Section I of the Uniform 

Contract Format in FAR 52.3.   

Clauses and provisions relating to the Wage Rate Requirements (Construction) (Section 

B.7) and the Service Contract Labor Standards (Section B.8) will be included in an 

individual Task Order as deemed applicable by the OCO. 
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I.1.1 DOD Agency-specific Required Provisions and Clauses 

For Department of Defense (DoD) Task Orders issued under this Master Contract, 

provisions and clauses from the DoD FAR Supplement (DFARS) have been incorporated 

into the Master Contract Section J, Attachment J-1 DoD Required Provisions and 

Clauses. If applicable, these will flow down to the Task Order level. The required 

provisions and clauses are updated through the version date indicated on the J-1 

attachment. Alternate and supplemental provisions and clauses from Command-specific 

and/or DoD Component levels are not included and may be incorporated by the OCO into 

the specific solicitation and subsequent Task Order. The required DoD provisions and 

clauses are updated through the Master Contract version date indicated on the J-1 

attachment. Should Attachment J-1 not reflect any updated DoD provision or clause at 

the time of Task Order solicitation or award, the OCOs may insert those required updated 

provisions or clauses into their Task Order. Periodically, during the term of the Master 

Contract, an update to Attachment J-1 DoD Required Provisions and Clauses may be 

executed on the Master Contract via a unilateral contract modification.  

I.2 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 

1998) 

This contract incorporates one or more clauses by reference, with the same force and 

effect as if they were given in full text.  Upon request, the Contracting Officer will make 

their full text available.  Also, the full text of a clause may be accessed electronically 

online. See Attachment J-8 Website References. Master Contract clauses apply as 

applicable. 

CLAUSE 

NO. 

TITLE DATE FP COS

T 

TM Master 

Contrac

t 

52.202-1 DEFINITIONS JUN 2020 X X X X 

52.203-3 GRATUITIES APR 1984 X X X X 

52.203-5 COVENANT AGAINST 

CONTINGENT FEES 

MAY 

2014 

X X X X 

52.203-6 RESTRICTIONS ON 

SUBCONTRACTOR SALES 

TO THE GOVERNMENT 

JUN 2020 X X 
 

X 

52.203-7 ANTI-KICKBACK 

PROCEDURES 

JUN 2020 X X X X 

52.203-8 CANCELLATION, 

RESCISSION, AND 

RECOVERY OF FUNDS 

FOR ILLEGAL OR 

IMPROPER ACTIVITY 

MAY 

2014 

X X X X 

52.203-10 PRICE OR FEE 

ADJUSTMENT FOR 

ILLEGAL OR IMPROPER 

ACTIVITY 

  

MAY 

2014 

X X X X 

52.203-11 CERTIFICATION AND SEP 2007 X X X X 
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CLAUSE 

NO. 

TITLE DATE FP COS

T 

TM Master 

Contrac

t 

DISCLOSURE 

REGARDING PAYMENTS 

TO INFLUENCE CERTAIN 

FEDERAL TRANSACTION 

52.203-12 LIMITATION ON 

PAYMENTS TO 

INFLUENCE CERTAIN 

FEDERAL 

TRANSACTIONS 

JUN 2020 X X X X 

52.203-13 CONTRACTOR CODE OF 

BUSINESS ETHICS AND 

CONDUCT 

JUN 2020 X X X X 

52.203-14 DISPLAY OF HOTLINE 

POSTER(S) 

JUN 2020 X X X X 

52.203-15 WHISTLEBLOWER 

PROTECTIONS UNDER 

THE AMERICAN 

RECOVERY AND 

REINVESTMENT ACT OF 

2009 

JUN 2010 X X X X 

52.203-16 PREVENTING PERSONAL 

CONFLICTS OF NTEREST 

JUN 2020 X X X X 

52.203-17 CONTRACTOR 

EMPLOYEE 

WHISTLEBLOWER 

RIGHTS AND 

REQUIREMENT TO 

INFORM EMPLOYEE OF 

WHISTLEBLOWER 

RIGHTS 

JUN 2020 X X X X 

52.204-2 SECURITY 

REQUIREMENTS 

AUG 

1996 

X X X X 

52.204-4 PRINTED OR COPIED 

DOUBLE-SIDED ON POST 

CONSUMER FIBER 

CONTENT PAPER 

MAY 

2011 

X X X X 

52.204-5 WOMEN-OWNED 

BUSINESS (OTHER THAN 

SMALL BUSINESS) 

OCT 2014 X X X X 

52.204-9 PERSONAL IDENTITY 

VERIFICATION OF 

CONTRACTOR 

PERSONNEL 

JAN 2011 X X X X 

52.204-10 REPORTING EXECUTIVE 

COMPENSATION AND 

FIRST-TIER 

SUBCONTRACT AWARDS 

JUN 2020 X X X X 
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CLAUSE 

NO. 

TITLE DATE FP COS

T 

TM Master 

Contrac

t 

52.204-13 SYSTEM FOR AWARD 

MANAGEMENT 

MAINTENANCE 

OCT 2018 X X X X 

52.204-15 SERVICE CONTRACT 

REPORTING 

REQUIREMENTS 

OCT 2016 X X X X 

52.204–21 BASIC SAFEGUARDING 

OF COVERED 

CONTRACTOR 

INFORMATION SYSTEMS  

JUN 2016 X X X X 

52.204-23 PROHIBITION ON 

CONTRACTING FOR 

HARDWARE, SOFTWARE, 

AND SERVICES 

DEVELOPED OR 

PROVIDED BY 

KASPERSKY LAB AND 

OTHER COVERED 

ENTITIES 

JUL 2018 X X X X 

52.204-25 PROHIBITION ON 

CONTRACTING FOR 

CERTAIN 

TELECOMMUNICATIONS 

AND VIDEO 

SURVEILLANCE 

SERVICES OR 

EQUIPMENT 

AUG 

2020 

X X X X 

52.204-27 PROHIBITION ON A 

BYTEDANCE COVERED 

APPLICATION 

JUN 2023 X X X X 

52.207-3 RIGHT OF FIRST 

REFUSAL OF 

EMPLOYMENT 

MAY 

2006 

X X X X 

52.207-5 OPTION TO PURCHASE 

EQUIPMENT 

FEB 1995 X X X X 

52.209-6 PROTECTING THE 

GOVERNMENT'S 

INTEREST WHEN 

SUBCONTRACTING WITH 

CONTRACTORS 

DEBARRED, SUSPENDED, 

OR PROPOSED FOR 

DEBARMENT 

 

 

 

  

JUN 2020 X X X X 

52.209-9 UPDATES OF PUBLICLY OCT 2018 X X X X 
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CLAUSE 

NO. 

TITLE DATE FP COS

T 

TM Master 

Contrac

t 

AVAILABLE 

INFORMATION 

REGARDING 

RESPONSIBILITY 

MATTERS 

52.209-10 PROHIBITION ON 

CONTRACTING WITH 

INVERTED DOMESTIC 

CORPORATIONS 

NOV 

2015 

X X X X 

52.211-5 MATERIAL 

REQUIREMENTS 

AUG 

2000 

X X 
 

 

52.211-11* LIQUIDATED DAMAGES – 

SUPPLIES, SERVICES, OR 

RESEARCH AND 

DEVELOPMENT 

SEP 2000 X 
  

 

52.211-15 DEFENSE PRIORITY AND 

ALLOCATION 

REQUIREMENTS 

APR 2008 X X X X 

52.214-35 SUBMISSION OF OFFERS 

IN U.S. CURRENCY 

APR 1991 X X X  

52.215-2 AUDIT AND RECORDS —

NEGOTIATION 

JUN 2020 X X X X 

52.215-2 ALTERNATE I MAR 

2009 

X X X X 

52.215-2 ALTERNATE II AUG 

2016 

 
X 

 

X 

52.215-2 ALTERNATE III JUN 1999 X X X X 

52.215-8  ORDER OF PRECEDENCE 

– UNIFORM CONTRACT 

FORMAT 

OCT 1997  X X X X 

52.215-9 CHANGES OR ADDITIONS 

TO MAKE-OR-BUY 

PROGRAM 

OCT 1997 X X X X 

52.215-9 ALTERNATE I OCT 2010 X 
  

X 

52.215-9 ALTERNATE II OCT 2010 
 

X 
 

X 

52.215-10  PRICE REDUCTION FOR 

CERTIFIED DEFECTIVE 

COST OR PRICING DATA 

AUG 

2011 

X X X X 

52.215-11 PRICE REDUCTION FOR 

CERTIFIED DEFECTIVE 

COST OR PRICING DATA 

– MODIFICATIONS 

 

  

JUN 2020 X X X X 

52.215-12  SUBCONTRACTOR 

CERTIFIED COST OR 

JUN 2020 X X X X 
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CLAUSE 

NO. 

TITLE DATE FP COS

T 

TM Master 

Contrac

t 

PRICING DATA 

52.215-13 SUBCONTRACTOR 

CERTIFIED COST OR 

PRICING DATA – 

MODIFICATIONS 

JUN 2020 X X X X 

52.215-14  INTEGRITY OF UNIT 

PRICES 

JUN 2020 X X X X 

52.215-14 ALTERNATE I OCT 1997 X X X X 

52.215-15  PENSION ADJUSTMENTS 

AND ASSET REVERSIONS 

OCT 2010 X X X X 

52.215-17 WAIVER OF FACILITIES 

CAPITAL COST OF 

MONEY 

OCT 1997 X X X X 

52.215-18  REVERSION OR 

ADJUSTMENT OF PLANS 

FOR POSTRETIREMENT 

BENEFITS (PRB) OTHER 

THAN PENSIONS  

JUL 2005 X X X X 

52.215-19 NOTIFICATION OF 

OWNERSHIP CHANGES 

OCT 1997 X X X X 

52.215-21 REQUIREMENTS FOR 

CERTIFIED COST OR 

PRICING AND DATA 

OTHER THAN CERTIFIED 

COST OR PRICING DATA - 

MODIFICATIONS 

JUN 2020 X X X X 

52.215.21 ALTERNATE I OCT 2010 X X X X 

52.215-21 ALTERNATE II OCT 1997 X X X X 

52.215-21 ALTERNATE III OCT 1997 X X X X 

52.215-21 ALTERNATE IV OCT 2010 X X X X 

52.215-23 LIMITATIONS ON PASS-

THROUGH CHARGES 

JUN 2020 
 

X 
 

X 

52.216-4 ECONOMIC PRICE 

ADJUSTMENT – LABOR 

AND MATERIAL  

JAN 2017 X 
 

X X 

52.216-5* PRICE 

REDETERMINATION – 

PROSPECTIVE 

OCT 1997 X 
 

X X 

52.216-6* PRICE 

REDETERMINATION—

RETROACTIVE 

OCT 1997 X 
 

X X 

52.216-7* ALLOWABLE COST AND 

PAYMENT 

AUG 

2018 

 
X X X 

52.216-8 FIXED FEE JUN 2011 
 

X X X 

52.216-10    INCENTIVE FEE  JUN 2011 
 

X X X 

52.216-11* COST CONTRACT-NO FEE APR 1984 
 

X X X 

52.216-12  COST-SHARING APR 1984   X   X 
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CLAUSE 

NO. 

TITLE DATE FP COS

T 

TM Master 

Contrac

t 

CONTRACT—NO FEE 

52.216-16*  INCENTIVE PRICE 

REVISION – FIRM 

TARGET 

OCT 1997 X 
 

X X 

52.216-16 ALTERNATE I APR 1984 X 
 

X X 

52.216-17* INCENTIVE PRICE 

REVISION - SUCCESSIVE 

TARGETS  

OCT 1997 X 
 

X X 

52.216-17 ALTERNATE I APR 1984 X 
 

X X 

52.217-2 CANCELLATION UNDER 

MULTI-YEAR 

CONTRACTS 

OCT 1997 X     X 

52.217-8* OPTION TO EXTEND 

SERVICES 

NOV 

1999 

X X X X 

52.219-4 NOTICE OF PRICE 

EVALUATION 

PREFERENCE FOR 

HUBZONE SMALL 

BUSINESS CONCERNS. 

MAR  

2020 

X X X X 

52.219-8 UTILIZATION OF SMALL 

BUSINESS CONCERNS 

OCT 2018 X X X X 

52.219-9 SMALL BUSINESS 

SUBCONTRACTING PLAN 

JUN 2020 X X X X 

52.219-9 ALTERNATE II NOV 

2016 

X X X X 

52.219-14 LIMITATIONS ON 

SUBCONTRACTING 

MAR 

2020 

X X X X 

52.219-16 LIQUIDATED DAMAGES – 

SUBCONTRACTING PLAN 

JAN 1999 X X X X 

52.219-28 POST-AWARD SMALL 

BUSINESS PROGRAM RE-

REPRESENTATION 

NOV 

2020 

X X X X 

52.222-1 NOTICE TO THE 

GOVERNMENT OF LABOR 

DISPUTES 

FEB 1997 X X X X 

52.222-2 PAYMENT FOR 

OVERTIME PREMIUMS 

JUL 1990 
 

X 
 

X 

52.222-3 CONVICT LABOR 

 

  

JUN 2003 X X X X 

52.222-4 CONTRACT WORK 

HOURS AND SAFETY 

STANDARDS - OVERTIME 

COMPENSATION 

MAR 

2018 

X X X X 

52.222-19 CHILD LABOR - 

COOPERATION WITH 

AUTHORITIES AND 

REMEDIES 

JAN 2020 X X X X 
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CLAUSE 

NO. 

TITLE DATE FP COS

T 

TM Master 

Contrac

t 

52.222-21 PROHIBITION OF 

SEGREGATED 

FACILITIES 

APR 2015 X X X X 

52.222-26 EQUAL OPPORTUNITY SEPT 

2016 

X X X X 

52.222-29 NOTIFICATION OF VISA 

DENIAL 

APR 2015 X X X X 

52.222-35 EQUAL OPPORTUNITY 

FOR VETERANS 

(In full text below) 

JUN 2020 X X X X 

52.222-36 EQUAL OPPORTUNITY 

FOR WORKERS WITH 

DISABILITIES 

(In full text below) 

JUN 2020 X X X X 

52.222-36 ALTERNATE I JUL 2014 X X X X 

52.222-37 EMPLOYMENT REPORTS 

ON VETERANS 

JUN 2020 X X X X 

52.222-38 COMPLIANCE WITH 

VETERANS 

EMPLOYMENT 

REPORTING 

REQUIREMENTS 

FEB 2016 X X X X 

52.222-40 NOTIFICATION OF 

EMPLOYEE RIGHTS 

UNDER THE NATIONAL 

LABOR RELATIONS ACT 

DEC 2010 X X X X 

52.222-50 COMBATING 

TRAFFICKING IN 

PERSONS 

OCT 2020 X X X X 

52.222-54 EMPLOYMENT 

ELIGIBILITY 

VERIFICATION 

OCT 2015 X X X X 

52.223-2 AFFIRMATIVE 

PROCUREMENT OF 

BIOBASED PRODUCTS 

UNDER SERVICE AND 

CONSTRUCTION 

CONTRACTS 

  

SEP 2013 X X X X 

52.223-3* HAZARDOUS MATERIAL 

IDENTIFICATION AND 

MATERIAL SAFETY DATA 

FEB 2021 X X X X 

52.223-3 ALTERNATE I JUL 1995 X X X X 

52.223-5 POLLUTION 

PREVENTION AND 

RIGHT-TO-KNOW 

INFORMATION. 

ALTERNATE I 

MAY 

2011 

X X X X 
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CLAUSE 

NO. 

TITLE DATE FP COS

T 

TM Master 

Contrac

t 

52.223-5 ALTERNATE I MAY 

2011 

X X X X 

52.223-5 ALTERNATE II MAY 

2011 

X X X X 

52.223-6 DRUG-FREE WORKPLACE MAY 

2001 

X X X X 

52.223-10 WASTE REDUCTION 

PROGRAM 

MAY 

2011 

X X 
 

 

52.223-12 REFRIGERATION 

EQUIPMENT AND AIR 

CONDITIONERS 

JUN 2016 X X X X 

52.223-13 ACQUISITION OF 

REPEAT REGISTERED 

IMAGING EQUIPMENT 

JUN 2014 X X X X 

52.223-13 ALTERNATE I OCT 2015 X X X X 

52.223-14 ACQUISITION OF 

REPEAT REGISTERED 

TELEVISIONS 

JUN 2014 X X X X 

52.223-14 ALTERNATE I JUN 2014 X X X X 

52.223-15  ENERGY EFFICIENCY IN 

ENERGY-CONSUMING 

PRODUCTS 

MAY 

2020 

X X X X 

52.223-16 ACQUISITION OF 

REPEAT-REGISTERED 

PERSONAL COMPUTER 

PRODUCTS  

OCT 2015 X X X X 

52.223-16 ALTERNATE I JUN 2014 X X X X 

52.223-17 AFFIRMATIVE 

PROCUREMENT OF EPA- 

DESIGNATED ITEMS IN 

SERVICE AND 

CONSTRUCTION 

CONTRACTS 

AUG 

2018 

X X X X 

52.223-18 ENCOURAGING 

CONTRACTOR POLICIES 

TO BAN TEXT 

MESSAGING WHILE 

DRIVING  

JUN 2020 X X X X 

52.223-19 COMPLIANCE WITH 

ENVIRONMENTAL 

MANAGEMENT 

SYSTEMS 

MAY 

2011 

X X X X 

52.224-1 PRIVACY ACT 

NOTIFICATION 

APR 1984 X X X X 

52.224-2 PRIVACY ACT APR 1984 X X X X 

52.225-1 BUY AMERICAN –

SUPPLIES 

JAN 2021 X X X X 

52.225-3 BUY AMERICAN – FREE JAN 2021 X X X X 
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CLAUSE 

NO. 

TITLE DATE FP COS

T 

TM Master 

Contrac

t 

TRADE AGREEMENTS – 

ISRAELI TRADE ACT 

52.225-3 ALTERNATE I JAN 2021 X X X X 

52.225-3 ALTERNATE II JAN 2021 X X X X 

52.225-3 ALTERNATE III JAN 2021 X X X X 

52.225-5 TRADE AGREEMENTS  OCT 2019 X X 
 

X 

52.225-8 DUTY-FREE ENTRY OCT 2010 X X X X 

52.225-13 RESTRICTIONS ON 

CERTAIN FOREIGN 

PURCHASES 

FEB 2021 X X 
 

X 

52.225-14 INCONSISTENCY 

BETWEEN ENGLISH 

VERSION AND 

TRANSLATION OF 

CONTRACT 

FEB 2000 X X X X 

52.225-19 CONTRACTOR 

PERSONNEL IN A 

DESIGNATED 

OPERATIONAL AREA OR 

SUPPORTING A 

DIPLOMATIC OR 

CONSULAR MISSION 

OUTSIDE THE UNITED 

STATES 

MAY 

2020 

X X X X 

52.227-1 AUTHORIZATION AND 

CONSENT 

JUN 2020 X X 
 

X 

52.227-2 NOTICE AND 

ASSISTANCE 

REGARDING PATENT 

AND COPYRIGHT 

INFRINGEMENT 

JUN 2020 X X 
 

 

52.227-3 PATENT INDEMNITY APR 1984 X X 
 

X 

52.227-3* ALTERNATE I APR 1984 X X 
 

X 

52.227-3* ALTERNATE II APR 1984 X X 
 

X 

52.227-5* WAIVER OF INDEMNITY APR 1984 X X 
 

X 

52.227-9 REFUND OF ROYALTIES APR 1984 X     X 

52.227-10 FILING OF PATENT 

APPLICATIONS - 

CLASSIFIED SUBJECT 

MATTER 

DEC 2007 X X 
 

X 

52.227-11 PATENT RIGHTS – 

OWNERSHIP BY THE 

CONTRACTOR 

MAY 

2014 

X X 
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CLAUSE 

NO. 

TITLE DATE FP COS

T 

TM Master 

Contrac

t 

52.227-13 PATENT RIGHTS – 

OWNERSHIP BY THE 

GOVERNMENT 

DEC 2007 X X 
 

 

52.227-14 RIGHTS IN DATA—

GENERAL 

MAY 

2014 

X X X X 

52.227-14 ALTERNATE I DEC 2007 X X X X 

52.227-14 * ALTERNATE II  DEC 2007 X X X X 

52.227-14 * ALTERNATE III DEC 2007 X X X X 

52.227-14 ALTERNATE IV DEC 2007 X X X X 

52.227-14 ALTERNATE V DEC 2007 X X X X 

52.227-16 ADDITIONAL DATA 

REQUIREMENTS 

JUN 1987 X X 
 

 

52.227-17 RIGHTS IN DATA-

SPECIAL WORKS 

DEC 2007 X X X  

52.227-19 COMMERCIAL 

COMPUTER SOFTWARE - 

LICENSE 

DEC 2007 X 
  

X 

52.227-21 TECHNICAL DATA 

DECLARATION, 

REVISION, AND 

WITHHOLDING OF 

PAYMENT—MAJOR 

SYSTEMS 

MAY 

2014 

X X X X 

52.227-22 MAJOR SYSTEM - 

MINIMUM RIGHTS 

JUN 1987 X X X X 

52.227-23 RIGHTS TO PROPOSAL 

DATA (TECHNICAL) 

JUN 1987 X X X X 

52.228-3 WORKERS' 

COMPENSATION 

INSURANCE (DEFENSE 

BASE ACT) 

JUL 2014 X X X  

52.228-4 WORKERS’ 

COMPENSATION AND 

WAR-HAZARD 

INSURANCE OVERSEAS 

APR 1984 X X X  

52.228-5 INSURANCE - WORK ON 

A GOVERNMENT 

INSTALLATION 

JAN 1997 X 
  

X 

52.228-7 INSURANCE - LIABILITY 

TO THIRD PERSONS  

MAR 

1996 

 
X 

 

X 

52.229-3 FEDERAL, STATE, AND 

LOCAL TAXES 

FEB 2013 X 
 

X X 

52.229-4 FEDERAL, STATE, AND 

LOCAL TAXES (STATE 

AND LOCAL 

ADJUSTMENTS) 

FEB 2013 X   X X 

52.229-6 TAXES – FOREIGN FEB 2013 X 
 

X X 



GSA ALLIANT 2 UNRESTRICTED GWAC 

SECTION I - CONTRACT CLAUSES 

  

Alliant 2 GWAC Unrestricted Master Contract 111 

CLAUSE 

NO. 

TITLE DATE FP COS

T 

TM Master 

Contrac

t 

FIXED-PRICE 

CONTRACTS 

52.229-8* TAXES - FOREIGN COST-

REIMBURSEMENT 

CONTRACTS 

MAR 

1990 

 
X 

 

X 

52.229-10* STATE OF NEW MEXICO 

GROSS RECEIPTS AND 

COMPENSATING TAX 

APR 2003 
 

X X X 

52.230-2 COST ACCOUNTING 

STANDARDS 

JUN 2020 X X X X 

52.230-3 DISCLOSURE AND 

CONSISTENCY OF COST 

ACCOUNTING 

PRACTICES 

JUN 2020 X X X X 

52.230-4 DISCLOSURE AND 

CONSISTENCY OF COST 

ACCOUNTING 

PRACTICES - FOREIGN 

CONCERNS 

JUN 2020 X X X X 

52.230-5 COST ACCOUNTING 

STANDARDS—

EDUCATIONAL 

INSTITUTION 

JUN 2020 X X X X 

52.230-6 ADMINISTRATION OF 

COST ACCOUNTING 

STANDARDS 

JUN 2010 X X X X 

52.232-1 PAYMENTS APR 1984 X 
  

 

52.232-7* PAYMENTS UNDER 

TIME-AND-MATERIALS 

AND LABOR-HOUR 

CONTRACTS  

AUG 

2012 

  
X  

52.232-8 DISCOUNTS FOR 

PROMPT PAYMENT 

FEB 2002 X 
 

X  

52.232-9 LIMITATION ON 

WITHHOLDING OF 

PAYMENTS  

APR 1984 X X X  

52.232-11 EXTRAS APR 1984 X 
  

 

52.232-12* ADVANCE PAYMENTS MAY 

2001 

X X X X 

52.232-12 ALTERNATE I APR 1984 X X X X 

52.232-12* ALTERNATE II MAY 

2001 

 
X 

 

X 

52.232-16* PROGRESS PAYMENTS JUN 2020 X 
  

X 

52.232-16 ALTERNATE I MAR 

2000 

X 
  

X 
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CLAUSE 

NO. 

TITLE DATE FP COS

T 

TM Master 

Contrac

t 

52.232-17 INTEREST MAY 

2014 

X X X X 

52.232-18 AVAILABILITY OF FUNDS   APR 1984 X X X X 

 

52.232-19* AVAILABILITY OF FUNDS 

FOR THE NEXT FISCAL 

YEAR (In full text below) 

(OCO should provide in full 

text) 

APR 1984 X X 
 

 

52.232-20 LIMITATION OF COST APR 1984 
 

X 
 

X 

52.232-22 LIMITATION OF FUNDS APR 1984 
 

X 
 

X 

52.232-23 ASSIGNMENT OF CLAIMS MAY 

2014 

X X X X 

52.232-23 ALTERNATE I APR 1984 X X X X 

52.232-25 PROMPT PAYMENT  JAN 2017 X X X X 

52.232-25 ALTERNATE I FEB 2002 
 

X X X 

52.232-33 PAYMENT BY 

ELECTRONIC FUNDS 

TRANSFER-SYSTEM FOR 

AWARD MANAGEMENT 

OCT 2018 X X X X 

52.232-36 PAYMENT BY THIRD 

PARTY 

MAY 

2014 

X X X X 

52.232-37 MULTIPLE PAYMENT 

ARRANGEMENTS. 

MAY 

1999 

X X X X 

52.232-40 PROVIDING 

ACCELERATED 

PAYMENT TO SMALL 

BUSINESS 

SUBCONTRACTORS 

DEC 
2013 

X X X X 

52.233-1 DISPUTES  MAY 

2014 

X X X X 

52.233-1 ALTERNATE I DEC 1991 X X X X 

52.233-3 PROTEST AFTER AWARD AUG 

1996 

X 
 

X X 

52.233-3 ALTERNATE I JUN 1985 
 

X 
 

X 

52.233-4 APPLICABLE LAW FOR 

BREACH OF CONTRACT 

CLAIM 

OCT 2004 X X X X 

52.237-2 PROTECTION OF 

GOVERNMENT 

BUILDINGS, 

EQUIPMENT, AND 

VEGETATION 

APR 1984 X X X X 

52.237-3 CONTINUITY OF 

SERVICES 

JAN 1991 X X 
 

X 
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CLAUSE 

NO. 

TITLE DATE FP COS

T 

TM Master 

Contrac

t 

52.237-9 WAIVER OF LIMITATION 

ON SEVERANCE 

PAYMENTS TO FOREIGN 

NATIONALS 

MAY 

2014 

 
X X X 

52.239-1 PRIVACY OR SECURITY 

SAFEGUARDS  

AUG 1996 X X X X 

52.242-1 NOTICE OF INTENT TO 

DISALLOW COSTS 

APR 1984 X X X X 

52.242-3 PENALTIES FOR 

UNALLOWABLE COSTS 

MAY 

2014 

 
X X X 

52.242-4 CERTIFICATION OF 

FINAL INDIRECT COSTS 

JAN 1997 
 

X X X 

52.242-13 BANKRUPTCY JUL 1995 X X X X 

52.243-1 CHANGES – FIXED-PRICE AUG 

1987 

X 
  

X 

52.243-1 ALTERNATE I APR 1984 X 
  

X 

52.243-1 ALTERNATE II APR 1984 X     X 

52.243-1 ALTERNATE III APR 1984 X 
  

X 

52.243-2 CHANGES – COST 

REIMBURSEMENT 

AUG 

1987 

 
X 

 

X 

52.243-2 ALTERNATE I APR 1984 
 

X 
 

X 

52.243-2 ALTERNATE II APR 1984 
 

X 
 

X 

52.243-2 ALTERNATE V APR 1984 
 

X 
 

X 

52.243-3 CHANGES – TIME-AND-

MATERIALS OR LABOR-

HOURS 

SEP 2000 
  

X X 

52.243-6 CHANGE ORDER 

ACCOUNTING  

APR 1984 X X 
 

X 

52.243-7* NOTIFICATION OF 

CHANGES 

JAN 2017 X X X X 

52.244-2* SUBCONTRACTS JUN 2020 X X X X 

52.244-2 ALTERNATE I  JUN 2020   X   X 

52.244-5 COMPETITION IN 

SUBCONTRACTING 

DEC 1996 X X 
 

X 

52.244-6 SUBCONTRACTS FOR 

COMMERCIAL ITEMS 
NOV 

2020 
 

X X X X 

52.245-1 GOVERNMENT 

PROPERTY 

JAN 2017 X X X X 

52.245-1 ALTERNATE I APR 2012 X X X X 

52.245-1 ALTERNATE II APR 2012 X X X X 

52.245-2* GOVERNMENT 

PROPERTY 

INSTALLATION 

APR 2012 X X X  
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CLAUSE 

NO. 

TITLE DATE FP COS

T 

TM Master 

Contrac

t 

OPERATION SERVICES 

(OCO should provide in full 

text) 

52.245-9 USE AND CHARGES APR 2012 X X X X 

52.246-19* WARRANTY OF SYSTEMS 

AND EQUIPMENT UNDER 

PERFORMANCE 

SPECIFICATIONS OR 

DESIGN CRITERIA. 

MAY 

2001 

X      

52.246-19 ALTERNATE I APR 1984 X      

52.246-19 ALTERNATE II APR 1984 X      

52.246-19 ALTERNATE III APR 1984 X      

52.246-20* WARRANTY OF SERVICES  MAY 

2001 

X 
  

X 

52.246-23 LIMITATION OF 

LIABILITY 

FEB 1997 X X 
 

X 

52.246-24 LIMITATION OF 

LIABILITY – HIGH VALUE 

ITEMS 

FEB 1997 X X 
 

X 

52.246-25 LIMITATION OF 

LIABILITY - SERVICES 

FEB 1997 X X X X 

52.247-1* COMMERCIAL BILL OF 

LADING NOTATIONS 

FEB 2006 X X X X 

52.247-63* PREFERENCE FOR U.S.-

FLAG AIR CARRIERS 

JUN 2003 X X X X 

52.247-

67*   

SUBMISSION OF 

TRANSPORTATION 

DOCUMENTS FOR AUDIT  

(OCO should provide in full 

text) 

FEB 2006 X X X  

52.248-1* VALUE ENGINEERING  JUN 2020 X X 
 

X 

52.248-1 ALTERNATE I APR 1984 X X X X 

52.248-1 ALTERNATE II JAN 2015 X X X X 

52.248-1 ALTERNATE III APR 1984 X X X X 

52.249-2 TERMINATION FOR 

CONVENIENCE OF THE 

GOVERNMENT (FIXED-

PRICE) 

APR 2012 X 
 

X X 

52.249-4 TERMINATION FOR 

CONVENIENCE OF THE 

GOVERNMENT 

(SERVICES) (SHORT 

FORM). 

APR 1984 X     X 

52.249-6 TERMINATION (COST-

REIMBURSEMENT)  

MAY 

2004 

 
X 

 

X 
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CLAUSE 

NO. 

TITLE DATE FP COS

T 

TM Master 

Contrac

t 

52.249-6 ALTERNATE IV  SEP 1996 
  

X  

52.249-8 DEFAULT (FIXED-PRICE 

SUPPLY AND SERVICE)  

APR 1984 X 
  

X 

52.249-14 EXCUSABLE DELAYS APR 1984 
 

X X  

52.251-1 GOVERNMENT SUPPLY 

SOURCES 

APR 2012 X X X X 

52.251-2 INTER-AGENCY FLEET 

MANAGEMENT SYSTEM 

VEHICLES AND RELATED 

SERVICES 

JAN 1991   X    

52.253-1 COMPUTER GENERATED 

FORMS 

JAN 1991 X X X X 

(Note:  Clause numbers followed by an asterisk (*) require fill-ins by the OCO if 

determined applicable and incorporated into the Order.) 

I.2.1 Acquisition of Commercial Items 

The following clauses apply only to Orders that are for the acquisition of supplies or 

services that meet the definition of commercial items at FAR 2.101. They will be 

incorporated in full text into individual orders, as applicable. 

CLAUSE 

NO. 

TITLE DATE FP COST TM Master 

Contract 

52.212-4 CONTRACT TERMS AND 

CONDITIONS – 

COMMERCIAL ITEMS 

OCT 

2018 

X 
 

X  

52.212-4 ALTERNATE I JAN 2017 X  

 

X  

52.212-5 CONTRACT TERMS AND 

CONDITIONS REQUIRED 

TO IMPLEMENT 

STATUTES OR 

EXECUTIVE ORDERS—

COMMERCIAL ITEMS 

JAN 
2021 

X 
 

X   

52.212-5 ALTERNATE I FEB 2000 X 
 

X   

52.212-5 ALTERNATE II FEB 2021 X 
 

X   

 

(Note: Provision numbers followed by an asterisk (*) require fill-ins by the OCO if 

determined applicable and incorporated into the Order.) 
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I.2.1.1 GSAR 552.204-70 REPRESENTATION REGARDING CERTAIN 

TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR 

EQUIPMENT (AUG 2019) 

(a) Definitions. As used in this clause- 

“Covered telecommunications equipment or services”, “Critical technology”, and 

“Substantial or essential component” have the meanings provided in FAR 52.204-25, 

Prohibition on Contracting for Certain Telecommunications and Video Surveillance 

Services or Equipment. 

(b) Prohibition. Section 889(a)(1)(A) of the John S. McCain National Defense 

Authorization Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an 

executive agency on or after August 13, 2019, from procuring or obtaining, or extending 

or renewing a contract to procure or obtain, any equipment, system, or service that uses 

covered telecommunications equipment or services as a substantial or essential 

component of any system, or as critical technology as part of any system. Contractors are 

not prohibited from providing- 

(1) A service that connects to the facilities of a third-party, such as backhaul, 

roaming, or interconnection arrangements; or  

(2) Telecommunications equipment that cannot route or redirect user data traffic or 

permit visibility into any user data or packets that such equipment transmits or 

otherwise handles. 

(c) Representation. [Contractor to complete and submit to the Contracting Officer] The 

Offeror or Contractor represents that it [ ] will or [ ] will not provide covered 

telecommunications equipment or services to the Government in the performance of any 

contract, subcontract, order, or other contractual instrument resulting from this contract. 

This representation shall be provided as part of the proposal and resubmitted on an annual 

basis from the date of award. 

(d) Disclosures. If the Offeror or Contractor has responded affirmatively to the 

representation in paragraph (c) of this clause, the Offeror or Contractor shall provide the 

following additional information to the Contracting Officer-- 

(1) All covered telecommunications equipment and services offered or provided 

(include brand; model number, such as original equipment manufacturer (OEM) 

number, manufacturer part number, or wholesaler number; and item description, as 

applicable); 

(2) Explanation of the proposed use of covered telecommunications equipment 

and services and any factors relevant to determining if such use would be permissible 

under the prohibition in paragraph (b) of this provision; 

(3) For services, the entity providing the covered telecommunications services 

(include entity name, unique entity identifier, and Commercial and Government 

Entity (CAGE) code, if known); and 
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(4) For equipment, the entity that produced the covered telecommunications 

equipment (include entity name, unique entity identifier, CAGE code, and whether 

the entity was the OEM or a distributor, if known). 

(End of Clause) 

I.2.1.2  GSAR 552.212-4 CONTRACT TERMS AND CONDITIONS-

COMMERCIAL ITEMS. (ALTERNATE II) (FAR DEVIATION) (FEB 

2018) 

(a) Inspection/Acceptance. The Contractor shall only tender for acceptance those 

items that conform to the requirements of this contract. The Government 

reserves the right to inspect or test any supplies or services that have been 

tendered for acceptance. The Government may require repair or replacement 

of nonconforming supplies or reperformance of nonconforming services at no 

increase in contract price. If repair/replacement or reperformance will not 

correct the defects or is not possible, the government may seek an equitable 

price reduction or adequate consideration for acceptance of nonconforming 

supplies or services. The Government must exercise its post-acceptance 

rights -- 

1) Within a reasonable time after the defect was discovered or should have 

been discovered; and 

2) Before any substantial change occurs in the condition of the item, unless 

the change is due to the defect in the item. 

(b) Assignment. The Contractor or its assignee may assign its rights to receive 

payment due as a result of performance of this contract to a bank, trust 

company, or other financing institution, including any Federal lending agency 

in accordance with the Assignment of Claims Act (31 U.S.C.3727). However, 

when a third party makes payment (e.g., use of the Governmentwide 

commercial purchase card), the Contractor may not assign its rights to 

receive payment under this contract. 

(c) Changes. Changes in the terms and conditions of this contract may be made 

only by written agreement of the parties. 

(d) Disputes. This contract is subject to 41 U.S.C. chapter 71,Contract Disputes. 

Failure of the parties to this contract to reach agreement on any request for 

equitable adjustment, claim, appeal or action arising under or relating to this 

contract shall be a dispute to be resolved in accordance with the clause at 

FAR 52.233-1, Disputes, which is incorporated herein by reference. The 

Contractor shall proceed diligently with performance of this contract, 

pending final resolution of any dispute arising under the contract. 

(e) Definitions. The clause at FAR 52.202-1, Definitions, is incorporated herein 

by reference. 
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(f) Excusable delays. The Contractor shall be liable for default unless 

nonperformance is caused by an occurrence beyond the reasonable control of 

the Contractor and without its fault or negligence such as, acts of God or the 

public enemy, acts of the Government in either its sovereign or contractual 

capacity, fires, floods, epidemics, quarantine restrictions, strikes, unusually 

severe weather, and delays of common carriers. The Contractor shall notify 

the Contracting Officer in writing as soon as it is reasonably possible after the 

commencement of any excusable delay, setting forth the full particulars in 

connection therewith, shall remedy such occurrence with all reasonable 

dispatch, and shall promptly give written notice to the Contracting Officer of 

the cessation of such occurrence. 

(g) Invoice. 

1) The Contractor shall submit an original invoice and three copies (or 

electronic invoice, if authorized) to the address designated in the contract 

to receive invoices. An invoice must include: 

(i) Name and address of the Contractor; 

(ii) Invoice date and number; 

(iii) Contract number, contract line item number and, if applicable, the 

order number; 

(iv) Description, quantity, unit of measure, unit price and extended 

price of the items delivered; 

(v) Shipping number and date of shipment, including the bill of lading 

number and weight of shipment if shipped on Government bill of 

lading; 

(vi) Terms of any discount for prompt payment offered; 

(vii) Name and address of official to whom payment is to be sent; 

(viii) Name, title, and phone number of person to notify in event of 

defective invoice; and 

(ix) Taxpayer Identification Number (TIN). The Contractor shall 

include its TIN on the invoice only if required elsewhere in this 

contract. 

(x) Electronic funds transfer (EFT) banking information. 

A. The Contractor shall include EFT banking information on the 

invoice only if required elsewhere in this contract. 

B. If EFT banking information is not required to be on the invoice, in 

order for the invoice to be a proper invoice, the Contractor shall 

have submitted correct EFT banking information in accordance 

with the applicable solicitation provision, contract clause (e.g., 

52.232-33, Payment by Electronic Funds Transfer— System for 
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Award Management, or 52.232-34, Payment by Electronic Funds 

Transfer—Other Than System for Award Management), or 

applicable agency procedures. 

C. EFT banking information is not required if the Government waived 

the requirement to pay by EFT. 

2) The due date for making invoice payments by the designated payment 

office is the later of the following two events: 

(i) The 10th day after the designated billing office receives a proper 

invoice from the Contractor. If the designated billing office fails to 

annotate the invoice with the date of receipt at the time of receipt, 

the invoice payment due date shall be the 10th day after the date of 

the Contractor's invoice; provided the Contractor submitted a proper 

invoice and no disagreement exists over quantity, quality, or 

Contractor compliance with contract requirements. 

(ii) The 10th day after Government acceptance of supplies delivered or 

services performed by the Contractor. 

(h) Patent indemnity. The Contractor shall indemnify the Government and its 

officers, employees and agents against liability, including costs, for actual or 

alleged direct or contributory infringement of, or inducement to infringe, any 

United States or foreign patent, trademark or copyright, arising out of the 

performance of this contract, provided the Contractor is reasonably notified of 

such claims and proceedings. 

(i) Payment. 

1) Items accepted. Payment shall be made for items accepted by the Government 

that have been delivered to the delivery destinations set forth in this contract. 

2) Prompt Payment. The Government will make payment in accordance with the 

Prompt Payment Act (31 U.S.C. 3903) and prompt payment regulations at 5 

CFR Part 1315. 

3) Electronic Funds Transfer (EFT). If the Government makes payment by EFT, 

see 52.212-5(b) for the appropriate EFT clause. 

4) Discount. In connection with any discount offered for early payment, time 

shall be computed from the date of the invoice. For the purpose of computing 

the discount earned, payment shall be considered to have been made on the 

date which appears on the payment check or the specified payment date if an 

electronic funds transfer payment is made. 

5) Overpayments. If the Contractor becomes aware of a duplicate contract 

financing or invoice payment or that the Government has otherwise overpaid 

on a contract financing or invoice payment, the Contractor shall— 

(i) Remit the overpayment amount to the payment office cited in the contract 

along with a description of the overpayment including the— 
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(A) Circumstances of the overpayment (e.g., duplicate payment, erroneous 

payment, liquidation errors, date(s) of overpayment); 

(B) Affected contract number and delivery order number, if applicable; 

(C) Affected contract line item or subline item, if applicable; and 

(D) Contractor point of contact. 

(ii) Provide a copy of the remittance and supporting documentation to the 

Contracting Officer. 

(6) Interest. 

(i) All amounts that become payable by the Contractor to the Government 

under this contract shall bear simple interest from the date due until paid 

unless paid within 30 days of becoming due. The interest rate shall be 

the interest rate established by the Secretary of the Treasury as provided 

in 41 U.S.C. 7109, which is applicable to the period in which the amount 

becomes due, as provided in (i)(6)(v) of this clause, and then at the rate 

applicable for each six-month period at fixed by the Secretary until the 

amount is paid. 

(ii) The Government may issue a demand for payment to the Contractor 

upon finding a debt is due under the contract. 

(iii) Final decisions. The Contracting Officer will issue a final decision as 

required by 33.211 if— 

(A) The Contracting Officer and the Contractor are unable to reach 

agreement on the existence or amount of a debt within 30 days; 

(B) The Contractor fails to liquidate a debt previously demanded by the 

Contracting Officer within the timeline specified in the demand for 

payment unless the amounts were not repaid because the Contractor 

has requested an installment payment agreement; or 

(C) The Contractor requests a deferment of collection on a debt 

previously demanded by the Contracting Officer (see 32.607-2). 

(iv) If a demand for payment was previously issued for the debt, the demand 

for payment included in the final decision shall identify the same due 

date as the original demand for payment. 

(v) Amounts shall be due at the earliest of the following dates: 

(A) The date fixed under this contract. 

(B) The date of the first written demand for payment, including any 

demand for payment resulting from a default termination. 

(vi) The interest charge shall be computed for the actual number of calendar 

days involved beginning on the due date and ending on— 
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(A) The date on which the designated office receives payment from the 

Contractor; 

(B) The date of issuance of a Government check to the Contractor from 

which an amount otherwise payable has been withheld as a credit 

against the contract debt; or 

(C) The date on which an amount withheld and applied to the contract 

debt would otherwise have become payable to the Contractor. 

(vii) The interest charge made under this clause may be reduced under the 

procedures prescribed in 32.608-2 of the Federal Acquisition Regulation 

in effect on the date of this contract. 

(j) Risk of loss. Unless the contract specifically provides otherwise, risk of loss or 

damage to the supplies provided under this contract shall remain with the 

Contractor until, and shall pass to the Government upon: 

(1) Delivery of the supplies to a carrier, if transportation is f.o.b. origin; or 

(2) Delivery of the supplies to the Government at the destination specified in 

the contract, if transportation is f.o.b. destination. 

(k) Taxes. The contract price includes all applicable Federal, State, and local taxes 

and duties. 

(l) Termination for the Government’s convenience. The Government reserves the 

right to terminate this contract, or any part hereof, for its sole convenience. In 

the event of such termination, the Contractor shall immediately stop all work 

hereunder and shall immediately cause any and all of its suppliers and 

subcontractors to cease work. Subject to the terms of this contract, the 

Contractor shall be paid a percentage of the contract price reflecting the 

percentage of the work performed prior to the notice of termination, plus 

reasonable charges the Contractor can demonstrate to the satisfaction of the 

Government using its standard record keeping system, have resulted from the 

termination. The Contractor shall not be required to comply with the cost 

accounting standards or contract cost principles for this purpose. This paragraph 

does not give the Government any right to audit the Contractor’s records. The 

Contractor shall not be paid for any work performed or costs incurred which 

reasonably could have been avoided. 

(m) Termination for cause. The Government may terminate this contract, or any part 

hereof, for cause in the event of any default by the Contractor, or if the 

Contractor fails to comply with any contract terms and conditions, or fails to 

provide the Government, upon request, with adequate assurances of future 

performance. In the event of termination for cause, the Government shall not be 

liable to the Contractor for any amount for supplies or services not accepted, 

and the Contractor shall be liable to the Government for any and all rights and 

remedies provided by law. If it is determined that the Government improperly 
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terminated this contract for default, such termination shall be deemed a 

termination for convenience. 

(n) Title. Unless specified elsewhere in this contract, title to items furnished under 

this contract shall pass to the Government upon acceptance, regardless of when 

or where the Government takes physical possession. 

(o) Warranty. The Contractor warrants and implies that the items delivered 

hereunder are merchantable and fit for use for the particular purpose described 

in this contract. 

(p) Limitation of liability. Except as otherwise provided by an express warranty, the 

Contractor will not be liable to the Government for consequential damages 

resulting from any defect or deficiencies in accepted items. 

(q) Other compliances. The Contractor shall comply with all applicable Federal, 

State and local laws, executive orders, rules and regulations applicable to its 

performance under this contract. 

(r) Compliance with laws unique to Government contracts. The Contractor agrees 

to comply with 31 U.S.C. 1352 relating to limitations on the use of appropriated 

funds to influence certain Federal contracts; 18 U.S.C. 431 relating to officials 

not to benefit; 40 U.S.C. chapter 37, Contract Work Hours and Safety 

Standards; 41 U.S.C. chapter 87, Kickbacks; 41 U.S.C. 4712 and 10 U.S.C. 

2409 relating to whistleblower protections; 49 U.S.C. 40118, Fly American; and 

41 U.S.C. chapter 21 relating to procurement integrity. 

(s) Order of precedence. Any inconsistencies in this solicitation or contract shall be 

resolved by giving precedence in the following order: 

(1) The schedule of supplies/services. 

(2) The Assignments, Disputes, Payments, Invoice, Other Compliances, 

Compliance with Laws Unique to Government Contracts, Unauthorized 

Obligations, and Commercial Supplier Agreements - Unenforceable 

Clauses paragraphs of this clause, 

(3) The clause at 52.212-5, 

(4) Solicitation provisions if this is a solicitation. 

(5) Other paragraphs of this clause. 

(6) Addenda to this solicitation or contract, including any license agreements 

for computer software. 

(7) The Standard Form 1449. 

(8) Other documents, exhibits, and attachments. 

(9) The specification. 

(t) System for Award Management (SAM). 
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(1) Unless exempted by an addendum to this contract, the Contractor is 

responsible during performance and through final payment of any contract for 

the accuracy and completeness of the data within the SAM database, and for 

any liability resulting from the Government’s reliance on inaccurate or 

incomplete data. To remain registered in the SAM database after the initial 

registration, the Contractor is required to review and update on an annual 

basis from the date of initial registration or subsequent updates its information 

in the SAM database to ensure it is current, accurate and complete. Updating 

information in the SAM does not alter the terms and conditions of this 

contract and is not a substitute for a properly executed contractual document. 

(2) 

(i) If a Contractor has legally changed its business name, “doing business as” 

name, or division name (whichever is shown on the contract), or has 

transferred the assets used in performing the contract, but has not 

completed the necessary requirements regarding novation and change-of-

name agreements in Subpart 42.12, the Contractor shall provide the 

responsible Contracting Officer a minimum of one business day’s written 

notification of its intention to: 

(A) Change the name in the SAM database; 

(B) Comply with the requirements of Subpart 42.12 of the FAR; 

(C) Agree in writing to the timeline and procedures specified by the 

responsible Contracting Officer. The Contractor must provide with 

the notification sufficient documentation to support the legally 

changed name. 

(ii) If the Contractor fails to comply with the requirements of paragraph 

(t)(2)(i) of this clause, or fails to perform the agreement at paragraph 

(t)(2)(i)(C) of this clause, and, in the absence of a properly executed 

novation or change-of-name agreement, the SAM information that shows 

the Contractor to be other than the Contractor indicated in the contract will 

be considered to be incorrect information within the meaning of the 

“Suspension of Payment” paragraph of the electronic funds transfer (EFT) 

clause of this contract. 

(3) The Contractor shall not change the name or address for EFT payments or 

manual payments, as appropriate, in the SAM record to reflect an assignee for 

the purpose of assignment of claims (see FAR Subpart 32.8, Assignment of 

Claims). Assignees shall be separately registered in the SAM database. 

Information provided to the Contractor’s SAM record that indicates payments, 

including those made by EFT, to an ultimate recipient other than that 

Contractor will be considered to be incorrect information within the meaning 

of the “Suspension of payment” paragraph of the EFT clause of this contract. 
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(4) Offerors and Contractors may obtain information on registration and annual 

confirmation requirements via SAM accessed 

through https://www.acquisition.gov. 

(u) Unauthorized Obligations 

(1) Except as stated in paragraph (u)(2) of this clause, when any supply or service 

acquired under this contract is subject to any commercial supplier agreement 

(as defined in 502.101), that includes any language, provision, or clause 

requiring the Government to indemnify the Contractor or any person or entity 

for damages, costs, fees, or any other loss or liability that would create an 

Anti-Deficiency Act violation (31 U.S.C. 1341 ), the following shall govern: 

(i) Any such language, provision, or clause is unenforceable against the 

Government. 

(ii) Neither the Government nor any Government authorized end user shall 

be deemed to have agreed to such clause by virtue of it appearing in the 

commercial supplier agreement. If the commercial supplier agreement is 

invoked through an "I agree" click box or other comparable mechanism 

(e.g., "click-wrap" or "browse-wrap" agreements), execution does not 

bind the Government or any Government authorized end user to such 

clause. 

(iii) Any such language, provision, or clause is deemed to be stricken from 

the commercial supplier agreement. 

(2) Paragraph (u)(1) of this clause does not apply to indemnification by the 

Government that is expressly authorized by statute and specifically authorized 

under applicable agency regulations and procedures. 

(v) Incorporation by reference. The Contractor’s representations and certifications, 

including those completed electronically via the System for Award Management 

(SAM), are incorporated by reference into the contract. 

(w) Commercial supplier agreements - unenforceable clauses 

When any supply or service acquired under this contract is subject to a commercial 

supplier agreement (as defined in 502.101), the following language shall be deemed 

incorporated into the commercial supplier agreement. As used herein, "this agreement" 

means the commercial supplier agreement: 

(1) Notwithstanding any other provision of this agreement, when the end user is 

an agency or instrumentality of the U.S. Government, the following shall 

apply: 

(i) Applicability. This agreement is a part of a contract between the 

commercial supplier and the U.S. Government for the acquisition of the 

supply or service that necessitates a license (including all contracts, task 

orders, and delivery orders under FAR Part 12). 

https://www.acquisition.gov/
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(ii) End user. This agreement shall bind the ordering activity as user but shall 

not operate to bind a Government employee or person acting on behalf of 

the Government in his or her personal capacity. 

(iii)Law and disputes. This agreement is governed by Federal law. 

(A) Any language purporting to subject the U.S. Government to the laws 

of a U.S. state, U.S. territory, district, or municipality, or a foreign 

nation, except where Federal law expressly provides for the 

application of such laws, is hereby deleted. 

(B) Any language requiring dispute resolution in a specific forum or venue 

that is different from that prescribed by applicable Federal law is 

hereby deleted. 

(C) Any language prescribing a different time period for bringing an action 

than that prescribed by applicable Federal law in relation to a dispute 

is hereby deleted. 

(iv) Continued performance. If the supplier or licensor believes the ordering 

activity to be in breach of the agreement, it shall pursue its rights under the 

Contract Disputes Act or other applicable Federal statute while continuing 

performance as set forth in subparagraph (d) (Disputes). 

(v) Arbitration; equitable or injunctive relief. In the event of a claim or 

dispute arising under or relating to this agreement, (A) binding arbitration 

shall not be used unless specifically authorized by agency guidance, and 

(B) equitable or injunctive relief, including the award of attorney fees, 

costs or interest, may be awarded against the U.S. Government only when 

explicitly provided by statute (e.g., Prompt Payment Act or Equal Access 

to Justice Act). 

(vi) Additional terms. 

(A) This commercial supplier agreement may unilaterally incorporate 

additional terms by reference. Terms may be included by reference 

using electronic means (e.g., via web links, click and accept, etc.). 

Such terms shall be enforceable only to the extent that: 

(1) When included by reference using electronic means, the terms are 

readily available at referenced locations; and 

(2) Terms do not materially change government obligations; and 

(3) Terms do not increase government prices; and 

(4) Terms do not decrease overall level of service; and 

(5) Terms do not limit any other Government rights addressed 

elsewhere in this contract. 

(B) The order of precedence clause of this contract notwithstanding, any 

software license terms unilaterally revised subsequent to award that is 
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inconsistent with any material term or provision of this contract is not 

enforceable against the government. 

(vii) No automatic renewals. If any license or service tied to periodic 

payment is provided under this agreement (e.g., annual software 

maintenance or annual lease term), such license or service shall not renew 

automatically upon expiration of its current term without prior express 

Government approval. 

(viii) Indemnification. Any clause of this agreement requiring the 

commercial supplier or licensor to defend or indemnify the end user is 

hereby amended to provide that the U.S. Department of Justice has the 

sole right to represent the United States in any such action, in accordance 

with 28 U.S.C. 516. 

(ix) Audits. Any clause of this agreement permitting the commercial supplier 

or licensor to audit the end user's compliance with this agreement is 

hereby amended as follows: (A) Discrepancies found in an audit may 

result in a charge by the commercial supplier or licensor to the ordering 

activity. Any resulting invoice must comply with the proper invoicing 

requirements specified in the underlying Government contract or order. 

(B) This charge, if disputed by the ordering activity, will be resolved 

through the Disputes clause at 522.212-4(d); no payment obligation shall 

arise on the part of the ordering activity until the conclusion of the dispute 

process. (C) Any audit requested by the contractor will be performed at 

the contractor's expense, without reimbursement by the Government. 

(x) Taxes or surcharges. Any taxes or surcharges which the commercial 

supplier or licensor seeks to pass along to the Government as end user will 

be governed by the terms of the underlying Government contract or order 

and, in any event, must be submitted to the Contracting Officer for a 

determination of applicability prior to invoicing unless specifically agreed 

to otherwise In the Government contract. 

(xi) Non-assignment. This agreement may not be assigned, nor may any rights 

or obligations thereunder be delegated, without the Government's prior 

approval, except as expressly permitted under subparagraph (b) of this 

clause at 552.212-4. 

(xii) Confidential information. If this agreement includes a confidentiality 

clause, such clause is hereby amended to state that neither the agreement 

nor the Federal Supply Schedule price list (if applicable) shall be deemed 

"confidential information." Issues regarding release of "unit pricing" will 

be resolved consistent with the Freedom of Information Act. 

Notwithstanding anything in this agreement to the contrary, the 

Government may retain any confidential information as required by law, 

regulation or its internal document retention procedures for legal, 

regulatory or compliance purposes; provided, however, that all such 



GSA ALLIANT 2 UNRESTRICTED GWAC 

SECTION I - CONTRACT CLAUSES 

  

Alliant 2 GWAC Unrestricted Master Contract 127 

retained confidential information will continue to be subject to the 

confidentiality obligations of this agreement. 

(2) If any language, provision, or clause of this agreement conflicts or is 

inconsistent with the preceding paragraph (w)(1), the language, provisions, or 

clause of paragraph (w)(1) shall prevail to the extent of such inconsistency. 

(End of Clause) 

I.2.2 General Services Administration (GSA) Regulations (GSAR), 

Incorporated by Reference 

CLAUSE # CLAUSE TITLE DATE 

552.204-9 PERSONAL IDENTITY VERIFICATION REQUIREMENTS JUL 2020 

552.204-70 CYBER INCIDENT REPORTING REQUIREMENTS PENDING 

552.212-4 CONTRACT TERMS AND CONDITIONS- COMMERCIAL 

ITEMS (ALTERNATE II) (FAR DEVIATION -  Full text above in 

Section I.2.2.1) 

FEB 2018 

552.215-70   EXAMINATION OF RECORDS BY GSA  JUL 2016 

552.216-74 RESERVED 
 

552.216-75 TRANSACTIONAL DATA REPORTING 

(See Attachment J-6 for full-text clause) 

JUN 2016 

552.228-5 GOVERNMENT AS ADDITIONAL INSURED JAN 2016 

552.232-1 PAYMENTS (DEVIATION FAR 52.232-1) NOV 2009 

552.232-23 ASSIGNMENT OF CLAIMS SEP 1999 

552.232-25 PROMPT PAYMENT (DEVIATION FAR 52-232-25) NOV 2009 

552.237-73 RESTRICTION ON DISCLOSURE INFORMATION JUN 2009 

552.239-70 INFORMATION TECHNOLOGY SECURITY PLAN AND 

SECURITY AUTHORIZATION 
JUN 2011  

552.239-71 SECURITY REQUIREMENTS FOR UNCLASSIFIED 

INFORMATION TECHNOLOGY RESOURCES 
JAN 2012  

 

(Note: Provision numbers followed by an asterisk (*) require fill-ins by the OCO if 

determined applicable and incorporated into the Order.) 

I.3 GSAR 552.232-39 UNENFORCEABILITY OF UNAUTHORIZED 

OBLIGATIONS (FAR DEVIATION) (FEB 2018) 
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(a) Except as stated in paragraph (b) of this clause, when any supply or service 

acquired under this contract is subject to any commercial supplier agreement (as 

defined in 502.101) that includes any language, provision, or clause requiring the 

Government to pay any future fees, penalties, interest, legal costs or to indemnify 

the Contractor or any person or entity for damages, costs, fees, or any other loss or 

liability that would create an Anti-Deficiency Act violation (31 U.S.C. 1341), the 

following shall govern: 

(1) Any such language, provision, or clause is unenforceable against the 

Government. 

(2) Neither the Government nor any Government authorized end user shall be 

deemed to have agreed to such language, provision, or clause by virtue of it 

appearing in the commercial supplier agreement. If the commercial supplier 

agreement is invoked through an “I agree” click box or other comparable 

mechanism (e.g., “click-wrap” or “browse-wrap” agreements), execution does 

not bind the Government or any Government authorized end user to such 

clause. 

(3) Any such language, provision, or clause is deemed to be stricken from the 

commercial supplier agreement. 

(b) Paragraph (a) of this clause does not apply to indemnification or any other 

payment by the Government that is expressly authorized by statute and 

specifically authorized under applicable agency regulations and procedures. 

(End of Clause) 

I.4 552.232-78 COMMERCIAL SUPPLIER AGREEMENTS—

UNENFORCEABLE CLAUSES (FEB 2018) 

(a) When any supply or service acquired under this contract is subject to a 

commercial supplier agreement, the following language shall be deemed 

incorporated into the commercial supplier agreement. As used herein, “this 

agreement” means the commercial supplier agreement: 

(1) Notwithstanding any other provision of this agreement, when the end user is an 

agency or instrumentality of the U.S. Government, the following shall apply: 

(i) Applicability. This agreement is part of a contract between the commercial 

supplier and the U.S. Government for the acquisition of the supply or 

service that necessitates a license (including all contracts, task orders, and 

delivery orders under FAR Parts 13, 14 or 15). 

(ii) End user. This agreement shall bind the ordering activity as end user but 

shall not operate to bind a Government employee or person acting on behalf 

of the Government in his or her personal capacity. 

(iii)Law and disputes. This agreement is governed by Federal law. 

http://api.fdsys.gov/link?collection=uscode&title=31&year=mostrecent&section=1341&type=usc&link-type=html
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(A) Any language purporting to subject the U.S. Government to the laws of 

a U.S. state, U.S. territory, district, or municipality, or foreign nation, 

except where Federal law expressly provides for the application of such 

laws, is hereby deleted. 

(B) Any language requiring dispute resolution in a specific forum or venue 

that is different from that prescribed by applicable Federal law is hereby 

deleted. 

(C) Any language prescribing a different time period for bringing an action 

than that prescribed by applicable Federal law in relation to a dispute is 

hereby deleted. 

(iv) Continued performance. The supplier or licensor shall not unilaterally 

revoke, terminate or suspend any rights granted to the Government except as 

allowed by this contract. If the supplier or licensor believes the ordering 

activity to be in breach of the agreement, it shall pursue its rights under the 

Contract Disputes Act or other applicable Federal statute while continuing 

performance as set forth in subparagraph (d) (Disputes). 

(v) Arbitration; equitable or injunctive relief. In the event of a claim or dispute 

arising under or relating to this agreement, a binding arbitration shall not be 

used unless specifically authorized by agency guidance, and equitable or 

injunctive relief, including the award of attorney fees, costs or interest, may 

be awarded against the U.S. Government only when explicitly provided by 

statute (e.g., Prompt Payment Act or Equal Access to Justice Act). 

(vi) Additional terms.  

(A) This commercial supplier agreement may incorporate additional terms 

by reference, provided that the full text of the terms is provided with the 

offer. 

(B) After award, the contractor may unilaterally revise terms provided: 

(1) Terms do not materially change government rights or obligations; 

and 

(2) Terms do not increase government prices; and 

(3) Terms do not decrease overall level of service; and 

(4) Terms do not limit any other Government right addressed elsewhere 

in this contract. 

(C) The order of precedence clause of this contract notwithstanding, any 

software license terms unilaterally revised subsequent to award that is 

inconsistent with any material term or provision of this contract is not 

enforceable against the government. 

(vii) No automatic renewals. If any license or service tied to periodic payment 

is provided under this agreement (e.g., annual software maintenance or 
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annual lease term), such license or service shall not renew automatically 

upon expiration of its current term without prior express Government 

approval. 

(viii) Indemnification. Any clause of this agreement requiring the commercial 

supplier or licensor to defend or indemnify the end user is hereby amended 

to provide that the U.S. Department of Justice has the sole right to represent 

the United States in any such action, in accordance with 28 U.S.C. 516. 

(ix) Audits. Any clause of this agreement permitting the commercial supplier or 

licensor to audit the end user's compliance with this agreement is hereby 

amended as follows: 

(A) Discrepancies found in an audit may result in a charge by the 

commercial supplier or licensor to the ordering activity. Any resulting 

invoice must comply with the proper invoicing requirements specified in 

the underlying Government contract or order. 

(B) This charge, if disputed by the ordering activity, will be resolved 

through the Disputes clause at 52.233-1; no payment obligation shall 

arise on the part of the ordering activity until the conclusion of the 

dispute process. 

(C) Any audit requested by the contractor will be performed at the 

contractor's expense, without reimbursement by the Government. 

(x) Taxes or surcharges. Any taxes or surcharges which the commercial supplier 

or licensor seeks to pass along to the Government as end user will be 

governed by the terms of the underlying Government contract or order and, 

in any event, must be submitted to the Contracting Officer for a 

determination of applicability prior to invoicing unless specifically agreed to 

otherwise in the Government contract. 

(xi) Non-assignment. This agreement may not be assigned, nor may any rights or 

obligations thereunder be delegated, without the Government's prior 

approval, except as expressly permitted under the clause at 52.232-23, 

Assignment of Claims. 

(xii) Confidential information. If this agreement includes a confidentiality 

clause, such clause is hereby amended to state that neither the agreement nor 

the Federal Supply Schedule price list shall be deemed “confidential 

information.” Issues regarding release of “unit pricing” will be resolved 

consistent with the Freedom of Information Act. Notwithstanding anything 

in this agreement to the contrary, the Government may retain any 

confidential information as required by law, regulation or its internal 

document retention procedures for legal, regulatory or compliance purposes; 

provided, however, that all such retained confidential information will 

continue to be subject to the confidentiality obligations of this agreement. 

http://api.fdsys.gov/link?collection=uscode&title=28&year=mostrecent&section=516&type=usc&link-type=html
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(2) If any language, provision or clause of this agreement conflicts or is inconsistent 

with the preceding subparagraph (a)(1), the language, provisions, or clause of 

subparagraph (a)(1) shall prevail to the extent of such inconsistency. 

(End of Clause) 

I.5 GSAR 552.252-6 AUTHORIZED DEVIATIONS IN CLAUSES 

(DEVIATION FAR 52.252-6) (SEP 1999) 

(a) Deviations to FAR clauses. 

(1) This solicitation or contract indicates any authorized deviation to a Federal 

Acquisition Regulation (48 CFR Chapter 1) clause by the addition of 

“(DEVIATION)” after the date of the clause, if the clause is not published in 

the General Services Administration Acquisition Regulation (48 CFR Chapter 

5). 

(2) This solicitation indicates any authorized deviation to a Federal Acquisition 

Regulation (FAR) clause that is published in the General Services 

Administration Acquisition Regulation by the addition of “(DEVIATION 

(FAR clause no.))” after the date of the clause. 

(b) Deviations to GSAR clauses. This solicitation indicates any authorized deviation 

to a General Services Administration Acquisition Regulation clause by the 

addition of “(DEVIATION)” after the date of the clause. 

(c) “Substantially the same as” clauses. Changes in wording of clauses prescribed for 

use on a “substantially the same as” basis are not considered deviations. 

(End of Clause) 

I.6 FAR 52.204-25   PROHIBITION ON CONTRACTING FOR 

CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE 

SERVICES OR EQUIPMENT (AUG 2020) 

 (a) Definitions. As used in this clause— 

“Backhaul” means intermediate links between the core network, or backbone network, 

and the small subnetworks at the edge of the network (e.g., connecting cell phones/towers 

to the core telephone network).  Backhaul can be wireless (e.g., microwave) or wired 

(e.g., fiber optic, coaxial cable, Ethernet). 

 “Domestic concern” means— 

(1) A concern incorporated in the United States (including a subsidiary that is 

incorporated in the United States, even if the parent corporation is a foreign concern; or 

(2) An unincorporated concern having its principal place of business in the United States. 

* * * * * 

“Interconnection arrangements” means arrangements governing the physical connection 

of two or more networks to allow the use of another's network to hand off traffic where it 
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is ultimately delivered (e.g., connection of a customer of telephone provider A to a 

customer of telephone company B) or sharing data and other information resources. 

“Reasonable inquiry” means an inquiry designed to uncover any information in the 

entity’s possession about the identity of the producer or provider of covered 

telecommunications equipment or services used by the entity that excludes the need to 

include an internal or third-party audit. For purposes of this inquiry, the entity includes 

both the contractor or offeror, and any parents, affiliates or subsidiaries of the contractor 

or offeror that are a domestic concern. 

“Roaming” means cellular communications services (e.g., voice, video, data) received 

from a visited network when unable to connect to the facilities of the home network 

either because signal coverage is too weak or because traffic is too high. 

* * * * * 

(b) Prohibition.  

(1) Section 889(a)(1)(A) of the John S. McCain National 

Defense Authorization Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of 

an executive agency on or after August 13, 2019, from procuring or obtaining, or 

extending or renewing a contract to procure or obtain, any equipment, system, or service 

that uses covered telecommunications equipment or services as a substantial or essential 

component of any system, or as critical technology as part of any system. The Contractor 

is prohibited from providing to the Government any equipment, system, or service that 

uses covered telecommunications equipment or services as a substantial or essential 

component of any system, or as critical technology as part of any system, unless an 

exception at paragraph (c) of this clause applies or the covered telecommunication 

equipment or services are covered by a waiver described in FAR 4.2104. 

(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act 

for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or 

after August 13, 2020, from entering into a contract, or extending or renewing a contract, 

with an entity that uses any equipment, system, or service that uses covered 

telecommunications equipment or services as a substantial or essential component of any 

system, or as critical technology as part of any system, unless an exception at paragraph 

(c) of this clause applies or the covered telecommunication equipment or services are 

covered by a waiver described in FAR 4.2104. This prohibition applies to the use of 

covered telecommunications equipment or services, regardless of whether that use is in 

performance of work under a Federal contract. 

* * * * * 

(e) Subcontracts. The Contractor shall insert the substance of this clause, including this 

paragraph (e) [and excluding paragraph (b)(2)], in all subcontracts and other contractual 

instruments, including subcontracts for the acquisition of commercial items. 

(End of Clause) 
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I.7 FAR 52.216-18   ORDERING (AUG 2020) 

(a)  Any supplies and services to be furnished under this contract shall be ordered by 

issuance of delivery orders or task orders by the individuals or activities designated in 

the Schedule. Such orders may be issued from __________ through ____________ 

[insert dates]. 

(b)  All delivery orders or task orders are subject to the terms and conditions of this 

contract. In the event of conflict between a delivery order or task order and this 

contract, the contract shall control. 

(c)  A delivery order or task order is considered "issued" when— 

           (1)  If sent by mail (includes transmittal by U.S. mail or private delivery 

service), the Government deposits the order in the mail; 

           (2)  If sent by fax, the Government transmits the order to the Contractor's fax 

number; or 

           (3)  If sent electronically, the Government either— 

                (i)  Posts a copy of the delivery order or task order to a Government 

document access system, and notice is sent to the Contractor; or 

                (ii)  Distributes the delivery order or task order via email to the Contractor's 

email address. 

(d)  Orders may be issued by methods other than those enumerated in this clause only 

if authorized in the contract. 

(End of Clause) 

I.8 FAR 52.215-19   NOTIFICATION OF OWNERSHIP CHANGES (OCT 

1997)  

(a) The Contractor shall make the following notifications in writing:  

    (1) When the Contractor becomes aware that a change in its ownership has 

occurred, or is certain to occur, that could result in changes in the valuation of its 

capitalized assets in the accounting records, the Contractor shall notify the ACO 

within 30 days.  

    (2) The Contractor shall also notify the ACO within 30 days whenever changes 

to asset valuations or any other cost changes have occurred or are certain to occur as 

a result of a change in ownership.  

(b) The Contractor shall--  

    (1) Maintain current, accurate, and complete inventory records of assets and 

their costs;  

    (2) Provide the ACO or designated representative ready access to the records 

upon request;  

    (3) Ensure that all individual and grouped assets, their capitalized values, 

accumulated depreciation or amortization, and remaining useful lives are identified 

accurately before and after each of the Contractor's ownership changes; and  

    (4) Retain and continue to maintain depreciation and amortization schedules 

based on the asset records maintained before each Contractor ownership change.  

(c) The Contractor shall include the substance of this clause in all subcontracts 

under this contract that meet the applicability requirement of FAR 15.408(k).  
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(End of Clause) 

I.9 FAR 52.216-19   ORDER LIMITATIONS (OCT 1995)  

(a) Minimum order. When the Government requires supplies or services covered by 

this contract in an amount of less than the $1 Million, as amended, the Government 

is not obligated to purchase, nor is the Contractor obligated to furnish, those 

supplies or services under the contract. 

(b) Maximum order. The Contractor is not obligated to honor— 

(1) Any order for a single item in excess of $1 Billion per year 

(2) Any order for a combination of items in excess of $1 Billion per year 

(3) A series of orders from the same ordering office within 365 days that together call 

for quantities exceeding the limitation in paragraph (b)(1) or (2) of this section. 

(c) If this is a requirements contract (i.e., includes the Requirements clause at 

subsection 52.216-21 of the Federal Acquisition Regulation (FAR), the Government 

is not required to order a part of any one requirement from the Contractor if that 

requirement exceeds the maximum-order limitations in paragraph (b) of this 

section.  

(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor 

any order exceeding the maximum order limitations in paragraph (b), unless that 

order (or orders) is returned to the ordering office within three (3) work days after 

issuance, with written notice stating the Contractor’s intent not to ship the item (or 

items) called for and the reasons. Upon receiving this notice, the Government may 

acquire the supplies or services from another source.  

(End of Clause) 

 

I.10 52.216-21 REQUIREMENTS (OCT 1995) 

(a) This is a requirements contract for the supplies or services specified, and effective 

for the period stated, in the Schedule. The quantities of supplies or services 

specified in the Schedule are estimates only and are not purchased by this contract. 

Except as this contract may otherwise provide, if the Government’s requirements do 

not result in orders in the quantities described as “estimated” or “maximum” in the 

Schedule, that fact shall not constitute the basis for an equitable price adjustment. 

(b) Delivery or performance shall be made only as authorized by orders issued in 

accordance with the Ordering clause. Subject to any limitations in the Order 

Limitations clause or elsewhere in this contract, the Contractor shall furnish to the 

Government all supplies or services specified in the Schedule and called for by 

orders issued in accordance with the Ordering clause. The Government may issue 

orders requiring delivery to multiple destinations or performance at multiple 

locations. 
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(c) Except as this contract otherwise provides, the Government shall order from the 

Contractor all the supplies or services specified in the Schedule that are required to 

be purchased by the Government activity or activities specified in the Schedule. 

(d) The Government is not required to purchase from the Contractor requirements in 

excess of any limit on total orders under this contract. 

(e) If the Government urgently requires delivery of any quantity of an item before the 

earliest date that delivery may be specified under this contract, and if the Contractor 

will not accept an order providing for the accelerated delivery, the Government may 

acquire the urgently required goods or services from another source. 

(f) Any order issued during the effective period of this contract and not completed 

within that period shall be completed by the Contractor within the time specified in 

the order. The contract shall govern the Contractor’s and Government’s rights and 

obligations with respect to that order to the same extent as if the order were 

completed during the contract’s effective period; provided, that the Contractor shall 

not be required to make any deliveries under this contract after 

_________________ [insert date]. 

(End of Clause) 

I.11 FAR 52.216-22   INDEFINITE QUANTITY (OCT 1995) 

(a) This is an indefinite-quantity contract for the supplies or services specified, and 

effective for the period stated, in the Schedule. The quantities of supplies and 

services specified in the Schedule are estimates only and are not purchased by this 

contract.  

(b) Delivery or performance shall be made only as authorized by orders issued in 

accordance with the Ordering clause. The Contractor shall furnish to the 

Government, when and if ordered, the supplies or services specified in the 

Schedule up to and including the quantity designated in the Schedule as the 

“maximum.” The Government shall order at least the quantity of supplies or 

services designated in the Schedule as the “minimum.”  

(c) Except for any limitations on quantities in the Order Limitations clause or in the 

Schedule, there is no limit on the number of orders that may be issued. The 

Government may issue orders requiring delivery to multiple destinations or 

performance at multiple locations.  

(d) Any order issued during the effective period of this contract and not completed 

within that period shall be completed by the Contractor within the time specified 

in the order. The contract shall govern the Contractor’s and Government’s rights 

and obligations with respect to that order to the same extent as if the order were 

completed during the contract’s effective period; provided, that the Contractor 

shall not be required to make any deliveries under this contract after 60 months 

following the expiration of the base contract ordering period.  

(End of Clause) 
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I.12 FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE 

CONTRACT (MAR 2000) 

(a) The Government may extend the term of this contract by written notice to the 

Contractor within 30 days of the expiration of the contract; provided that the 

Government gives the Contractor a preliminary written notice of its intent to 

extend at least 60 days before the contract expires. The preliminary notice does 

not commit the Government to an extension.  

(b) If the Government exercises this option, the extended contract shall be considered 

to include this option clause.  

(c) The total duration of this contract, including the exercise of any options under this 

clause, shall not exceed 10 years.   

(End of Clause) 

I.13 FAR 52.222-35 EQUAL OPPORTUNITY FOR VETERANS (JUN 

2020) 

 (a) Definitions. As used in this clause- 

     "Active duty wartime or campaign badge veteran," "Armed Forces service medal 

veteran," "disabled veteran," "protected veteran," "qualified disabled veteran," and 

"recently separated veteran" have the meanings given at Federal Acquisition Regulation 

(FAR)22.1301. 

      (b) Equal opportunity clause. The Contractor shall abide by the requirements of the 

equal opportunity clause at 41 CFR 60-300.5(a), as of March 24, 2014. This clause 

prohibits discrimination against qualified protected veterans, and requires affirmative 

action by the Contractor to employ and advance in employment qualified protected 

veterans. 

      (c) Subcontracts. The Contractor shall insert the terms of this clause in subcontracts 

valued at or above the threshold specified in FAR 22.1303(a) on the date of subcontract 

award, unless exempted by rules, regulations, or orders of the Secretary of Labor. The 

Contractor shall act as specified by the Director, Office of Federal Contract Compliance 

Programs, to enforce the terms, including action for noncompliance. Such necessary 

changes in language may be made as shall be appropriate to identify properly the parties 

and their undertakings. 

(End of Clause) 

Alternate I (Jul 2014). As prescribed in 22.1310(a)(2), add the following as a preamble to 

the clause: 

Notice: The following term(s) of this clause are waived for this contract: 

______________________ [List term(s)]. 

I.14 FAR 52.222-36 EQUAL OPPORTUNITY FOR WORKERS WITH 

DISABILITIES (JUN 2020) 

https://www.acquisition.gov/far/part-22#FAR_22_1301
https://www.acquisition.gov/far/part-22#FAR_22_1303
https://www.acquisition.gov/sites/default/files/current/far/html/Subpart%2022_13.html#wp1085629
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(a) Equal opportunity clause. The Contractor shall abide by the requirements of the equal 

opportunity clause at 41 CFR 60-741.5(a), as of March 24, 2014. This clause prohibits 

discrimination against qualified individuals on the basis of disability, and requires 

affirmative action by the Contractor to employ and advance in employment qualified 

individuals with disabilities. 

      (b) Subcontracts. The Contractor shall include the terms of this clause in every 

subcontract or purchase order in excess of the threshold specified in Federal Acquisition 

Regulation (FAR) 22.1408(a) on the date of subcontract award, unless exempted by rules, 

regulations, or orders of the Secretary, so that such provisions will be binding upon each 

subcontractor or vendor. The Contractor shall act as specified by the Director, Office of 

Federal Contract Compliance Programs of the U.S. Department of Labor, to enforce the 

terms, including action for noncompliance. Such necessary changes in language may be 

made as shall be appropriate to identify properly the parties and their undertakings. 

(End of Clause) 

Alternate I (Jul 2014). As prescribed in 22.1408(b), add the following as a preamble to 

the clause: 

Notice: The following term(s) of this clause are waived for this contract: 

_______________ [List term(s)]. 

I.15 FAR 52.232-19 Availability of Funds for the Next Fiscal Year (Apr 

1984) 

Funds are not presently available for performance under this contract beyond ________. 

The Government’s obligation for performance of this contract beyond that date is 

contingent upon the availability of appropriated funds from which payment for contract 

purposes can be made. No legal liability on the part of the Government for any payment 

may arise for performance under this contract beyond _____, until funds are made 

available to the Contracting Officer for performance and until the Contractor receives 

notice of availability, to be confirmed in writing by the Contracting Officer. 

(End of Clause) 

I.16 FAR 52.232-32 PERFORMANCE-BASED PAYMENTS (APR 2012) 

(a) Amount of payments and limitations on payments. Subject to such other 

limitations and conditions as are specified in this contract and this clause, the 

amount of payments and limitations on payments shall be specified in the 

contract’s description of the basis for payment. 

(b) Contractor request for performance-based payment. The Contractor may submit 

requests for payment of performance-based payments not more frequently than 

monthly, in a form and manner acceptable to the Contracting Officer. Unless 

otherwise authorized by the Contracting Officer, all performance-based payments 

in any period for which payment is being requested shall be included in a single 

request, appropriately itemized and totaled. The Contractor’s request shall contain 

the information and certification detailed in paragraphs (l) and (m) of this clause. 

https://www.acquisition.gov/sites/default/files/current/far/html/Subpart%2022_14.html#wp1091781
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(c) Approval and payment of requests. 

(1) The Contractor shall not be entitled to payment of a request for performance-

based payment prior to successful accomplishment of the event or 

performance criterion for which payment is requested. The Contracting 

Officer shall determine whether the event or performance criterion for which 

payment is requested has been successfully accomplished in accordance with 

the terms of the contract. The Contracting Officer may, at any time, require 

the Contractor to substantiate the successful performance of any event or 

performance criterion which has been or is represented as being payable. 

(2) A payment under this performance-based payment clause is a contract 

financing payment under the Prompt Payment clause of this contract and not 

subject to the interest penalty provisions of the Prompt Payment Act. The 

designated payment office will pay approved requests on the _________ 

[Contracting Officer insert day as prescribed by agency head; if not 

prescribed, insert “30th”] day after receipt of the request for performance-

based payment by the designated payment office. However, the designated 

payment office is not required to provide payment if the Contracting Officer 

requires substantiation as provided in paragraph (c)(1) of this clause, or 

inquiries into the status of an event or performance criterion, or into any of the 

conditions listed in paragraph (e) of this clause, or into the Contractor 

certification. The payment period will not begin until the Contracting Officer 

approves the request. 

(3) The approval by the Contracting Officer of a request for performance-based 

payment does not constitute an acceptance by the Government and does not 

excuse the Contractor from performance of obligations under this contract. 

(d) Liquidation of performance-based payments. 

(1) Performance-based finance amounts paid prior to payment for delivery of an 

item shall be liquidated by deducting a percentage or a designated dollar 

amount from the delivery payment. If the performance-based finance 

payments are on a delivery item basis, the liquidation amount for each such 

line item shall be the percent of that delivery item price that was previously 

paid under performance-based finance payments or the designated dollar 

amount. If the performance-based finance payments are on a whole contract 

basis, liquidation shall be by either predesignated liquidation amounts or a 

liquidation percentage. 

(2) If at any time the amount of payments under this contract exceeds any 

limitation in this contract, the Contractor shall repay to the Government the 

excess. Unless otherwise determined by the Contracting Officer, such excess 

shall be credited as a reduction in the unliquidated performance-based 

payment balance(s), after adjustment of invoice payments and balances for 

any retroactive price adjustments. 
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(e) Reduction or suspension of performance-based payments. The Contracting 

Officer may reduce or suspend performance-based payments, liquidate 

performance-based payments by deduction from any payment under the contract, 

or take a combination of these actions after finding upon substantial evidence any 

of the following conditions: 

(1) The Contractor failed to comply with any material requirement of this contract 

(which includes paragraphs (h) and (i) of this clause). 

(2) Performance of this contract is endangered by the Contractor’s— 

(i) Failure to make progress; or 

(ii) Unsatisfactory financial condition. 

(3) The Contractor is delinquent in payment of any subcontractor or supplier 

under this contract in the ordinary course of business. 

(f) Title. 

(1) Title to the property described in this paragraph (f) shall vest in the 

Government. Vestiture shall be immediately upon the date of the first 

performance-based payment under this contract, for property acquired or 

produced before that date. Otherwise, vestiture shall occur when the property 

is or should have been allocable or properly chargeable to this contract. 

(2) “Property,” as used in this clause, includes all of the following described items 

acquired or produced by the Contractor that are or should be allocable or 

properly chargeable to this contract under sound and generally accepted 

accounting principles and practices: 

(i) Parts, materials, inventories, and work in process; 

(ii) Special tooling and special test equipment to which the Government is to 

acquire title; 

(iii)Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, 

taps, gauges, test equipment and other similar manufacturing aids, title to 

which would not be obtained as special tooling under paragraph (f)(2)(ii) 

of this clause; and 

(iv) Drawings and technical data, to the extent the Contractor or subcontractors 

are required to deliver them to the Government by other clauses of this 

contract. 

(3) Although title to property is in the Government under this clause, other 

applicable clauses of this contract (e.g., the termination clauses) shall 

determine the handling and disposition of the property. 

(4) The Contractor may sell any scrap resulting from production under this 

contract, without requesting the Contracting Officer’s approval, provided that 

any significant reduction in the value of the property to which the Government 

has title under this clause is reported in writing to the Contracting Officer. 
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(5) In order to acquire for its own use or dispose of property to which title is 

vested in the Government under this clause, the Contractor shall obtain the 

Contracting Officer’s advance approval of the action and the terms. If 

approved, the basis for payment (the events or performance criteria) to which 

the property is related shall be deemed to be not in compliance with the terms 

of the contract and not payable (if the property is part of or needed for 

performance), and the Contractor shall refund the related performance-based 

payments in accordance with paragraph (d) of this clause. 

(6) When the Contractor completes all of the obligations under this contract, 

including liquidation of all performance-based payments, title shall vest in the 

Contractor for all property (or the proceeds thereof) not— 

(i) Delivered to, and accepted by, the Government under this contract; or 

(ii) Incorporated in supplies delivered to, and accepted by, the Government 

under this contract and to which title is vested in the Government under 

this clause. 

(7) The terms of this contract concerning liability for Government-furnished 

property shall not apply to property to which the Government acquired title 

solely under this clause. 

(g) Risk of loss. Before delivery to and acceptance by the Government, the 

Contractor shall bear the risk of loss for property, the title to which vests in the 

Government under this clause, except to the extent the Government expressly 

assumes the risk. If any property is lost (see 45.101), the basis of payment (the 

events or performance criteria) to which the property is related shall be deemed to 

be not in compliance with the terms of the contract and not payable (if the 

property is part of or needed for performance), and the Contractor shall refund the 

related performance-based payments in accordance with paragraph (d) of this 

clause. 

(h) Records and controls. The Contractor shall maintain records and controls 

adequate for administration of this clause. The Contractor shall have no 

entitlement to performance-based payments during any time the Contractor’s 

records or controls are determined by the Contracting Officer to be inadequate for 

administration of this clause. 

(i) Reports and Government access. The Contractor shall promptly furnish reports, 

certificates, financial statements, and other pertinent information requested by the 

Contracting Officer for the administration of this clause and to determine that an 

event or other criterion prompting a financing payment has been successfully 

accomplished. The Contractor shall give the Government reasonable opportunity 

to examine and verify the Contractor’s records and to examine and verify the 

Contractor’s performance of this contract for administration of this clause. 

(j) Special terms regarding default. If this contract is terminated under the Default 

clause, (1) the Contractor shall, on demand, repay to the Government the amount 

https://acquisition.gov/far/current/html/Subpart%2045_1.html#wp1023546
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of unliquidated performance-based payments, and (2) title shall vest in the 

Contractor, on full liquidation of all performance-based payments, for all property 

for which the Government elects not to require delivery under the Default clause 

of this contract. The Government shall be liable for no payment except as 

provided by the Default clause. 

(k) Reservation of rights. 

(1) No payment or vesting of title under this clause shall— 

(i) Excuse the Contractor from performance of obligations under this 

contract; or 

(ii) Constitute a waiver of any of the rights or remedies of the parties under 

the contract. 

(2) The Government’s rights and remedies under this clause— 

(i) Shall not be exclusive, but rather shall be in addition to any other rights 

and remedies provided by law or this contract; and 

(ii) Shall not be affected by delayed, partial, or omitted exercise of any right, 

remedy, power, or privilege, nor shall such exercise or any single exercise 

preclude or impair any further exercise under this clause or the exercise of 

any other right, power, or privilege of the Government. 

(l) Content of Contractor’s request for performance-based payment. The 

Contractor’s request for performance-based payment shall contain the following: 

(1) The name and address of the Contractor; 

(2) The date of the request for performance-based payment; 

(3) The contract number and/or other identifier of the contract or order under 

which the request is made; 

(4) Such information and documentation as is required by the contract’s 

description of the basis for payment; and 

(5) A certification by a Contractor official authorized to bind the Contractor, as 

specified in paragraph (m) of this clause. 

(m) Content of Contractor's certification. As required in paragraph (l)(5) of this 

clause, the Contractor shall make the following certification in each request for 

performance-based payment: 

I certify to the best of my knowledge and belief that— 

(1) This request for performance-based payment is true and correct; this request (and 

attachments) has been prepared from the books and records of the Contractor, in 

accordance with the contract and the instructions of the Contracting Officer; 
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(2) (Except as reported in writing on __________), all payments to subcontractors and 

suppliers under this contract have been paid, or will be paid, currently, when due in 

the ordinary course of business; 

(3) There are no encumbrances (except as reported in writing on _________) against 

the property acquired or produced for, and allocated or properly chargeable to, the 

contract which would affect or impair the Government's title; 

(4) There has been no materially adverse change in the financial condition of the 

Contractor since the submission by the Contractor to the Government of the most 

recent written information dated _____________; and 

(5) After the making of this requested performance-based payment, the amount of all 

payments for each deliverable item for which performance-based payments have 

been requested will not exceed any limitation in the contract, and the amount of all 

payments under the contract will not exceed any limitation in the contract. 

(End of Clause) 

52.223-99 ENSURING ADEQUATE COVID-19 SAFETY PROTOCOLS 

FOR FEDERAL CONTRACTORS (OCT 2021) (DEVIATION)  

(a) Definition. As used in this clause - United States or its outlying areas means—  

(1) The fifty States;  

(2) The District of Columbia;  

(3) The commonwealths of Puerto Rico and the Northern Mariana Islands; 

(4) The territories of American Samoa, Guam, and the United States Virgin Islands; and  

(5) The minor outlying islands of Baker Island, Howland Island, Jarvis Island, Johnston 

Atoll, Kingman Reef, Midway Islands, Navassa Island, Palmyra Atoll, and Wake Atoll. 

(b) Authority. This clause implements Executive Order 14042, Ensuring Adequate 

COVID Safety Protocols for Federal Contractors, dated September 9, 2021 (published 

in the Federal Register on September 14, 2021, 86 FR 50985).  

(c) Compliance. The Contractor shall comply with all guidance, including guidance 

conveyed through Frequently Asked Questions, as amended during the performance of 

this contract, for contractor or subcontractor workplace locations published by the Safer 

Federal Workforce Task Force (Task Force Guidance) at 

https:/www.saferfederalworkforce.gov/contractors/.   

(d) Subcontracts. The Contractor shall include the substance of this clause, including 

this paragraph (d), in subcontracts at any tier that exceed the simplified acquisition 

threshold, as defined in Federal Acquisition Regulation 2.101 on the date of subcontract 

award, and are for services, including construction, performed in whole or in part 

within the United States or its outlying areas. 

(End of Clause) 

I.17 FAR 52.237-3   CONTINUITY OF SERVICES (JAN 1991)  
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(a) The Contractor recognizes that the services under this contract are vital to the 

Government and must be continued without interruption and that, upon contract 

expiration, a successor, either the Government or another contractor, may 

continue them. The Contractor agrees to—  

(1) Furnish phase-in training; and  

(2) Exercise its best efforts and cooperation to effect an orderly and efficient 

transition to a successor.  

(b) The Contractor shall, upon the Contracting Officer’s written notice, (1) furnish 

phase-in, phase-out services for up to 90 days after this contract expires and 

(2) negotiate in good faith a plan with a successor to determine the nature and 

extent of phase-in, phase-out services required. The plan shall specify a training 

program and a date for transferring responsibilities for each division of work 

described in the plan, and shall be subject to the Contracting Officer’s approval. 

The Contractor shall provide sufficient experienced personnel during the phase-in, 

phase-out period to ensure that the services called for by this contract are 

maintained at the required level of proficiency.  

(c) The Contractor shall allow as many personnel as practicable to remain on the job 

to help the successor maintain the continuity and consistency of the services 

required by this contract. The Contractor also shall disclose necessary personnel 

records and allow the successor to conduct on-site interviews with these 

employees. If selected employees are agreeable to the change, the Contractor shall 

release them at a mutually agreeable date and negotiate transfer of their earned 

fringe benefits to the successor.  

(d) The Contractor shall be reimbursed for all reasonable phase-in, phase-out costs 

(i.e., costs incurred within the agreed period after contract expiration that result 

from phase-in, phase-out operations) and a fee (profit) not to exceed a pro rata 

portion of the fee (profit) under this contract.  

(End of Clause) 

I.18 FAR 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (NOV 

2020) 

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 

CFR Chapter 1) clause with an authorized deviation is indicated by the addition of 

“(DEVIATION)” after the date of the clause.  

(b) The use in this solicitation or contract of any [insert regulation name] (48 CFR) 

clause with an authorized deviation is indicated by the addition of "(DEVIATION)" 

after the name of the regulation. 

(End of Clause) 

I.19 GSAM 552.203-71 RESTRICTION ON ADVERTISING (SEP 1999) 

The Contractor shall not refer to this contract in commercial advertising or similar 

promotions in such a manner as to state or imply that the product or service provided is 

endorsed or preferred by the White House, the Executive Office of the President, or any 
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other element of the Federal Government, or is considered by these entities to be superior 

to other products or services. Any advertisement by the Contractor, including price-off 

coupons, that refers to a military resale activity shall contain the following statement: 

“This advertisement is neither paid for nor sponsored, in whole or in part, by any element 

of the United States Government.”  

(End of Clause) 

I.20 GSAM 552.232-72 FINAL PAYMENT UNDER BUILDING 

SERVICES CONTRACTS (MAR 2012) 

Before final payment is made, the Contractor shall complete and furnish the Contracting 

Officer with GSA Form 1142, Release of Claims, releasing all claims against the 

Government relating to this contract, other than claims in stated amounts that are 

specifically excepted by the Contractor from the release. If the Contractor’s claim to 

amounts payable under the contract has been assigned under the Assignment of Claims 

Act of 1940, as amended (31 U.S.C. 3727, 41 U.S.C. 15), a release may also be required 

of the assignee. 

(End of Clause) 
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I.21 GSAR 52.232-99 PROVIDING ACCELERATED PAYMENT TO 

SMALL BUSINESS SUBCONTRACTORS (DEVIATION) (AUG 2012)  

This clause implements the temporary policy provided by OMB Policy Memorandum M-

12-16, providing Prompt Payment to Small Business Subcontractors, dated July 11, 2012. 

(a) Upon receipt of accelerated payments from the Government, the Contractor is 

required to make accelerated payments to small business subcontractors to the maximum 

extent practicable after receipt of a proper invoice and all proper documentation from the 

small business subcontractor. (b) Include the substance of this clause, including this 

paragraph (b), in all subcontracts with small business concerns. (c) The acceleration of 

payments under this clause does not provide any new rights under the Prompt Payment 

Act. 

(End of Clause) 

 

(END OF SECTION I)
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SECTION J - LIST OF ATTACHMENTS 

MASTER CONTRACT ATTACHMENTS 

• J-1 DoD Required Provisions and Clauses 

• J-2 Government Security Publications and Contractor Minimum Security 

Requirements for Select Systems 

• J-3 Labor Category Descriptions and BLS Service Occupational Classifications 

• J-4 Contractor Labor Hour Pricing for Standard IT Service Labor Categories (Post 

Award) 

• J-5 Performance Requirements Summary: 

• J-5.A Contractor Engagement PBA Program 

• J-5.B Small Business Subcontracting PBA Program 

• J-6 Transactional Data Reporting 

• J-7 Individual Small Business Contract Subcontracting Plan  - Only applicable to 

an other-than-small business Aliant 2 GWAC contractor 

• J-8 Website References in Alliant 2 GWAC 

(END OF SECTION J) 
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ATTACHMENT J-1 - DOD REQUIRED PROVISIONS 

AND CLAUSES 

As referenced in Section I.1.1 Contract Clauses, the following agency specific 

Department of Defense (DoD) provisions and clauses are provided for Task Orders 

solicited and issued under the Master Contract.  

Periodically during the term of the Master Contract, an update to this Attachment J-1 

DoD Required Provisions and Clauses may be executed on the Master Contract via a 

unilateral contract modification.  

Updated as of: MARCH 2021 

PROVISIONS  

DFARS 252.203-7005, Representation Relating to Compensation of Former DOD 

Officials (NOV 2011) 

DFARS 252.203-7998, Prohibition on Contracting With Entities That Require Certain 

Internal Confidentiality Agreements-Representation (Deviation 2016-O0010) (FEB 2015) 

DFARS 252.204-7011 RESERVED 

DFARS 252.209-7002, Disclosure of Ownership or Control by a Foreign Government 

(JUN 2010) 

DFARS 252.209-7008, Notice of Prohibition Relating to Organizational Conflict of 

Interest – Major Defense Acquisition Program (DEC 2010) 

DFARS 252.215-7008, Only One Offer (JUL 2019)  

DFARS 252.216-7002, Alternate A, Time-and-Materials/Labor-Hour Proposal 

Requirements – Non-Commercial Item Acquisition with Adequate Price Competition 

(FEB 2007) 

DFARS 252.225-7003, Report of Intended Performance Outside the United States and 

Canada—Submission with Offer (OCT 2020) 

DFARS 252.225-7020, Trade Agreements Certificate-Basic (Nov 2014) 

DFARS 252.225-7031, Secondary Arab Boycott of Israel (JUN 2005) 

DFARS 252.225-7035, Buy America Act- Free Trade Agreements – Balance of Payment 

Program Certificate –Basic (Nov 2014)  

DFARS 252.234-7001, Notice of Earned Value Management System (APR 2008) 
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FULL TEXT PROVISIONS / REPRESENTATIONS AND CERTIFICATIONS 

Offeror must complete and return the following provisions with their DOD Task Order 

proposal whenever responding to a DOD procurement requirement. 

DFARS 252.204-7007, Alternate A, Annual Representations and Certifications (NOV 

2020) 

Substitute the following paragraphs (b), (d), and (e) for paragraphs (b) and (d) of the 

provision at FAR 52.204-8: 

(b)(1) If the provision at FAR 52.204-7, System for Award Management, is included in 

this solicitation, paragraph (e) of this provision applies. 

(2) If the provision at FAR 52.204-7, System for Award Management, is not included in 

this solicitation, and the Offeror has an active registration in the System for Award 

Management (SAM), the Offeror may choose to use paragraph (e) of this provision 

instead of completing the corresponding individual representations and certifications in 

the solicitation. The Offeror shall indicate which option applies by checking one of the 

following boxes: 

___ (i) Paragraph (e) applies. 

___ (ii) Paragraph (e) does not apply and the Offeror has completed the individual 

representations and certifications in the solicitation. 

(d)(1) The following representations or certifications in the SAM database are applicable 

to this solicitation as indicated: 

(i) 252.204-7016 , Covered Defense Telecommunications Equipment or Services—

Representation. Applies to all solicitations. 

(ii) 252.216-7008 , Economic Price Adjustment—Wage Rates or Material Prices 

Controlled by a Foreign Government. Applies to solicitations for fixed-price supply and 

service contracts when the contract is to be performed wholly or in part in a foreign 

country, and a foreign government controls wage rates or material prices and may during 

contract performance impose a mandatory change in wages or prices of materials. 

(iii) 252.225-7042 , Authorization to Perform. Applies to all solicitations when 

performance will be wholly or in part in a foreign country. 

(iv) 252.225-7049 , Prohibition on Acquisition of Certain Foreign Commercial Satellite 

Services—Representations. Applies to solicitations for the acquisition of commercial 

satellite services. 

https://www.acquisition.gov/dfars/part-252-solicitation-provisions-and-contract-clauses#DFARS-252.204-7016
https://www.acquisition.gov/dfars/part-252-solicitation-provisions-and-contract-clauses#DFARS-252.216-7008
https://www.acquisition.gov/dfars/part-252-solicitation-provisions-and-contract-clauses#DFARS-252.225-7042
https://www.acquisition.gov/dfars/part-252-solicitation-provisions-and-contract-clauses#DFARS-252.225-7049
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(v) 252.225-7050 , Disclosure of Ownership or Control by the Government of a Country 

that is a State Sponsor of Terrorism. Applies to all solicitations expected to result in 

contracts of $150,000 or more. 

(vi) 252.229-7012 , Tax Exemptions (Italy)—Representation. Applies to solicitations and 

contracts when contract performance will be in Italy. 

(vii) 252.229-7013 , Tax Exemptions (Spain)—Representation. Applies to solicitations 

and contracts when contract performance will be in Spain. 

(ix) 252.247-7022 , Representation of Extent of Transportation by Sea. Applies to all 

solicitations except those for direct purchase of ocean transportation services or those 

with an anticipated value at or below the simplified acquisition threshold. 

(2) The following representations or certifications in SAM are applicable to this 

solicitation as indicated by the Contracting Officer: [Contracting Officer check as 

appropriate.]  

___ (i) 252.209-7002 , Disclosure of Ownership or Control by a Foreign Government. 

___ (ii) 252.225-7000 , Buy American—Balance of Payments Program Certificate. 

___ (iii) 252.225-7020 , Trade Agreements Certificate. 

___ Use with Alternate I. 

___ (iv) 252.225-7031 , Secondary Arab Boycott of Israel. 

___ (v) 252.225-7035 , Buy American—Free Trade Agreements—Balance of Payments 

Program Certificate. 

___ Use with Alternate I. 

___ Use with Alternate II. 

___ Use with Alternate III. 

___Use with Alternate IV. 

___ Use with Alternate V. 

___ (vi) 252.226-7002 , Representation for Demonstration Project for Contractors 

Employing Persons with Disabilities. 

___ (vii) 252.232-7015 , Performance-Based Payments—Representation. 

https://www.acquisition.gov/dfars/part-252-solicitation-provisions-and-contract-clauses#DFARS-252.225-7050
https://www.acquisition.gov/dfars/part-252-solicitation-provisions-and-contract-clauses#DFARS-252.229-7012
https://www.acquisition.gov/dfars/part-252-solicitation-provisions-and-contract-clauses#DFARS-252.229-7013
https://www.acquisition.gov/dfars/part-252-solicitation-provisions-and-contract-clauses#DFARS-252.247-7022
https://www.acquisition.gov/dfars/part-252-solicitation-provisions-and-contract-clauses#DFARS-252.209-7002
https://www.acquisition.gov/dfars/part-252-solicitation-provisions-and-contract-clauses#DFARS-252.225-7000
https://www.acquisition.gov/dfars/part-252-solicitation-provisions-and-contract-clauses#DFARS-252.225-7020
https://www.acquisition.gov/dfars/part-252-solicitation-provisions-and-contract-clauses#DFARS-252.225-7031
https://www.acquisition.gov/dfars/part-252-solicitation-provisions-and-contract-clauses#DFARS-252.225-7035
https://www.acquisition.gov/dfars/part-252-solicitation-provisions-and-contract-clauses#DFARS-252.226-7002
https://www.acquisition.gov/dfars/part-252-solicitation-provisions-and-contract-clauses#DFARS-252.232-7015
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(e) The offeror has completed the annual representations and certifications electronically 

via the SAM website at https://www.acquisition.gov/. After reviewing the SAM database 

information, the offeror verifies by submission of the offer that the representations and 

certifications currently posted electronically that apply to this solicitation as indicated in 

FAR 52.204-8(c) and paragraph (d) of this provision have been entered or updated within 

the last 12 months, are current, accurate, complete, and applicable to this solicitation 

(including the business size standard applicable to the NAICS code referenced for this 

solicitation), as of the date of this offer, and are incorporated in this offer by reference 

(see FAR 4.1201); except for the changes identified below [offeror to insert changes, 

identifying change by provision number, title, date]. These amended representation(s) 

and/or certification(s) are also incorporated in this offer and are current, accurate, and 

complete as of the date of this offer. 

FAR/DFARS 

Provision # 
Title Date Change 

    

Any changes provided by the offeror are applicable to this solicitation only, and do not 

result in an update to the representations and certifications located in the SAM database. 

(End of Provision) 

252.204-7019 Notice of NIST SP 800-171 DoD Assessment Requirements (NOV 

2020) 

(a) Definitions. 

“Basic Assessment”, “Medium Assessment”, and “High Assessment” have the meaning 

given in the clause 252.204-7020, NIST SP 800-171 DoD Assessments. 

“Covered contractor information system” has the meaning given in the clause 252.204-

7012, Safeguarding Covered Defense Information and Cyber Incident Reporting, of this 

solicitation. 

(b) Requirement. In order to be considered for award, if the Offeror is required to 

implement NIST SP 800-171, the Offeror shall have a current assessment (i.e., not more 

than 3 years old unless a lesser time is specified in the solicitation) (see 252.204-7020) 

for each covered contractor information system that is relevant to the offer, contract, task 

order, or delivery order. The Basic, Medium, and High NIST SP 800-171 DoD 

Assessments are described in the NIST SP 800-171 DoD Assessment Methodology 

located at 

https://www.acq.osd.mil/dpap/pdi/cyber/strategically_assessing_contractor_implementati

on_of_NIST_SP_800-171.html. 

(c) Procedures. 

https://www.acquisition.gov/
https://www.acq.osd.mil/dpap/pdi/cyber/strategically_assessing_contractor_implementation_of_NIST_SP_800-171.html
https://www.acq.osd.mil/dpap/pdi/cyber/strategically_assessing_contractor_implementation_of_NIST_SP_800-171.html
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(1) The Offeror shall verify that summary level scores of a current NIST SP 800-171 

DoD Assessment (i.e., not more than 3 years old unless a lesser time is specified in the 

solicitation) are posted in the Supplier Performance Risk System (SPRS) 

(https://www.sprs.csd.disa.mil/) for all covered contractor information systems relevant 

to the offer. 

(2) If the Offeror does not have summary level scores of a current NIST SP 800-171 DoD 

Assessment (i.e., not more than 3 years old unless a lesser time is specified in the 

solicitation) posted in SPRS, the Offeror may conduct and submit a Basic Assessment to 

mailto:webptsmh@navy.mil for posting to SPRS in the format identified in paragraph (d) 

of this provision. 

(d) Summary level scores. Summary level scores for all assessments will be posted 30 

days post-assessment in SPRS to provide DoD Components visibility into the summary 

level scores of strategic assessments. 

(1) Basic Assessments. An Offeror may follow the procedures in paragraph (c)(2) of this 

provision for posting Basic Assessments to SPRS. 

(i) The email shall include the following information: 

(A) Cybersecurity standard assessed (e.g., NIST SP 800-171 Rev 1). 

(B) Organization conducting the assessment (e.g., Contractor self-assessment). 

(C) For each system security plan (security requirement 3.12.4) supporting the 

performance of a DoD contract— 

(1) All industry Commercial and Government Entity (CAGE) code(s) associated with the 

information system(s) addressed by the system security plan; and 

(2) A brief description of the system security plan architecture, if more than one plan 

exists. 

(D) Date the assessment was completed. 

(E) Summary level score (e.g., 95 out of 110, NOT the individual value for each 

requirement). 

(F) Date that all requirements are expected to be implemented (i.e., a score of 110 is 

expected to be achieved) based on information gathered from associated plan(s) of action 

developed in accordance with NIST SP 800-171. 

(ii) If multiple system security plans are addressed in the email described at paragraph 

(d)(1)(i) of this section, the Offeror shall use the following format for the report: 

https://www.sprs.csd.disa.mil/
mailto:webptsmh@navy.mil
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System 

Security 

Plan 

CAGE 

Codes 

supported 

by this plan 

Brief 

description 

of the plan 

architecture 

Date of 

assessment 
Total Score 

Date 

score of 

110 will 

achieved 

      

      

(2) Medium and High Assessments. DoD will post the following Medium and/or High 

Assessment summary level scores to SPRS for each system assessed: 

(i) The standard assessed (e.g., NIST SP 800-171 Rev 1). 

(ii) Organization conducting the assessment, e.g., DCMA, or a specific organization 

(identified by Department of Defense Activity Address Code (DoDAAC)). 

(iii) All industry CAGE code(s) associated with the information system(s) addressed by 

the system security plan. 

(iv) A brief description of the system security plan architecture, if more than one system 

security plan exists. 

(v) Date and level of the assessment, i.e., medium or high. 

(vi) Summary level score (e.g., 105 out of 110, not the individual value assigned for each 

requirement). 

(vii) Date that all requirements are expected to be implemented (i.e., a score of 110 is 

expected to be achieved) based on information gathered from associated plan(s) of action 

developed in accordance with NIST SP 800-171. 

(3) Accessibility. 

(i) Assessment summary level scores posted in SPRS are available to DoD personnel, and 

are protected, in accordance with the standards set forth in DoD Instruction 5000.79, 

Defense-wide Sharing and Use of Supplier and Product Performance Information (PI). 

(ii) Authorized representatives of the Offeror for which the assessment was conducted 

may access SPRS to view their own summary level scores, in accordance with the SPRS 

Software User’s Guide for Awardees/Contractors available at 

https://www.sprs.csd.disa.mil/pdf/SPRS_Awardee.pdf. 

(iii) A High NIST SP 800-171 DoD Assessment may result in documentation in addition 

to that listed in this section. DoD will retain and protect any such documentation as 

“Controlled Unclassified Information (CUI)” and intended for internal DoD use only. 

The information will be protected against unauthorized use and release, including through 

the exercise of applicable exemptions under the Freedom of Information Act (e.g., 

https://www.sprs.csd.disa.mil/pdf/SPRS_Awardee.pdf


GSA ALLIANT 2 UNRESTRICTED GWAC 

ATTACHMENT J-1 - DOD REQUIRED PROVISIONS AND CLAUSES 

Alliant 2 GWAC Unrestricted Master Contract 154 

Exemption 4 covers trade secrets and commercial or financial information obtained from 

a contractor that is privileged or confidential). 

(End of Provision) 

DFARS 252.209-7006 Limitations on Contractors Acting as Lead System Integrators 

(JAN 2008) 

(a) Definitions. “Lead system integrator,” “lead system integrator with 

system responsibility,” and “lead system integrator without system 

responsibility,” as used in this provision, have the meanings given in the 

clause of this solicitation entitled “Prohibited Financial Interests for Lead 

System Integrators” (DFARS 252.209-7007).  

(b) General. Unless an exception is granted, no contractor performing lead 

system integrator functions in the acquisition of a major system by the 

Department of Defense may have any direct financial interest in the 

development or construction of any individual system or element of any 

system of systems. 

(c) Representations.  

(1) The offeror represents that it does [ ] does not [ ] propose to 

perform this contract as a lead system integrator with system 

responsibility. 

(2) The offeror represents that it does [ ] does not [ ] propose to 

perform this contract as a lead system integrator without system 

responsibility. 

(3) If the offeror answered in the affirmative in paragraph (c)(1) or 

(2) of this provision, the offeror represents that it does [ ] does not 

[ ] have any direct financial interest as described in paragraph (b) 

of this provision with respect to the system(s), subsystem(s), 

system of systems, or services described in this solicitation. 

(d) If the offeror answered in the affirmative in paragraph (c)(3) of this 

provision, the offeror should contact the Contracting Officer for guidance 

on the possibility of submitting a mitigation plan and/or requesting an 

exception. 

(e) If the offeror does have a direct financial interest, the offeror may be 

prohibited from receiving an award under this solicitation, unless the 

offeror submits to the Contracting Officer appropriate evidence that the 

offeror was selected by a subcontractor to serve as a lower-tier 

http://www.acq.osd.mil/dpap/dars/dfars/html/current/252209.htm
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subcontractor through a process over which the offeror exercised no 

control. 

(f) This provision implements the requirements of 10 U.S.C. 2410p, as 

added by Section 807 of the National Defense Authorization Act for Fiscal 

Year 2007 (Pub. L. 109-364). 

(End of Provision) 

DFARS 252.209-7992, Representation by Corporations Regarding an Unpaid Delinquent 

Tax Liability or a Felony Conviction under any Federal Law-Fiscal Year 2015 

Appropriations (Deviation 2015-O0005) (DEC 2014) 

 (a) In accordance with sections 744 and 745 of Division E, Title VII, of the 

Consolidated and Further Continuing Appropriations Act, 2015, (Pub. L. 113-235) none 

of the funds made available by this or any other Act may be used to enter into a contract 

with any corporation that- 

  (1) Has any unpaid Federal tax liability that has been assessed, for which 

all judicial and administrative remedies have been exhausted or have lapsed, and 

that is not being paid in a timely manner pursuant to an agreement with the 

authority responsible for collecting the tax liability, where the awarding agency is 

aware of the unpaid tax liability, unless the agency has considered suspension or 

debarment of the corporation and made a determination that this further action is 

not necessary to protect the interests of the Government; or  

  (2) Was convicted of a felony criminal violation under any Federal law 

within the preceding 24 months, where the awarding agency is aware of the 

conviction, unless the agency has considered suspension or debarment of the 

corporation and made a determination that the action is not necessary to protect 

the interests of the Government. 

 (b) The Offeror represents that- 

  (1) It is [ ] is not [ ] a corporation that has any unpaid Federal tax liability 

that has been assessed, for which all judicial and administrative remedies have 

been exhausted or have lapsed, and that is not being paid in a timely manner 

pursuant to an agreement with the authority responsible for collecting the tax 

liability, 

  (2) It is [ ] is not [ ] a corporation that was convicted of a felony criminal 

violation under a Federal law within the preceding 24 months. 

(End of Provision) 

DFARS 252.209-7998, Representation Regarding Conviction of a Felony 

Criminal Violation under any Federal or State Law (Deviation 2012-O0007 

(MAR 2012) 

(a)  In accordance with section 514 of Division H of the Consolidated 

Appropriations Act, 2012, none of the funds made available by that Act 
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may be used to enter into a contract with any corporation that was 

convicted of a felony criminal violation under any Federal or State law 

within the preceding 24 months, where the awarding agency is aware of 

the conviction, unless the agency has considered suspension or debarment 

of the corporation and made a determination that this further action is not 

necessary to protect the interests of the Government. 

(b) The Offeror represents that it is [  ]  is not  [  ] a corporation that was 

convicted of a felony criminal violation under a Federal or State law 

within the preceding 24 months.  (End of Provision) 

DFARS 252.209-7999 Representation Regarding an Unpaid Delinquent Tax 

Liability or a Felony Conviction Under Any Federal Law (Deviation 2012-O0004) 

(JAN 2012) 

(a) In accordance with sections 8124 and 8125 of Division A of the Consolidated 

Appropriations Act, 2012, (Pub. L. 112-74) none of the funds made available by that Act 

may be used to enter into a contract with any corporation that- 

(1) Has any unpaid Federal tax liability that has been assessed, for which all 

judicial and administrative remedies have been exhausted or have lapsed, and that 

is not being paid in a timely manner pursuant to an agreement with the authority 

responsible for collecting the tax liability, where the awarding agency is aware of 

the unpaid tax liability, unless the agency has considered suspension or debarment 

of the corporation and made a determination that this further action is not 

necessary to protect the interests of the Government. 

(2) Was convicted of a felony criminal violation under any Federal law within the 

preceding 24 months, where the awarding agency is aware of the conviction, 

unless the agency has considered suspension or debarment of the corporation and 

made a determination that this action is not necessary to protect the interests of 

the Government. 

(b) The Offeror represents that- 

(1) It is [ ] is not [ ] a corporation that has any unpaid Federal tax liability that has 

been assessed, for which all judicial and administrative remedies have been 

exhausted or have lapsed, and that is not being paid in a timely manner pursuant 

to an agreement with the authority responsible for collecting the tax liability, 

(2) It is [ ] is not [ ] a corporation that was convicted of a felony criminal violation 

under a Federal law within the preceding 24 months. 

(End of Provision) 

 

DFARS 252.217-7002, Offering Property for Exchange (JUN 2012) 

(a)  The property described in item number _________, is being offered in 

accordance with the exchange provisions of 40 U.S.C., 503. 
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(b) The property is located at (insert address).  Offerors may inspect the 

property during the period (insert beginning and ending dates and insert 

hours during day).  (End of Provision) 

DFARS 252.227-7017, Identification and Assertion of Use, Release, or 

Disclosure Restrictions (JAN 2011) 

(a) The terms used in this provision are defined in following clause or clauses contained 

in this solicitation-- 

(1) If a successful offeror will be required to deliver technical data, the Rights in 

Technical Data--Noncommercial Items clause, or, if this solicitation contemplates a 

contract under the Small Business Innovation Research Program, the Rights in 

Noncommercial Technical Data and Computer Software--Small Business Innovation 

Research (SBIR) Program clause. 

(2) If a successful offeror will not be required to deliver technical data, the Rights in 

Noncommercial Computer Software and Noncommercial Computer Software 

Documentation clause, or, if this solicitation contemplates a contract under the Small 

Business Innovation Research Program, the Rights in Noncommercial Technical Data 

and Computer Software--Small Business Innovation Research (SBIR) Program clause. 

(b) The identification and assertion requirements in this provision apply only to technical 

data, including computer software documents, or computer software to be delivered with 

other than unlimited rights. For contracts to be awarded under the Small Business 

Innovation Research Program, the notification requirements do not apply to technical 

data or computer software that will be generated under the resulting contract. Notification 

and identification is not required for restrictions based solely on copyright. 

(c) Offers submitted in response to this solicitation shall identify, to the extent known at 

the time an offer is submitted to the Government, the technical data or computer software 

that the Offeror, its subcontractors or suppliers, or potential subcontractors or suppliers, 

assert should be furnished to the Government with restrictions on use, release, or 

disclosure. 

(d) The Offeror's assertions, including the assertions of its subcontractors or suppliers or 

potential subcontractors or suppliers shall be submitted as an attachment to its offer in the 

following format, dated and signed by an official authorized to contractually obligate the 

Offeror: 

Identification and Assertion of Restrictions on the Government's Use, Release, or 

Disclosure of Technical Data or Computer Software. 

The Offeror asserts for itself, or the persons identified below, that the Government's 

rights to use, release, or disclose the following technical data or computer software 

should be restricted: 
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Technical Data or 

Computer 

Software to be 

Furnished With 

Restrictions* 

Basis for 

Assertion** 

Asserted Rights 

Category*** 

Name of Person 

Asserting 

Restrictions**** 

(LIST)***** (LIST) (LIST) (LIST) 

 

*For technical data (other than computer software documentation) pertaining to items, 

components, or processes developed at private expense, identify both the deliverable 

technical data and each such items, component, or process. For computer software or 

computer software documentation identify the software or documentation. 

**Generally, development at private expense, either exclusively or partially, is the only 

basis for asserting restrictions. For technical data, other than computer software 

documentation, development refers to development of the item, component, or process to 

which the data pertain. The Government's rights in computer   software documentation 

generally may not be restricted. For computer software, development refers to the 

software. Indicate whether development was accomplished exclusively or partially at 

private expense. If development was not accomplished at private expense, or for 

computer software documentation, enter the specific basis for asserting restrictions. 

***Enter asserted rights category (e.g., government purpose license rights from a prior 

contract, rights in SBIR data generated under another contract, limited, restricted, or 

government purpose rights under this or a prior contract, or specially negotiated licenses). 

****Corporation, individual, or other person, as appropriate. 

*****Enter "none" when all data or software will be submitted without restrictions. 

Date __________________________________________________ 

 

Printed Name and Title ________________________________ 

  

Signature _____________________________________________ 

 

(End of Identification and Assertion) 

(e) An offeror's failure to submit, complete, or sign the notification and identification 

required by paragraph (d) of this provision with its offer may render the offer ineligible 

for award. 

(f) If the Offeror is awarded a contract, the assertions identified in paragraph (d) of this 

provision shall be listed in an attachment to that contract. Upon request by the 

Contracting Officer, the Offeror shall provide sufficient information to enable the 

Contracting Officer to evaluate any listed assertion. 
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(End of Provision) 

DFARS 252.227-7028, Technical Data or Computer Software Previously Delivered to 

the Government (JUN 1995) 

As prescribed in 227.7103-6(d), 227.7104(f)(2), or 227.7203-6(e), use the following 

provision: 

TECHNICAL DATA OR COMPUTER SOFTWARE PREVIOUSLY DELIVERED TO 

THE GOVERNMENT (JUN 1995) 

The Offeror shall attach to its offer an identification of all documents or other media 

incorporating technical data or computer software it intends to deliver under this contract 

with other than unlimited rights that are identical or substantially similar to documents or 

other media that the Offeror has produced for, delivered to, or is obligated to deliver to 

the Government under any contract or subcontract. The attachment shall identify— 

(a) The contract number under which the data or software were produced; 

(b) The contract number under which, and the name and address of the 

organization to whom, the data or software were most recently delivered or will 

be delivered; and 

(c) Any limitations on the Government's rights to use or disclose the data or 

software, including, when applicable, identification of the earliest date the 

limitations expire. 

(End of Provision) 

DFARS 252.246-7005, Notice of Warranty Tracking of Serialized Items (MAR 2016) 

(a) Definitions. “Duration,” “enterprise”, “enterprise identifier,” “fixed 

expiration,” “item type,” “serialized item,” “starting event,” “unique item 

identifier,” “usage,” “warranty administrator,” “warranty guarantor,” and 

“warranty tracking” are defined in the clause at 252.246-7006, Warranty 

Tracking of Serialized Items. 

(b) Reporting of data for warranty tracking and administration. 

(1) The Offeror shall provide the information required by the 

attachment entitled “Warranty Tracking Information” on each 

contract line item number, subline item number, or exhibit line 

item number for warranted items with its offer. Information 

required in the warranty attachment for each warranted item shall 

include such information as duration, fixed expiration, item type, 

http://www.acq.osd.mil/dpap/dars/dfars/html/current/227_71.htm
http://www.acq.osd.mil/dpap/dars/dfars/html/current/227_71.htm
http://www.acq.osd.mil/dpap/dars/dfars/html/current/227_72.htm
http://www.acq.osd.mil/dpap/dars/dfars/html/current/252246.htm#252.246-7006
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starting event, usage, warranty administrator enterprise identifier, 

and warranty guarantor enterprise identifier. 

(2) The successful offeror will be required to provide the following 

information no later than when the warranted items are presented 

for receipt and/or acceptance, in accordance with the clause 

at 252.246-7006— 

(A) The unique item identifier for each warranted 

item required by the attachment entitled “Warranty 

Tracking Information;” and 

(B) All information required by the attachment 

entitled “Source of Repair Instructions” for each 

warranted item. 

(3) For additional information on warranty attachments, see the 

“Warranty and Source of Repair” training and “Warranty and 

Source of Repair Tracking User Guide” accessible on the Product 

Data Reporting and Evaluation Program (PDREP) website at 

https://www.pdrep.csd.disa.mil/pdrep_files/other/wsr.htm. 

(End of Provision) 

CLAUSES INCORPORATED BY REFERENCE 

DFARS 252.201-7000, Contracting Officer’s Representative (DEC 1991) 

DFARS 252.203-7000, Requirements Relating to Compensation of Former DoD 

Officials (SEP 2011) 

DFARS 252.203-7001, Prohibition on Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies (DEC 2008) 

DFARS 252.203-7002, Requirement to Inform Employees of Whistleblower Rights  

(SEP 2013) 

DFARS 252.203-7003, Agency Office of the Inspector General (AUG 2019) 

DFARS 252.203-7004, Display of Hotline Posters (AUG 2019) 

DFARS 252.204-7000, Disclosure of Information (OCT 2016) 

DFARS 252.204-7002, Payment for Subline Items Not Separately Priced (APR 2020) 

DFARS 252.204-7003, Control of Government Personnel Work Product (APR 1992) 

DFARS 252.204-7004 Level I Antiterrorism Awareness Training for Contractors (FEB 

2019) 

DFARS 252.204-7005 RESERVED. 

http://www.acq.osd.mil/dpap/dars/dfars/html/current/252246.htm#252.246-7006
https://www.pdrep.csd.disa.mil/pdrep_files/other/wsr.htm
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DFARS 252.204-7006, Billing Instructions (OCT 2005) 

DFARS 252.204-7007, Alternate A, Annual Representations and Certifications (NOV 

2020) 

DFARS 252.204-7012, Safeguarding Covered Defense Information and Cyber Incident 

Reporting (DEC 2019) 

DFARS 252.204-7015, Disclosure of Information to Litigation Support Contractors 

(MAY 2016) 

DFARS clause 252.204-7021, Cybersecurity Maturity Model Certification Requirements 

(NOV 2020) 

DFARS 252.205-7000, Provision of Information to Cooperative Agreement Holders 

(DEC 1991) 

DFARS 252.209-7004, Subcontracting with Firms that are Owned or Controlled by the 

Government of a Country that is a State Sponsor of Terrorism (MAY 2019) 

DFARS 252.209-7007, Prohibited Financial Interests for Lead System Integrators (JUL 

2009) 

DFARS 252.209-7009, Organizational Conflict of Interest-Major Defense Acquisition 

Program (MAY 2019) 

DFARS 252.211-7003, Item Unique Identification and Valuation (MAR 2016) 

DFARS 252.211-7006, Passive Radio Frequency Identification (DEC 2019) 

DFARS 252.211-7007, Reporting of Government-Furnished Property (AUG 2012) 

DFARS 252.211-7008, Use of Government-Assigned Serial Numbers (SEP 2010) 

DFARS 252.215-7000 RESERVED. 

DFARS 252.215-7002, Cost Estimating System Requirements (DEC 2012) 

DFARS 252.215-7009, Proposal Adequacy Checklist (JAN 2014) 

DFARS 252.216-7004, Award Fee Reduction or Denial for Jeopardizing the Health or 

Safety of Government Personnel (SEP 2011) 

DFARS 252.216-7006 RESERVED 

DFARS 252.216-7009, Allowability of Legal Costs Incurred in Connection With a 

Whistleblower Proceeding (SEP 2013) 

DFARS 252.217-7001, Surge Option (DEC 2018) (applicable to Order Only if Surge 

Option will be required) 

DFARS 252.219-7003, Small Business Subcontracting Plan (DOD Contracts) Basic 

(DEC 2019) 

DFARS 252.219-7003, Alternate I (DEC 2019) 

Deviation 2013-O0014, Summary Subcontract Report Submissions (SEP 2013) 

DFARS 252.219-7011, Notification to Delay Performance (JUN 1998) 
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DFARS 252.222-7002, Compliance with Local Labor Laws (Overseas) (JUN 1997)  

DFARS 252.222-7006, Restrictions on the Use of Mandatory Arbitration Agreements 

(DEC 2010) 

DFARS 252.223-7004, Drug Free Work Force (SEP 1988) 

DFARS 252.223-7006, Prohibition on Storage, Treatment, and Disposal of Toxic or 

Hazardous Materials—Basic (SEP 2014) 

DFARS 252.223-7008, Prohibition of Hexavalent Chromium (JUN 2013) 

DFARS 252.225-7001, Buy American Act and Balance of Payments Program-Basic 

(DEC 2017) 

DFARS 252.225-7002, Qualifying Country Sources As Subcontractors (DEC 2017) 

DFARS 252.225-7003, Report of Intended Performance Outside the United States and 

Canada—Submission with Offer (OCT 2020) 

DFARS 252.225-7004, Report of Intended Performance Outside the United States and 

Canada—Submission after Award (OCT 2020)  

DFARS 252.225-7005, Identification of Expenditures in the United States (JUN 2005) 

DFARS 252.225-7006, Quarterly Reporting of Actual Contract Performance Outside the 

United States (AUG 2015) 

DFARS 252.225-7012, Preference for Certain Domestic Commodities (DEC 2017) 

DFARS 252.225-7013, Duty-Free Entry (APR 2020) 

DFARS 252.225-7021, Trade Agreements - Basic (SEP 2019) 

DFARS 252.225-7048, Export Controlled Items (JUN 2013) 

DFARS 252.225-7997, Contractor Demobilization. (DEVIATION 2013-O0017) (AUG 

2013) 

DFARS 252.226-7001 Utilization of Indian Organizations, Indian-Owned Economic 

Enterprises, and Native Hawaiian Small Business Concerns (APR 2019) 

DFARS 252.227-7013, Rights In Technical Data-Non Commercial Items (FEB 2014) 

DFARS 252.227-7014, Rights In Noncommercial Computer Software and 

Noncommercial Computer Software Documentation (FEB 2014) 

DFARS 252.227-7015, Technical Data-Commercial Items (FEB 2014) 

DFARS 252,227-7016, Rights in Bid or Proposal Information (JAN 2011) 

DFARS 252.227-7019, Validation of Asserted Restrictions-Computer Software (SEP 

2016) 

DFARS 252.227-7020, Rights In Data-Special Works (JUN 1995) 

DFARS 252.227-7025, Limitations on the Use or Disclosure of Government-Furnished 

Information Marked with Restrictive Legends (MAY 2013) 
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DFARS 252.227-7027, Deferred Ordering Of Technical Data or Computer Software 

(APR 1988) 

DFARS 252.227-7030, Technical Data – Withholding of Payment (MAR 2000) 

DFARS 252.227-7037, Validation of Restrictive Markings on Technical Data (SEP 2016) 

DFARS 252.231-7000, Supplemental Cost Principles (DEC 1991) 

DFARS 252.232-7003, Electronic Submission of Payment Requests and Receiving 

Reports   (DEC 2018) 

DFARS 252.232-7006, Wide Area Workflow Payment Instructions (DEC 2018) 

DFARS 252.232-7007, Limitation of Government’s Obligation (APR 2014) 

DFARS 252.232-7010, Levies on Contract Payments (DEC 2006)  

DFARS 252.239-7000, Protection Against Compromising Emanations (OCT 2019) 

DFARS 252.239-7001, Information Assurance Contractor Training and Certification 

(JAN 2008) 

DFARS 252.239-7018, Supply Chain Risk (FEB 2019) 

DFARS 252.242-7004, Material Management and Accounting System (MAY 2011) 

DFARS 252.242-7005, Contractor Business Systems (FEB 2012) 

DFARS 252.242-7006, Accounting System Administration (FEB 2012) 

DFARS 252.243-7001, Pricing of Contract Modifications (DEC 1991) 

DFARS 252.243-7002, Requests for Equitable Adjustment (DEC 2012) 

DFARS 252.244-7000, Subcontracts for Commercial Items (DOD CONTRACTS) (OCT 

2020) 

DFARS 252.244-7001, Contractor Purchasing System Administration-Basic (MAY 

2014) 

DFARS 252.245-7001, Tagging, Labeling, and Marking of Government-Furnished 

Property (APR 2012) 

DFARS 252.245-7002, Reporting Loss of Government Property (JAN 2021) 

DFARS 252.245-7003, Contractor Property Management System Administration (APR 

2012) 

DFARS 252.245-7004, Reporting, Reutilization, and Disposal (DEC 2017) 

DFARS 252.246-7000, RESERVED  

DFARS 252.246-7001, Warranty of Data - Basic (MAR 2014) 

DFARS 252.246-7003, Notification of Potential Safety Issues (JUN 2013) 

DFARS 252.246-7006, Warranty Tracking of Serialized Items (MAR 2016) 

DFARS 252.246-7007, Contractor Counterfeit Electronic Part Detection and Avoidance 

System (AUG 2016) 
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DFARS 252.247-7003, Pass-Through of Motor Carrier Fuel Surcharge Adjustment to the 

Cost Bearer (JUN 2013) 

DFARS 252.247-7023, Transportation of Supplies by Sea – Basic (FEB 2019) 

DFARS 252.247-7024 RESERVED. 

DFARS 252.249-7002, Notification of Anticipated Contract Termination or Reduction 

(JUN 2020) 

DFARS 252.251-7000, Ordering from Government Supply Sources (AUG 2012)   

DFARS CLAUSES INCORPORATED BY FULL TEXT 

DFARS clause 252.204-7020-NIST SP 800-171 DoD Assessment Requirements (NOV 

2020) 

DFARS clause 252.204-7021, Cybersecurity Maturity Model Certification Requirements 

(NOV 2020) 

DFARS 252.216-7006 RESERVED 

DFARS 252.219-7003, Small Business Subcontracting Plan (DOD Contracts) (DEC 

2019) Alternate I (DEC 2019) 

DFARS 252.222-7000, Restrictions on Employment of Personnel (MAR 2000) 

DFARS 252.225-7040, Contractor Personnel Authorized to Accompany U.S. Armed 

Forces Deployed Outside the United States (OCT 2015) 

DFARS 252.225-7043, Antiterrorism/Force Protection Policy for Defense Contractors 

Outside the United States (JUN 2015) 

DFARS 252.239-7999, Cloud Computing Services (Deviation 2015-O0011) (FEB 2015) 

Provisions and clauses provided by reference can be viewed on http://farsite.hill.af.mil.  

Class Deviations may be viewed on 

http://www.acq.osd.mil/dpap/dars/class_deviations.html 

 

(End of Attachment J-1) 

 

http://farsite.hill.af.mil/
http://www.acq.osd.mil/dpap/dars/class_deviations.html
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ATTACHMENT J-2 - GOVERNMENT SECURITY 

PUBLICATIONS AND CONTRACTOR MINIMUM 

SECURITY REQUIREMENTS FOR SELECT 

SYSTEMS 

The Government requires that information technology solutions meet Federal security 

standards.  The security requirements of government sensitive data and information 

technology (IT) resources, including awardees, contractors, subcontractors, lessors, 

suppliers and manufacturers are located in Section H.7 SAFEGUARDING SENSITIVE 

DATA AND INFORMATION TECHNOLOGY RESOURCES.  Additional security 

requirements, standards and specifications may be provided at the Task level and the 

contractors must understand certain Security Publications so that contractors are prepared 

to comply if encountered at the Task level.  Furthermore, the Government requires that 

Contractors ensure a minimal level of security for certain select systems as outlined in 

this document.    

Federal Security Standards at the Task Level 

Contractors entering into an agreement for services at the Task Order level to the General 

Services Administration (GSA) and/or its Federal customers shall be contractually 

subject to all GSA and Federal IT Security standards, policies, and reporting 

requirements.  The Contractor shall meet and comply with all GSA IT Security Policies 

and all applicable GSA and NIST standards and guidelines, and other Government-wide 

laws and regulations for protection and security of Information Technology.  All GSA 

Contractors must comply with the GSA policies referenced within the GSA IT Security 

Policy that are listed under Section H.7  

SAFEGUARDING SENSITIVE DATA AND INFORMATION 

TECHNOLOGY RESOURCES. 

Contractors are also required to comply with Federal Information Processing Standards 

(FIPS), the “Special Publication 800 series” guidelines published by NIST, and the 

requirements of FISMA. 

• FAR 52.204-21 (June 2016) Basic Safeguarding of Covered Contractor 

Information Systems 

• Federal Information Security Management Act (FISMA) of 2002. 

• Clinger-Cohen Act of 1996 also known as the “Information Technology 

Management Reform Act of 1996.” 

• Privacy Act of 1974 (5 U.S.C. § 552a). 

• Homeland Security Presidential Directive (HSPD-12), “Policy for a Common 

Identification Standard for Federal Employees and Contractors”, August 27, 2004. 

http://csrc.nist.gov/publications/PubsSPs.html#SP%20800


GSA ALLIANT 2 UNRESTRICTED GWAC 

ATTACHMENT J-2 - GOVERNMENT SECURITY PUBLICATIONS AND 

CONTRACTOR MINIMUM SECURITY REQUIREMENTS 

 

Alliant 2 GWAC Unrestricted Master Contract 166 

• Office of Management and Budget (OMB) Circular A-130, “Management of 

Federal Information Resources”, and Appendix III, “Security of Federal 

Automated Information Systems”, as amended. 

• OMB Memorandum M-04-04, “E-Authentication Guidance for Federal 

Agencies.” 

• FIPS PUB 199, “Standards for Security Categorization of Federal Information 

and Information Systems.” 

• FIPS PUB 200, “Minimum Security Requirements for Federal Information and 

Information Systems.” 

• FIPS PUB 140-2, “Security Requirements for Cryptographic Modules.” 

• NIST Special Publication 800-18 Rev 1, “Guide for Developing Security Plans 

for Federal Information Systems.” 

• NIST Special Publication 800-30, “Risk Management Guide for Information 

Technology Security Risk Assessment Procedures for Information Technology 

Systems.” 

• NIST Special Publication 800-34, “Contingency Planning Guide for Information 

Technology Systems.” 

• NIST Special Publication 800-37, Revision 1, “Guide for the Security 

Certification and Accreditation of Federal Information Systems.” 

• NIST Special Publication 800-47, “Security Guide for Interconnecting 

Information Technology Systems.” 

• NIST Special Publication 800-53 Revision 3, “Recommended Security Controls 

for Federal Information Systems.” 

• NIST Special Publication 800-53A, “Guide for Assessing the Security Controls in 

Federal Information Systems.” 

Cloud Computing Security Requirements for the Department of Defense (DOD) and 

the Defense Information Systems Agency (DISA)  

For those Task Orders issued under DOD/DISA, Program Managers (PMs) or Federal 

Service Manager (FSMs) must implement any cloud computing services in accordance 

with DISA provided in the Cloud Computing Security Requirements Guide (SRG) found 

at the DoD Cloud Computing Security Website (See Attachment J-8 Website References). 

Prior to contract award, all commercially provided cloud services must have a DoD 

Provisional Authorization granted by DISA. Prior to operational use, all cloud services 

must have an Authority to Operate granted by the PM/FSM’s Authorizing Official. 

PMs/FSMs that acquire or use cloud services remain responsible for ensuring that end to 

end security and computer network defense requirements are met. 

  

http://csrc.nist.gov/publications/PubsSPs.html#SP%20800
http://csrc.nist.gov/publications/PubsSPs.html#SP%20800
http://csrc.nist.gov/publications/PubsSPs.html#SP%20800
http://csrc.nist.gov/publications/PubsSPs.html#SP%20800
http://csrc.nist.gov/publications/PubsSPs.html#SP%20800
http://csrc.nist.gov/publications/PubsSPs.html#SP%20800
http://csrc.nist.gov/publications/PubsSPs.html#SP%20800
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Information Security Policies, Procedures, and Practices 

In addition to being able to perform in accordance to the referenced publications as 

required at the Task level for sensitive data and information technology (IT) resources, a 

contractor must ensure that the contractor's information security policies, procedures, and 

practices applicable to all information systems it owns or operates which contain, 

transmit, or process information provided by or generated for the Government to support 

the operations and assets of a Federal agency (“Federal Information”), which may be 

reasonably contemplated to be used during the performance of this contract, meet, at a 

minimum, the requirements of the security control baseline for Low-Impact information 

systems (in the most current version of NIST Special Publication 800-53), or conform to 

the requirements commercial standards that provide a substantially equivalent or greater 

level of security.  

NOTE: This attachment is not a requirement for the Contractor to submit a System 

Security Plan for these systems, or for the government to provide Assessment and 

Authorization or Authorization to Operate for the contractor’s systems which 

contain, transmit, or process Federal Information. 

 

(End of Attachment J-2) 



GSA ALLIANT 2 UNRESTRICTED GWAC 

ATTACHMENT J-3 - ALLIANT 2 LABOR CATEGORIES AND BLS 

 

Alliant 2 GWAC Unrestricted Master Contract 168 

ATTACHMENT J-3 - ALLIANT 2 LABOR 

CATEGORIES AND BLS SERVICE 

OCCUPATIONAL CLASSIFICATIONS 

BACKGROUND 

Alliant 2 labor categories have been mapped to the Office of Management and Budget’s 

(OMB) Standard Occupational Classification (SOC) for which the Bureau of Labor 

Statistics (BLS) maintains compensation data.  Labor categories are further subdivided by 

knowledge/skill level. Definitions of these knowledge/skill levels are as follows: 

• JUNIOR:  Applies fundamental concepts, processes, practices, and procedures on 

technical assignments. Performs work that requires practical experience and 

training. Work is performed under supervision. 

• JOURNEYMAN:  Possesses and applies expertise on multiple complex work 

assignments. Assignments may be broad in nature, requiring originality and 

innovation in determining how to accomplish tasks. Operates with appreciable 

latitude in developing methodology and presenting solutions to problems. 

Contributes to deliverables and performance metrics where applicable. 

• SENIOR:  Possesses and applies a comprehensive knowledge across key tasks 

and high impact assignments. Plans and leads major technology assignments. 

Evaluates performance results and recommends major changes affecting short-

term project growth and success.  Functions as a technical expert across multiple 

project assignments. May supervise others. 

• SUBJECT MATTER EXPERT (SME):  Provides technical/management 

leadership on major tasks or technology assignments. Establishes goals and plans 

that meet project objectives. Has domain and expert technical knowledge. Directs 

and controls activities for a client, having overall responsibility for financial 

management, methods, and staffing to ensure that technical requirements are met. 

Interactions involve client negotiations and interfacing with senior management. 

Decision-making and domain knowledge may have a critical impact on overall 

project implementation. May supervise others. 
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INDIVIDUAL LABOR CATEGORIES 

The following individual labor categories correspond to a single SOC Number, Title, and 

Functional Description.  

Labor ID # Business Intelligence Analyst 

101 Junior Business Intelligence Analyst 

102 Journeyman Business Intelligence Analyst 

103 Senior Business Intelligence Analyst 

104 SME - Business Intelligence Analyst 

SOC No. SOC Title and Functional Description 

15-1199.08 Business Intelligence Analyst - Plan, direct, or coordinate activities in 

such fields as electronic data processing, information systems, systems 

analysis, and computer programming. 

 

Labor ID # Computer and Information Research Scientist 

111 Junior Computer and Information Research Scientist 

112 Journeyman Computer and Information Research Scientist 

113 Senior Computer and Information Research Scientist 

114 SME - Computer and Information Research Scientist 

SOC No. SOC Title and Functional Description 

15-1111.00 Computer and Information Research Scientist - Conduct research into 

fundamental computer and information science as theorists, designers, 

or inventors. Develop solutions to problems in the field of computer 

hardware and software. 

 

Labor ID # Computer and Information Systems Manager 

121 Junior Computer and Information Systems Manager 

122 Journeyman Computer and Information Systems Manager 

123 Senior Computer and Information Systems Manager 

124 SME - Computer and Information Systems Manager 

SOC No. SOC Title and Functional Description 

11-3021.00 Computer and Information Systems Manager - Plan, direct, or 

coordinate activities in such fields as electronic data processing, 

information systems, systems analysis, and computer programming. 
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Labor ID # Computer Hardware Engineer 

131 Junior Computer Hardware Engineer 

132 Journeyman Computer Hardware Engineer 

133 Senior Computer Hardware Engineer 

134 SME - Computer Hardware Engineer 

SOC No. SOC Title and Functional Description 

17-2061.00 Computer Hardware Engineer - Research, design, develop, or test 

computer or computer-related equipment for commercial, industrial, 

military, or scientific use. May supervise the manufacturing and 

installation of computer or computer-related equipment and 

components. 

 

Labor ID # Computer Network Architect 

141 Junior Computer Network Architect 

142 Journeyman Computer Network Architect 

143 Senior Computer Network Architect 

144 SME - Computer Network Architect 

SOC No. SOC Title and Functional Description 

15-1143.00 Computer Network Architect - Design and implement computer and 

information networks, such as local area networks (LAN), wide area 

networks (WAN), intranets, extranets, and other data communications 

networks. Perform network modeling, analysis, and planning. May also 

design network and computer security measures. May research and 

recommend network and data communications hardware and software. 

 

Labor ID # Computer Network Support Specialist 

151 Junior Computer Network Support Specialist 

152 Journeyman Computer Network Support Specialist 

153 Senior Computer Network Support Specialist 

154 SME - Computer Network Support Specialist 

SOC No. SOC Title and Functional Description 

15-1152.00 Computer Network Support Specialist - Analyze, test, troubleshoot, and 

evaluate existing network systems, such as local area network (LAN), 

wide area network (WAN), and Internet systems or a segment of a 

network system. Perform network maintenance to ensure networks 

operate correctly with minimal interruption. 
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Labor ID # Computer Operator 

161 * Junior Computer Operator 

162 * Journeyman Computer Operator 

163 Senior Computer Operator 

164 SME - Computer Operator 

SOC No. SOC Title and Functional Description 

43-9011.00 Computer Operator - Monitor and control electronic computer and 

peripheral electronic data processing equipment to process business, 

scientific, engineering, and other data according to operating 

instructions. Monitor and respond to operating and error messages. May 

enter commands at a computer terminal and set controls on computer 

and peripheral devices. 

 

Labor ID # Computer Programmer 

171 Junior Computer Programmer 

172 Journeyman Computer Programmer 

173 Senior Computer Programmer 

174 SME - Computer Programmer 

SOC No. SOC Title and Functional Description 

15-1131.00 Computer Programmer - Create, modify, and test the code, forms, and 

script that allow computer applications to run. Work from specifications 

drawn up by software developers or other individuals. May assist 

software developers by analyzing user needs and designing software 

solutions. May develop and write computer programs to store, locate, 

and retrieve specific documents, data, and information. 

 

Labor ID # Computer Systems Analyst 

181 Junior Computer Systems Analyst 

182 Journeyman Computer Systems Analyst 

183 Senior Computer Systems Analyst 

184 SME - Computer Systems Analyst 

SOC No. SOC Title and Functional Description 

15-1121.00 Computer Systems Analyst - Analyze science, engineering, business, 

and other data processing problems to implement and improve computer 

systems. Analyze user requirements, procedures, and problems to 
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Labor ID # Computer Systems Analyst 

automate or improve existing systems and review computer system 

capabilities, workflow, and scheduling limitations. May analyze or 

recommend commercially available software. 

 

Labor ID # Computer Systems Engineer/Architect 

191 Junior Computer Systems Engineer/Architect 

192 Journeyman Computer Systems Engineer/Architect 

193 Senior Computer Systems Engineer/Architect 

194 SME - Computer Systems Engineer/Architect 

SOC No. SOC Title and Functional Description 

15-1199.02 Computer Systems Engineer/Architect - Design and develop solutions 

to complex applications problems, system administration issues, or 

network concerns. Perform systems management and integration 

functions. 

 

Labor ID # Computer User Support Specialist 

201 * Junior Computer User Support Specialist 

202 Journeyman Computer User Support Specialist 

203 Senior Computer User Support Specialist 

204 SME - Computer User Support Specialist 

SOC No. SOC Title and Functional Description 

15.1151.00 Computer User Support Specialist - Provide technical assistance to 

computer users. Answer questions or resolve computer problems for 

clients in person, or via telephone or electronically. May provide 

assistance concerning the use of computer hardware and software, 

including printing, installation, word processing, electronic mail, and 

operating systems.  

 

Labor ID # Data Warehousing Specialist 

211 Junior Data Warehousing Specialist 

212 Journeyman Data Warehousing Specialist 

213 Senior Data Warehousing Specialist 

214 SME - Data Warehousing Specialist 

SOC No. SOC Title and Functional Description 
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Labor ID # Data Warehousing Specialist 

15-1199.07 Data Warehousing Specialist - Design, model, or implement corporate 

data warehousing activities. Program and configure warehouses of 

database information and provide support to warehouse users. 

 

Labor ID # Database Administrator 

221 Junior Database Administrator 

222 Journeyman Database Administrator 

223 Senior Database Administrator 

224 SME - Database Administrator 

SOC No. SOC Title and Functional Description 

15-1141.00 Database Administrator - Administer, test, and implement computer 

databases, applying knowledge of database management systems. 

Coordinate changes to computer databases. May plan, coordinate, and 

implement security measures to safeguard computer databases. 

 

Labor ID # Database Architect 

231 Junior Database Architect 

232 Journeyman Database Architect 

233 Senior Database Architect 

234 SME - Database Architect 

SOC No. SOC Title and Functional Description 

15-1199.06 Database Architect - Design strategies for enterprise database systems 

and set standards for operations, programming, and security. Design and 

construct large relational databases. Integrate new systems with existing 

warehouse structure and refine system performance and functionality. 

 

Labor ID # Document Management Specialist 

241 Junior Document Management Specialist 

242 Journeyman Document Management Specialist 

243 Senior Document Management Specialist 

244 SME - Document Management Specialist 

SOC No. SOC Title and Functional Description 

15-1199.12 Document Management Specialist- Implement and administer 

enterprise-wide document management systems and related procedures 
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Labor ID # Document Management Specialist 

that allow organizations to capture, store, retrieve, share, and destroy 

electronic records and documents. 

 

Labor ID # Geographic Information Systems Technician 

251 * Junior Geographic Information Systems Technician 

252 Journeyman Geographic Information Systems Technician 

253 Senior Geographic Information Systems Technician 

254 SME - Geographic Information Systems Technician 

SOC No. SOC Title and Functional Description 

15-1199.05 Geographic Information Systems Technician - Assist scientists, 

technologists, or related professionals in building, maintaining, 

modifying, or using geographic information systems (GIS) databases. 

May also perform some custom application development or provide user 

support. 

 

Labor ID # Geospatial Information Scientist and Technologist 

261 Junior Geospatial Information Scientist and Technologist 

262 Journeyman Geospatial Information Scientist and Technologist 

263 Senior Geospatial Information Scientist and Technologist 

264 SME - Geospatial Information Scientist and Technologist 

SOC No. SOC Title and Functional Description 

15-1199.04 Geospatial Information Scientist and Technologist - Research or 

develop geospatial technologies. May produce databases, perform 

applications programming, or coordinate projects. May specialize in 

areas such as agriculture, mining, health care, retail trade, urban 

planning, or military intelligence. 

 

Labor ID # Information Security Analyst 

271 Junior Information Security Analyst 

272 Journeyman Information Security Analyst 

273 Senior Information Security Analyst 

274 SME - Information Security Analyst 

SOC No. SOC Title and Functional Description 

15-1122.00 Information Security Analyst - Plan, implement, upgrade, or monitor 

security measures for the protection of computer networks and 
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Labor ID # Information Security Analyst 

information. May ensure appropriate security controls are in place that 

will safeguard digital files and vital electronic infrastructure. May 

respond to computer security breaches and viruses. 

 

Labor ID # Information Technology Project Manager 

281 Junior Information Technology Project Manager 

282 Journeyman Information Technology Project Manager 

283 Senior Information Technology Project Manager 

284 SME - Information Technology Project Manager 

SOC No. SOC Title and Functional Description 

15-1199.09 Information Technology Project Manager - Plan, initiate, and manage 

information technology (IT) projects. Lead and guide the work of 

technical staff. Serve as liaison between business and technical aspects 

of projects. Plan project stages and assess business implications for each 

stage. Monitor progress to assure deadlines, standards, and cost targets 

are met. 

 

Labor ID # Management Analyst 

291 Junior Management Analyst 

292 Journeyman Management Analyst 

293 Senior Management Analyst 

294 SME - Management Analyst 

SOC No. SOC Title and Functional Description 

13-1111.00 Management Analyst - Conduct organizational studies and evaluations, 

design systems and procedures, conduct work simplification and 

measurement studies, and prepare operations and procedures manuals to 

assist management in operating more efficiently and effectively. 

Includes program analysts and management consultants.  

 

Labor ID # Network and Computer Systems Administrator 

301 Junior Network and Computer Systems Administrator 

302 Journeyman Network and Computer Systems Administrator 

303 Senior Network and Computer Systems Administrator 

304 SME - Network and Computer Systems Administrator 

SOC No. SOC Title and Functional Description 
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Labor ID # Network and Computer Systems Administrator 

15-1142.00 Network and Computer Systems Administrator - Install, configure, and 

support an organization's local area network (LAN), wide area network 

(WAN), and Internet systems or a segment of a network system. 

Monitor network to ensure network availability to all system users and 

may perform necessary maintenance to support network availability. 

May monitor and test Web site performance to ensure Web sites operate 

correctly and without interruption. May assist in network modeling, 

analysis, planning, and coordination between network and data 

communications hardware and software. May supervise computer user 

support specialists and computer network support specialists. May 

administer network security measures. 

 

Labor ID # Software Developer, Applications 

311 Junior Software Developer, Applications 

312 Journeyman Software Developer, Applications 

313 Senior Software Developer, Applications 

314 SME - Software Developer, Applications 

SOC No. SOC Title and Functional Description 

15-1132.00 Software Developer, Applications - Develop, create, and modify general 

computer applications software or specialized utility programs. Analyze 

user needs and develop software solutions. Design software or 

customize software for client use with the aim of optimizing operational 

efficiency. May analyze and design databases within an application 

area, working individually or coordinating database development as part 

of a team. May supervise computer programmers. 

 

Labor ID # Software Developer, Systems Software 

321 Junior Software Developer, Systems Software 

322 Journeyman Software Developer, Systems Software 

323 Senior Software Developer, Systems Software 

324 SME - Software Developer, Systems Software 

SOC No. SOC Title and Functional Description 

15-1133.00 Software Developer, Systems Software - Research, design, develop, and 

test operating systems-level software, compilers, and network 

distribution software for medical, industrial, military, communications, 

aerospace, business, scientific, and general computing applications. Set 

operational specifications and formulate and analyze software 
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Labor ID # Software Developer, Systems Software 

requirements. May design embedded systems software. Apply principles 

and techniques of computer science, engineering, and mathematical 

analysis. 

 

Labor ID # Software Quality Assurance Engineer and Tester 

331 Junior Software Quality Assurance Engineer and Tester 

332 Journeyman Software Quality Assurance Engineer and Tester 

333 Senior Software Quality Assurance Engineer and Tester 

334 SME - Software Quality Assurance Engineer and Tester 

SOC No. SOC Title and Functional Description 

15.1199.01 Software Quality Assurance Engineer and Tester - Develop and execute 

software test plans in order to identify software problems and their 

causes. 

 

Labor ID # Technical Writer 

341 Junior Technical Writer 

342 Journeyman Technical Writer 

343 Senior Technical Writer 

344 SME - Technical Writer 

SOC No. SOC Title and Functional Description 

27-3042.00 Technical Writer - Write technical materials, such as equipment 

manuals, appendices, or operating and maintenance instructions. May 

assist in layout work. 

 

Labor ID # Telecommunications Engineering Specialist 

351 Junior Telecommunications Engineering Specialist 

352 Journeyman Telecommunications Engineering Specialist 

353 Senior Telecommunications Engineering Specialist 

354 SME - Telecommunications Engineering Specialist 

SOC No. SOC Title and Functional Description 

15-1143.01 Telecommunications Engineering Specialist - Design or configure 

voice, video, and data communications systems. Supervise installation 

and post-installation service and maintenance. 
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Labor ID # Telecommunications Equipment Installer and Repairer  

361 * Junior Telecommunications Equipment Installer and Repairer 

362 Journeyman Telecommunications Equipment Installer and Repairer  

363 Senior Telecommunications Equipment Installer and Repairer 

364 SME - Telecommunications Equipment Installer and Repairer 

SOC No. SOC Title and Functional Description 

49-2022.00 Telecommunications Equipment Installer and Repairer - Install, set-up, 

rearrange, or remove switching, distribution, routing, and dialing 

equipment used in central offices or headend. Service or repair 

telephone, cable television, Internet, and other communications 

equipment on customers' property. May install communications 

equipment or communications wiring in buildings. 

 

Labor ID # Training and Development Specialist 

371 Junior Training and Development Specialist 

372 Journeyman Training and Development Specialist 

373 Senior Training and Development Specialist 

374 SME - Training and Development Specialist 

SOC No. SOC Title and Functional Description 

13-1151.00 Training and Development Specialist - Design and conduct training and 

development programs to improve individual and organizational 

performance. May analyze training needs. 

 

Labor ID # Video Game Designer 

381 Junior Video Game Designer 

382 Journeyman Video Game Designer 

383 Senior Video Game Designer 

384 SME - Video Game Designer 

SOC No. SOC Title and Functional Description 

15-1199.11 Video Game Designer - Design core features of video games. Specify 

innovative game and role-play mechanics, story lines, and character 

biographies. Create and maintain design documentation. Guide and 

collaborate with production staff to produce games as designed. 
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Labor ID # Web Administrator 

391 Junior Web Administrator 

392 Journeyman Web Administrator 

393 Senior Web Administrator 

394 SME - Web Administrator 

SOC No. SOC Title and Functional Description 

15-1199.03 Web Administrator - Manage web environment design, deployment, 

development, and maintenance activities. Perform testing and quality 

assurance of web sites and web applications. 

 

Labor ID # Web Developer 

401 Junior Web Developer 

402 Journeyman Web Developer 

403 Senior Web Developer 

404 SME - Web Developer 

SOC No. SOC Title and Functional Description 

15-1134.00 Web Developer - Design, create, and modify Web sites. Analyze user 

needs to implement Web site content, graphics, performance, and 

capacity. May integrate Web sites with other computer applications. 

May convert written, graphic, audio, and video components to 

compatible Web formats by using software designed to facilitate the 

creation of Web and multimedia content. 

 

* The estimated direct labor rate for the above labor categories are marked with an 

asterisk and are expected not to exceed the dollar thresholds indicated in 29 CFR 

541.400 General Rule for Computer Employees; therefore, DOL’s Service Contract 

Labor Standards may apply.  

(End of Attachment J-3)
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ATTACHMENT J-4 – CONTRACTOR LABOR HOUR 

PRICING FOR STANDARD IT SERVICE LABOR 

CATEGORIES  
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ATTACHMENT J-5 - PERFORMANCE REQUIREMENTS SUMMARY (PRS) 

 

# Performance 

Objective 

Applicability Performance 

Standard 

* Acceptable Quality 

Level (AQL) 

Surveillance 

Method 

Performance 

Incentive 

1 Contractor 

Engagement 

based on 

Participation and 

Production 

Standards results 

in providing 

effective 

competition to 

federal agencies 

and viable 

Proposals with 

alternative best-

value solutions to 

choose from in 

their award 

decision. 

C.7 PWS; 

F.7.1 

Performance-

based 

Acquisition 

Deliverables; 

H.19. 

Contractor 

Engagement; 

J-5.A Ratings 

and Contract 

Remedies. 

A) Participation: Three 

Proposals per single 

contract year for all 

base and Option years 

when meeting 

Production Standards. 

  

B) Production: 

Cumulative Total 

Dollar Value when 

meeting Participation 

Standard: 

Year 1 =   None 

Year 2 =   $ 3M 

Year 3 =   $ 8M 

Year 4 =   $20M 

Year 5 =   $32M 

Option Years =   $32M 

(Static through years 6 

to 10) 

A) Participation: Year 1 = 

33% = One proposal.  All 

other AQLs vary year-to-

year, plus/minus three 

Proposals, dependent 

upon Production dollars 

earned.  

 

B) Production: AQL 

rating with minimum 

three Participation 

credits: 

Year 1 = 0.0% = $0.0. 

All other AQLs vary year-

to-year, based on 

exceeding Production 

dollars and Participation 

credits earned in each 

evaluated year. 

A & B) Annual 

audit when 

Satisfactory or 

above rating. 

Frequently if in a 

Marginal 

Performing or Non-

performing rating. 

A & B) Positive: Rated 

as a Contractor in a 

Performing Status. 

Positive assessment 

on this deliverable in 

CPARS or another 

contract performance 

assessment report. 

 

A & B) Negative: 

Rated as a Contractor 

in a Nonperforming 

Status Negative: 

Deficiency Notice, 

Cure Notice, and/or 

Contract Termination 

(if not cured) pursuant 

to Attachment J-5.A. 

 

* NOTES ON PERFORMANCE OBJECTIVE 1: 

(a) AQLs are based upon 30 or more Opportunities per year for contract years 2 through 10, and 10 Opportunities for year one.  
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(b) AQLs are determined based upon a combination of Participation credits in the evaluated year and cumulative Production total dollars 

awarded.  

 

# Performance 

Objective 

Applicability Performance 

Standard 

Acceptable Quality 

Level (AQL) 

Surveillance 

Method 

Performance 

Incentive 

2 

 

 

Small Business 

Subcontracting 

Goals Achieved 

G.22.1 

Minimum 

Subcontracting 

Goals.  

J-5.B Ratings. 

Incremental increase 

per interim reporting 

period leading to 

overall 50% SB 

Subcontracting Goals  

80% of the total small 

business goal at year five 

through ten for a 

“Satisfactory” rating and 

Contractor efforts as noted 

in Attachment J-5.B.  

Twice Annually 

reviewing 

Contractor 

reporting. 

Positive: Higher CPARS 

or another contract 

performance assessment 

report rating based on 

meeting goals.  

 

Negative: Lower CPARS 

or another contract 

performance assessment 

report ratings. 

 

 

 

(End of Attachment) 
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ATTACHMENT J-5.A - CONTRACTOR ENGAGEMENT 

PERFORMANCE-BASED EVALUATION PROGRAM RATINGS 

J-5.A.1  DEFINITION OF CONTRACTOR ENGAGEMENT 

Contractor Engagement is defined as the Contractor’s continual involvement within the 

Master Contract as measured and assessed by the stated Participation and Production 

Standards: submitting responsible Task Order Proposals and winning Task Order 

Awards, respectively. This is further described in this Attachment J-5. Contractor 

Engagement is a critical PBA contractual requirement and an evaluated critical 

performance assessment element throughout the entire Base term and Option periods of 

this Master Contract.   

The Contractor’s total proposal submission count, Participation, and Total Dollar Value 

(defined below) from Task Order awards, Production, will be continually monitored, 

annually assessed and rated as a performance standard under the Contract Engagement 

PBA evaluation element in the Government CPARS or another contract performance 

assessment report. Those Contract Engagement CPARS evaluation Standards are 

described in this section, and their combined rating tables are outlined and explained 

within this Attachment J-5.A.  

“Obligations” and “Commitments” definition: Obligation of funds results from an 

awarded Task Order with bona fide needs existing during a given period. At time of 

award, it is initially and typically the first year’s Base term; however, possibly less than 

or more than a full year term depending on the agency’s appropriation category chosen to 

fund the Task Order). Obligations will require the Government to make payments to the 

Contractor during that period. Commitment of funds, however, recognizes future 

transactions on a pre-obligation basis, typically the remaining unobligated years/periods 

of the Base Term and the Option term(s) at time of Task Order award. All Committed 

funds are not guaranteed to be expended for the Government’s future purchase of 

services, e.g., exercising Task Order Options.  

Total Dollar Value definition: For the exclusive purpose of the Production metrics, the 

Total Dollar Value of a Task Order awarded to the GWAC Prime Contractor on the 

official award document, is defined as the estimated monetary value of the Base Task 

Order term plus all Task Order Option terms, if any, as indicated on the original award 

document as of the effective date of Task Order award. Therefore, the Total Dollar Value 

may include the sum of any combination of both Obligations and Commitments for 

purposes of crediting Production to the Contractor Engagement requirement.  

Additional elements apply to this Contractor Engagement definition of Total Dollar 

Value: 

• The potential estimated dollar value from the Option to Extend Services clause, 

FAR 52.217-8, shall not be considered into Total Dollar Value. 

• Funding Task Order Modifications to either obligate new funds or deobligate 

funds do not change Total Dollar Values that were indicated on the original award 

document. (See above for definition.) 
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As part of the Master Contract Performance Work Statement, the following terms and 

conditions shall apply.  

J-5.A.2 CONTRACTOR PARTICIPATION THROUGH PROPOSAL 

SUBMISSION 

Participation is a measured and assessed performance-based contract Outcome, as 

indicated above in this Attachment J-5 Performance Requirements Summary (PRS) and 

this Attachment J-5.A of this Master Contract. 

Goals of Participation - The primary Goals of Participation in Contractor Engagement 

are (1) to provide federal agencies with responsibly prepared Contractor Proposals in 

response to every Request for Proposal/Request for Quote (RFP/RFQ), either sole 

sourced or competitively issued under the Master Contract so to help provide viable 

solutions to agencies’ integrated IT services requirements, and (2) to promote, provide, 

and ensure that those federal agencies employing the GSA GWAC are consistently 

receiving adequate and effective competition in response to their RFPs/RFQs. 

Contractors submitting proposals (Participation) in response to official Task Order 

Requests, also referred to as Solicitations and RFPs/RFQs, significantly contribute 

toward meeting Federal Government Procurement Objectives not only by allowing for 

price competition, but also by offering high-quality IT services solutions and alternate 

solutions for the Government to consider in satisfying their expressed IT procurement 

requirements. The Government is seeking the best-value solution that can best achieve 

that critical Objective through competition generating multiple Contractor technical and 

price/cost Offers.  

J-5.A.2.1 Definition of Participation 

For purposes of the Master Contract Section C.7.1, H.19, and Attachments J-5 and J-5.A, 

Participation is defined exclusively as the act of the Contractor submitting responsible, 

meaningful and viable technical and cost/price Offers or Quotes (proposals) in response 

to an agency’s official Task Order RFP/RFQ issued off of the Master Contract.  Each 

proposal submitted, including any proposal revisions, will be counted as one 

Participation credit earned toward a single contract year. Participation credits will be 

earned when a Contractor’s proposal is submitted in response to an agency’s: 

(1) Competitively solicited RFP/RFQ; 

(2) Sole Source solicited RFP/RFQ, and;  

(3) Multiphase/multi-step RFP/RFQ.  

Submitting a proposal on an agency’s multiphase/multi-step RFPs/RFQs will be credited 

exclusively under the following conditions: 
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Participation Credit for Proposals under a Multiphase Solicitation 

Effective July 1, 2021, Contract Year 4, Participation Credit can be earned under a 

Multiphase Solicitation as follows: 

(a) The Contractor had responded to an agency’s official 

solicitation an RFP/RFQ, which included the selection 

procedures in the solicitation indicating the multiphase 

evaluation approach; 

(b) Price or cost was considered as one of the evaluation factors in 

the selection decision; 

(c) A receipt of a Government advisory notice stating the contractor 

was not considered as a viable offeror for an award, and advising 

the contractor not to participate in subsequent phases; 

(d) A notification of a Government-initiated down-

selection that resulted in the exclusion of the Contractor from 

further consideration within a solicitation for a Task Order in 

advance of subsequent phases prior to award; and 

(e) The Contractor provides verification to the GWAC ACO of the 

multiphase solicitation, proposal and down selection outcomes to 

support earning the Participation credit.  Participation is credited 

on the date the agency states in their solicitation (or amended 

solicitation) as the due date or deadline for Government receipt 

of Contractor Proposals. 

NOTICE: 

i.  A Voluntary down selection situation is defined as a Contractor who makes 

its own decision to withdraw or exclude itself from further 

consideration.  Therefore, a Voluntary down selection after phase/step one of the 

official solicitation with a Government advisory notice (as delineated in (c)), 

will be considered for Participation credit, beginning in contract year four and 

continuing during subsequent contract years. 

ii. A Mandatory down selection situation is defined as a Contractor who is being 

excluded by the Government from further consideration.  Therefore, a 

Mandatory down selection after phase/step one of the official solicitation will be 

considered for Participation credit, beginning in contract year four and 

continuing during subsequent contract years. 

iii. Additionally, there are other types of multiphase solicitations including an 

Advisory multi-step process, see FAR 15.202. In this scenario, the Government 

publishes a presolicitation notice that provides a general description of the scope 

or purpose of the Task Order and invites potential Offerors to submit 

information that allows the ordering agency to advise the Offerors about their 

potential to be viable competitors. The Government evaluates all responses and 

advises each respondent in writing either that it will be invited to participate in 

the resultant Task Order or, based on the contractor’s information submitted, 

that it is unlikely to be a viable competitor. Regardless of the Government’s 
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advice, the Contractor may still participate in the resultant Task Order even 

when the Government’s response is negative.  Therefore, Offerors responding to 

a presolicitation notice (not to be confused with an official RFP/RFQ containing 

a voluntary down-select, multi-step/phase) will not receive a participation credit. 

Procurement Task Order Cancellation 

(a) If a pre-award Task Order procurement is officially withdrawn or cancelled for 

any reason beyond the Contractor’s control subsequent to the Contractor’s 

proposal submission to the agency, Participation credit to the Contractor will 

remain. The Contractor must provide verification to the GWAC ACE. 

(b) If a post-award Task Order is officially Terminated for Convenience, 

Participation credit originally earned by the Contractor will remain. The 

Contractor must provide verification to the GWAC ACO. 

Contractor Participation reporting requirements are referenced in Section G.20.1 GWAC 

Data Calls. 

Participation is a contractually mandatory annual requirement assessed and rated for 

each single contract year beginning on the Master Contract anniversary date of the 

Notice-to-proceed (also referred to as award date. No other Contractor Activities, 

including all those listed below in Attachment J-5.A.2.2, shall fall under this Master 

Contract’s specific definition for Participation.  The GSA GWAC Program will not 

reimburse the Contractor’s Contractor Engagement costs for any Activities resulting or 

arising from Participation and Production. 

Opportunity defined: GSA will occasionally refer to an agency’s official RFP/RFQ in this 

Master Contract as well as throughout their public communications using various forms 

of media as a Government procurement “opportunity” for a Contractor to respond by 

submitting a proposal. Therefore, the term Opportunity or Opportunities is used 

interchangeably with a Task Order issuing agency’s (or agencies’) official RFP(s) or 

RFQ(s) in this context. 

J-5.A.2.2 Definition of What is Not Participation 

While many other types of focused Contractor actions, activities, processes, and 

transactional services mentioned below may be required by the Contractor toward 

ultimately achieving Participation critical standards, they are not considered measurable 

performance-based contract Outcomes. Thus, they are not performance rated elements for 

the Master Contract.  

What is not Participation – Participation in Contractor Engagement, as defined in this 

Master Contract, does not include Contractor activities, listed below, for purposes of 

crediting or assessing required performance Participation Standards.  

(a) Responding to an agency’s Request for Information (RFI) or Draft RFPs/Draft 

RFQs, including providing the Government with any response to RFI questions to 

industry, Contractor Capability Statements or Rough Order of Magnitude (ROM) 

submissions for purposes of an agency RFI.  

✓ NOTE: Any RFI, including an RFI requesting capability statements, an 
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RFI requesting a ROM, or any combination of requests as part of the RFI 

are agency market research techniques to help refine the Government’s 

requirement prior to soliciting for a given Task Order. Therefore, these 

contractor submissions to RFIs are not considered proposal responses to 

official RFPs/RFQs. 

(b) Reviewing/Studying agency Task Order RFPs/RFQs.  

(c) Any investment of company resources into Capture Management activities, 

including the creation of Bid & Proposals. 

(d) Subcontracting/teaming with other GWAC Contractors who are awarded Task 

Orders because Participation credit is exclusively considered with the awarded 

prime contractor.  

(e) Leading potential agency clients’ information technology services procurement 

requirements to the GSA GWAC Program. 

(f) All marketing and sales activities expended to promote the GWAC Program, such 

as: 

✓ Creating and implementing GSA GWAC marketing campaigns.  

✓ Building relationships with potential agency clients.  

✓ Driving potential agency client demand to the GSA GWAC vehicle.  

✓ Tradeshows attendance promoting GSA GWAC vehicle. 

✓ Attending GSA Customer Outreach meetings and conferences. 

✓ Training Contractor company personnel to market GSA GWAC. 

✓ All other Contractor marketing activities for the GSA GWAC. 

 

(g) Contractor employee personnel attending various GSA sponsored 

seminars/webinars on GSA GWAC Program topics or attending non-government 

training programs. 

(h) Registering, attending and/or working in collaborative Government-Contractor 

working groups to improve and facilitate GSA GWAC program performance. 

(i) Attending or contributing to any GSA GWAC related Special Industry Groups or 

Shared Interest Groups (SIG).  

(j) Complying with any requirement listed under Section F.7.2 Non-Performance-

based Acquisition Deliverables, including responding to GSA reporting ad hoc 

data calls. 

(k) Unsolicited sole source bid, proposal, or capability statement. 

(l) Any other Contractor Activities not mentioned above that is performed prior to 

submitting a proposal in response to an agency official RFP/RFQ under this 

Master Contract.   

Consequently, should the Contractor not achieve the annual Participation standards 

within the given AQLs, the Government will not consider merely engaging in any of the 

activities noted in the above list of What is not Participation as an acceptable level of 

performance in lieu of satisfactorily meeting the terms of the Contractor Engagement 

requirements of the Master Contractor. 
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J-5.A.2.3 Master Contract Participation Requirement for Number of 

Annual Proposal Submissions 

The performance standard for Participation establishes the performance level required by 

the Government. The Standard for Participation is three (3) technical/price Proposals 

submitted per contract year. Therefore, the Contractor shall Participate in the Master 

Contract’s Task Order proposal process by submitting a minimum of three (3) 

technical/price Proposals, or by submitting a minimum of ten percent (10%) of all agency 

Task Order Opportunities, whichever figure is lower, per Contract Year. When applying 

Production dollars earned from Task Order awards into the combined Participation and 

Production evaluated ratings, however, AQLs may affect the minimum number of 

Proposals required in a single contract year, higher or lower, in order for the Contractor 

to earn a minimum of a satisfactory performance rating.  

As an example when the Standard number of Proposals might be reduced from the 

required ten percent of Opportunities: If there are 50 official RFPs/RFQs competitively 

offered via Fair Opportunity to the Alliant 2 Contractors in Year X, calculate 10% x 50 = 

5 Proposals. Because only a minimum of three proposals is required, and three is less 

than five proposals (or 10%), three becomes that single contract year proposal 

requirement.  

Conversely, as an example, if there are only 20 RFPs/RFQs in Year Y, calculate 10% x 

20 = 2 Proposals. Therefore, because 10% is less than three in this scenario, a minimum 

of 2 Proposals becomes the single contract year Offer/Quote Contractor requirement.  

Participation is an Annually Recurring Standard:  Participation performed in earlier 

Master Contract years at any number above the minimum number required cannot 

overflow so to be counted as Participation in future Contract years.  Participation is 

always reset to zero annually on the first day of the succeeding contract year anniversary 

date of award. Thus, if the Contractor engages in submitting more than the minimum 

number of Proposals required in one year, the number of Proposals submitted above the 

previous year’s required minimum number will not flow over as a Participation credit 

into the following year.  

Acceptable Quality Levels for Participation: The AQL establishes a maximum allowable 

variation from the performance standard. Although the performance standard does not 

change for Participation, the acceptable quality level (AQL) does change based upon the 

Contractor’s performance in meeting or exceeding the given Production standards for the 

respective contract year. Therefore, AQLs will ultimately determine the adjusted 

minimum number of annual Proposals required in a single contract year to earn a 

favorable rating (Satisfactory, Very Good or Excellent) to a number above three or below 

three.   

Additionally, should conditions outside the control of the GSA GWAC Program 

impacting the Contractor, such as the IT federal marketplace negatively changes resulting 

in Opportunities dropping below the 10 percent threshold in any single year, the 

following Terms and Conditions will apply:  
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If less than 30 Opportunities: Any number equal to or less than 29 RFPs/RFQs 

competitively offered in a single contract year shall require a minimum of two proposals 

in that contract year.   

If less than 20 Opportunities: Any number equal to or less than 19 RFPs/RFQs 

competitively offered in a single contract year shall require a minimum of one proposal in 

that contract year.  

If less than 10 Opportunities: Any number equal to or less than 9 RFPs/RFQs 

competitively offered in a single contract year will not require any minimum number of 

proposals in that contract year.  

The AQLs for Contractor Engagement are detailed in this Attachment J-5. A.  

Timing of Crediting Participation: Participation is credited on the date the agency states 

in their solicitation (or amended solicitation) as the due date or deadline for Government 

receipt of Contractor Proposals.   

J-5.A.3  CONTRACTOR PRODUCTION THROUGH TASK ORDER 

AWARDS 

Production is contractually a mandatory measured and assessed performance-based 

contract desired Outcome, as detailed in this Master Contract.  

J-5.A.3.1 Definition of Production 

For purposes of Master Contract Section H.19 and this Attachment J-5, Production is the 

Total Dollar Value, as defined above, of a GWAC Prime Contractor’s awarded Task 

Orders based upon the award date of the individual Task Order.  

Production is credited as a result of a Contractor winning Task Order awards based on its 

proposal submissions made with agency acceptance and executed award in response to 

the agency IT requirements issued under this Master Contract.  Production credit will be 

earned for a Contractor’s winning Task Orders whether awarded in response to an 

agency’s competitively solicited RFP/RFQ or in response to an agency’s Sole Source 

solicited RFP/RFQ. 

Modifications do not change Total Dollar Values: Any Task Order Modifications issued 

subsequent to the originally awarded Task Order Effective Date will not be considered 

for crediting additional procurement dollars to the originally earned Production Total 

Dollar Value. Alternatively, the affected dollar value from any Task Order Modifications 

issued subsequent to the Task Order Effective Date reducing the Total Dollar Value, 

including a partial or full Task Order Termination for Convenience and/or a partial or full 

Task Order No-Cost Settlement Agreement will not be debited from the originally earned 

Production Total Dollar Value. And the affected dollar value of any Task Order Option 

period(s) not exercised will not be debited from the originally earned Production Total 

Dollar Value. In short, the original Total Dollar Value noted as of the Effective Date of 

the Task Order original award document will not change from any Modifications, with 

the exception of a Task Order Termination for Default as further mentioned below.  
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Timing of Crediting Production: Production is credited subsequent to the Task order 

award date. 

Production dollars shall not be considered or credited to the Contractor’s performance 

under the following conditions: 

1) On any Day Outside the Single Contract Year the Task Order Award is Executed 

- For example, if the third single contract year’s final day is April 30th and the 

Task Order award is executed on May 1st, Production will not be credited to 

contract year three; however, it will be credited to the 4th contract year; or,  

2) On any Day During the Agency’s Pre-award Phase or Prior to the Official 

Executed Award Date of the Task Order - For example, any type of written or oral 

apparent successful Offeror notice will not be considered as an executed award; 

or,  

3) Post Award Protest Disposition Rescinding Contractor’s Award – Should the 

Contractor initially win the award and resulting Production credit but the award is 

subsequently rescinded pursuant to a post-award Protest decision, the credit 

originally granted for Production will be subsequently removed. (The 

Participation credit, however, would remain.) Conversely, however, the 

Contractor might receive a Production credit sooner than the exact date of an 

award in the event a Post Award Protest disposition results in a decision that 

reinstates the Task Order issuing agency’s initial award decision in favor of the 

protested Contractor.  

In the event that any Task Order that is subsequently cancelled by a Termination for 

Default from the issuing agency, Production will be removed. Thus, the Total Dollar 

Value will be subtracted from the Contractor’s cumulative Production value. 

Participation credit originally earned for submitting the proposal, however, will not be 

removed, and therefore remain a Participation credit under the contract year earned. 

J-5.A.3.2 Minimum Number of Task Orders to Achieve the Production 

Cumulative Standard 

Production is a Cumulative Standard from Contract Year to Contract Year:  Production is 

a cumulative Contractor Engagement measurement. Unlike Participation, Production is 

not reset to zero annually; however, there are minimum performance-based Standards set 

annually. Those annual Standards are cumulative Production Standards, which includes 

all prior year Production values gained from previously awarded Task Orders, if any.  

Minimum Number of Task Orders Required: The Contractor must produce a minimum of 

one or more Task Orders in order to meet or exceed the required awarded Total Dollar 

Value Production Standards of Task Orders stated below. As illustrated below, there are 

no PBA standards set for the number of Task Order awards beyond winning one award, 

beginning in contract year two. 

The Production Standards are set for each single contract year as a cumulative figure in 

terms of Total Dollar Value obligated and committed (inclusive of Option terms).  
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Although contract year one of the Base term has an AQL of zero percent (0.0%), 

Production Standards are established for purposes of earning more favorable CPARS or 

another contract performance assessment report ratings. It is acceptable for the Contractor 

to win as many or as few Task Order awards over the term of the Master Contract as 

needed to meet the cumulative Production Standards with the conditions that the 

Contractor (1) meet the minimum Participation Standards for each single contract year 

that correlates with the accompanying earned Production value, and (2) each individual 

Task Order Total Dollar Value is greater than the SAT.  

J-5.A.3.3 Production Standards by Contract Year 

The following performance-based requirements are the Government’s annual Production 

Standards presented on a cumulative basis.  For example, in contract year four, $20 

million in Production represents a summation of 48 months of Task Order awards. It 

does not represent the total Production Standard for the single contract year number four.  

There are no PBA standards set for the number of Task Order awards above one award 

beginning in contract year two. 

CUMULATIVE PRODUCTION STANDARDS 

Master Contract 

Base Term Years 

Required 

Dollars 

Minimum Total # of 

TOs (Cumulative) 

1 $0  0 

2 $3,000,000  1 

3 $8,000,000  1 

4 $20,000,000  1 

5 $32,000,000  1 
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Master Contract 

Option Term Years 

Required 

Dollars 

Minimum Total # of TOs 

(Cumulative) 

6 $32,000,000  1 

7 $32,000,000  1 

8 $32,000,000  1 

9 $32,000,000  1 

10 $32,000,000  1 

 

Attaining cumulative Production Standards alone does not ensure an acceptable 

performance for the Contractor Engagement PBA requirement. Each year’s Production 

Standard has a corresponding performance-based combined Participation/Production 

AQL dependent upon the number of Offers submitted, as detailed and depicted in this 

Attachment J-5.A.   

1) 12 Months of Total Production after Notice-to-Proceed, which is the Master 

Contract Modified Contract Award Date  

 

Starting from the date of the Master Contract Notice-to-proceed (also referred to 

as “contract award” in this Master Contract) through the end of the first contract 

year, there are no minimum number of Task Order awards required, and 

accordingly there are no mandatorily required Production dollar Standards set. 

However, in order to earn a better than Satisfactory CPARS rating for the first 

year, a Contractor must, produce a minimum of One Task Order award of $1 

million or greater Total Dollar Value, provided that the Contractor also earns a 

minimum of three Participation credits. See below table illustrating the Standards.  

2) 24 Months of Total Production after Contract Award 

 

Starting from the date of the Master Contract award through end of the second 

contract year, a minimum of One Task Order should have been awarded to the 

Contractor. Additionally, a minimum awarded value of $3 million Total Dollar 

Value from one or more Task Orders within the first 24 months following 

contract award. 

3) 36 Months of Total Production after Contract Award 

 

A minimum value of $8 million Total Dollar Value from one or more Task Orders 

within the first three-years of the Master Contract base term.  

4) 48 Months of Total Production after Contract Award 

 

A minimum value of $20 million Total Dollar Value from one or more Task 

Orders within the first four-years of the Master Contract base term.  
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5) 60 Months of Total Production after Contract Award (Conclusion of Base 

Contract Term) 

 

A minimum value of $32 million Total Dollar Value from one or more Task 

Orders within the first five-years of the Master Contract base term.  

No further increased minimum Total Dollar Values above $32 million in total Production 

are established as required performance standards for purposes of the Contractor 

Engagement ratings during the Option periods; however, annual minimum Participation 

is always required throughout the Option periods.  

No Exceptions provided to the cumulative Production Standards: The minimum annual 

Production Standards are firmly set as stated above and do not change for any single 

contract year unless through contract Modification, which would only be considered by 

the GSA GWAC PCO under conditions of unforeseeable changes in the federal IT 

marketplace. (See Attachment J-5.A.5 ADDITIONAL TERMS AND CONDITIONS FOR 

CHANGES TO CONTRACTOR ENGAGEMENT STANDARDS AND AQLs for details.)  

For performance-based evaluation purposes only, the annually established Production 

Standards, however, includes an AQL for specified contract years that allows the 

Contractor to earn an acceptable performance rating (Satisfactory or higher) when 

minimum dollar value Standards are not achieved if Participation credits earned meets or 

exceeds the standards. The combination of Production and Participation AQLs changes 

contract year to contract year; therefore, this scenario does not apply to every contract 

year. 

J-5.A.4 ANNUAL RATING ASSESSMENTS AND PERFORMANCE 

STATUS DETERMINATIONS  

J-5.A.4.1 Annual Rating Assessments 

Each single contract year begins exactly on the anniversary date of the Notice-to-proceed 

(Effective Date) and is a full 12 months in length ending on the anniversary date of the 

following year of the Master Contract. The Master Contract anniversary date is 

established on a date independent from the Government fiscal year, Contractor fiscal 

year, or the calendar year.  

Adjectival Rating Descriptions: There are six adjectival ratings established, which 

includes two possible Performance status levels given with Marginal ratings. One of the 

following six adjectival ratings is periodically assigned to the Contractor based on the 

Contractor’s performance under the Contractor Engagement PBA requirement.  

1) Satisfactory – Performance meets contractual Contractor Engagement 

requirements and might exceed some to the Government’s benefit with no 

significant weakness identified. The Contractor performed well and meets 

contractual requirements.  The GSA considers a contractor assessed as 

Satisfactory to be in good standing under the Master Contract.  
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2) Very Good – Performance meets contractual Contractor Engagement 

requirements and exceeds some to the Government’s benefit with no significant 

weaknesses identified.  

3) Excellent – Performance meets contractual Contractor Engagement requirements 

and exceeds to the highest level for the Government’s benefit with no weaknesses 

identified.  

4) Marginal in a Performing Status - Performance does not meet an acceptable 

level of contractual Contractor Engagement requirements and recovery might be 

likely in a timely manner. This rating reflects a performance problem and requires 

a Government approved Corrective Action Plan.  

5) Marginal in a Non-Performing Status - Performance does not meet an 

acceptable level contractual Contractor Engagement requirements and recovery is 

not likely in a timely manner.  This rating reflects a serious performance problem. 

The Contractor’s proposed corrective actions appear ineffective, or were not fully 

implemented, or did not meet requirements as indicated in the Definition of a 

Contractor in a Nonperforming status. Further corrective actions may no longer 

be made available to the Contractor. 

6) Unsatisfactory - Performance does not meet any level of contractual Contractor 

Engagement requirements and recovery is no longer possible.  

Each contract year is assessed independently from the previous contract year if the 

Contractor’s rating was a Satisfactory, Very Good or Excellent; thus, those three 

favorable ratings can change only once per year, if they warranted. However, 

Performance status on a Marginal rating can change to a higher or lower level at any time 

within the current or subsequent contract year, depending on the progress or regress of 

the Contractor’s monitored performance. 

Initial ratings for the Contractor’s performance level and Performance Status for a 

completed single contract year will be determined by the GSA GWAC ACO within 30 

days into the subsequent contract year. The GWAC ACO will notify the Contractor as 

soon as practicable if an unfavorable Marginal or Unsatisfactory rating is initially 

assessed. Additionally, final performance ratings for each contract year will be entered 

into the CPARS annually under the Master Contract’s Contractor Engagement evaluation 

element within approximately 120 days into the subsequent contract year.   

J-5.A.4.2 Definition of a Contractor in a Performing Status  

When the Contractor meets or exceeds the minimum combination of Participation and 

Production Standards earning a Satisfactory or higher rating within the stated time 

frames, the Government determines the Contractor to be in a Performing status for that 

contract year. There are terms and conditions indicated in this Attachment J-5.A, where a 

Contractor receiving a Marginal rating is determined to be either (a) Marginal in a 

Performing status or (b) a Marginal in a Nonperforming status.  
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J-5.A.4.3 Definition of a Contractor in a Nonperforming status 

Unsatisfactory: When the Contractor does not meet the minimum combination of 

Participation and Task Order Production performance-based requirements Standards 

within the acceptable AQL resulting in earning an Unsatisfactory rating within the stated 

time frames commencing twelve (12) months from the Effective Date and annually 

thereafter, the Government determines the Contractor to be in a Nonperforming status. 

An Unsatisfactory rating is always considered a rating in a Nonperforming status.  

Marginal/Nonperforming: When the Contractor does not meet the minimum combination 

of Participation and Task Order Production performance-based requirements Standards 

within the acceptable AQL plus additional conditions detailed in this Attachment J-5.A 

resulting in a Marginal rating at any time within a single contract year, the Government 

determines the Contractor to be in a Marginal Nonperforming status in that contract year. 

J-5.A.4.4 Contract Remedies For Contractor Engagement 

Should the Government rate the Contractor below the set AQL, i.e., Unsatisfactory or 

Marginal, for any single contract year, Government contract remedies will be invoked in 

accordance with this Master Contract. 

J-5.A.5 ADDITIONAL TERMS AND CONDITIONS FOR CHANGES TO 

CONTRACTOR ENGAGEMENT STANDARDS AND AQLs 

At any time during the term of the Master Contract, the GSA GWAC PCO may consider 

downwardly adjusting the Standards and/or AQLs for any part of the Contractor 

Engagement requirements in the event that unforeseeable changes to the federal IT 

marketplace detrimentally affect the marketability of this Master Contract to GSA’s 

client federal agencies.  

If the GSA GWAC PCO determines that a change is in the best interest of the 

Government to appropriately relax any of the PBA requirements, a unilateral contract 

Modification will be issued to all contractors under the Master Contract, adjusting the 

Standards and/or AQLs of Participation and/or Production. Changes to the Contractor 

Engagement requirement will not be considered based upon individual preferences of the 

Contractor or group preferences of the contractors under this Master Contract. 

J-5.A.6 CONTRACTOR ENGAGEMENT SUMMARY 

Contractor Engagement is a contractually mandatory PBA requirement incorporated into 

the Performance Work Statement of the Master Contract with the overall objective of 

providing Task Order issuing agencies effective competition for IT services (Section 

C.7.1). This in turn contributes to the overall achievement of the agency’s federal 

acquisition standards and goals. 

There are many other needed processes, actions and implementation factors (including 

inputs, activities, and outputs), which may be taken by the Contractor prior to attaining 

contractually defined Participation and Production outputs, such as responding to RFIs 

and other various activities listed under J-5.A.2.2. The Government does not mandate 

what activities in which the Contractor should invest and does not specify how the 

Contractor should reach the Government’s desired end-results because Contractor 
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Engagement is a performance-based acquisition requirement. Although many of those 

other Activities are considered important steps necessary to ultimately achieve the 

mandatory Participation and Production Standards via submitting responsible Proposals 

and winning one or more Task Order awards, those other activities are not considered 

measurable activities in terms of Contractor Engagement performance-based contract 

outcomes.  

J-5.A.7 PERFORMANCE RATINGS AND GOVERNMENT REMEDIES 

This J-5.A.7 Section applies exclusively to the Contractor Engagement critical PBA 

element and describes the performance ratings to be determined by the GSA Government 

Contracting Officer in two separate sections, a narrative description and a table-format 

depiction. Adjectival ratings levels are identical in both the narrative and table sections. 

Those ratings will also serve as the Government’s procedure for issuing the respective 

CPARS annual Interim and Final ratings. For any Task Orders awarded off the Master 

Contract, CPARS ratings are independently and individually produced by the agency that 

issued the Task Order.   

All Satisfactory, Very Good, and Excellent ratings issued are annually assessed ratings 

and can change or remain the same from contract year to contract year. For example, 

ratings can rise should performance improve from a Marginal rating in a Performing 

status up to a Satisfactory or higher rating in a Performing status; or conversely, ratings 

can fall should performance diminish from any rating between Excellent in a Performing 

status down to an Unsatisfactory in a Nonperforming status. However, should an 

Unsatisfactory be issued for any single contract year, specifically in this evaluation 

element, on any year during the entire term of this Master Contract, it will result in a 

conclusive rating of Unsatisfactory for performance on the GSA Master Contract, 

independent from any open or closed Task Orders that previously may have been issued.  

J-5.A.7.1  NARRATIVE DESCRIPTION OF CONTRACTOR 

OUTCOMES 

SATISFACTORY, VERY GOOD OR EXCELLENT OUTCOME: When the Contractor 

meets or exceeds the minimum combination of Participation and Task Order Production 

performance-based requirements Standards earning a Satisfactory or higher rating within 

the stated time frames, the Contractor is determined to be in a Performing status for the 

single contract year assessed and rated.  Satisfactory is always considered an acceptable 

rating.  

UNSATISFACTORY OR MARGINAL OUTCOME: Should the Government rate the 

Contractor to be (1) Unsatisfactory, or (2) Marginal/Performing, or (3) 

Marginal/Nonperforming as determined by the GSA audit Participation and Production 

review, Government Contract Remedies will be invoked in accordance to one of the 

following actions: 

PERFORMING AND NONPERFORMING STATUS DETERMINATIONS: 

1. Any performance-based rating equal to or above a Satisfactory level is determined 

to be in a Performing status. A contractor in a Performing status at these levels is 

meeting or exceeding Government Contractor Engagement performance 
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requirements for the contract year assessed. The Government considers that a 

Satisfactory rating is an acceptable and favorable rating to earn.  

 

2. Any performance-based rating at Marginal will be determined as either a 

Contractor in a Performing status or a Nonperforming status depending upon the 

conditions mentioned below. Therefore, a Marginal rating might result in the 

Government’s enforcement of Contract Remedies.  

1. A Marginally rated Contractor in a Performing status shall be required to 

produce an acceptable Corrective Action Plan to the GSA GWAC 

Administrative Contracting Officer (ACO) within 30 calendar days of 

ACO notification. If the Contractor is determined to be Marginal in the 

Contractor Engagement evaluation element, receiving a Marginal rating 

for the first time in any single contract year among any of the single 

contract years within the entire Base and Option term of the Master 

Contract, it will be initially considered a Contractor in a Performing 

status, e.g., Marginal in a Performing status. The Contractor will be 

monitored and evaluated periodically at a higher frequency, more than 

once within the single contract year, until the deficiency is resolved per 

the Government approved Corrective Action Plan, and the Contractor’s 

rating reaches a minimum performance level of Satisfactory.  

2. The Contractor rated Marginal in a Performing status might be converted 

down to a Marginal in a Nonperforming status at any time within a single 

contract year if triggered by one these following conditions:  

(1) Not submitting an acceptable Corrective Action Plan within 30 

calendar days of ACO notification;  

(2) Not diligently performing according to the Government approved 

Corrective Action Plan; or,  

(3) Earning a Marginal rating for any two consecutive contract years 

during the Base and/or Optional term of the Master Contract.  

 Any single one of the above three conditions will immediately render the 

Contractor to be rated as a Marginal in a Nonperforming status prior to a 

scheduled year-end rating period.  

 A Marginal in a Nonperforming status can change at any time within a single contract 

year to a Marginal in a Performing status, and vice versa. 

Should the Contractor remain with a rating of Marginal in a Nonperforming status for 

any more than three to six months depending on the GSA GWAC PCO/ACO’s 

determination, the Government will invoke Contract Remedies in accordance with those 

rated under an Unsatisfactory rating.  

Any performance-based rating of Unsatisfactory is ultimately a final rating 

regardless of which single contract year assessed. All previous contract years’ 

higher performance ratings are not a mitigating factor for Government 

consideration if the Contractor earns an Unsatisfactory rating in the Contractor 
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Engagement element for the most currently evaluated contract year. Additionally, all 

previous and current years’ CPARS ratings in all other evaluated elements are not a 

mitigating factor for Government consideration if the Contractor earns an Unsatisfactory 

rating in the Contractor Engagement element for the most currently evaluated contract 

year. Consequently, an Unsatisfactory rating may result in the Government’s strict and 

immediate enforcement of Contract Remedies. Therefore, the Government will consider 

and treat any Unsatisfactory rating issued in the Contractor Engagement critical 

evaluation element as the rating of performance for the GSA GWAC Master Contract. 

CONTRACT REMEDIES AT UNSATISFACTORY AND MARGINAL 

RATINGS: 

Unsatisfactory Performance Rating in Contractor Engagement 

Termination of the Master Contract - The Government will initiate Contractor 

Termination for Default of the Master Contract in accordance with FAR 49.4, and 

the Government will rate the Contractor accordingly on CPARS pursuant to this 

Attachment J-5.A. No settlement costs arising out of the Termination for Default 

will be considered by the Government.   

 

Marginal Performance Rating in Contractor Engagement 

1. Marginal: Performing Status 

Deficiency Notice/Corrective Action Plan Request - Government will issue a 

Deficiency Notice to the Contractor and request a Corrective Action Plan 

allowing for the resolution/cure of the Deficiency. For the Contractor Action Plan 

to be considered valid, the Government must accept and approve it. (The 

Government is not required to approve the Corrective Action Plan if the plan is 

not acceptable or in the Government's best interest.) Additionally, the 

Government will rate the Contractor accordingly on CPARS pursuant to this 

Attachment J-5.A.  

 

2. Marginal: Nonperforming Status 

Delinquency Notice and/or Termination of the Master Contract - Government 

might issue a Cure or Show Cause Notice, FAR 49.60, and/or proceed directly to 

Contractor Termination for Default of the Master Contract in accordance with 

FAR 49.4, unless (a) the Contractor Cures the deficiency, or (b) the Contractor 

requests a mutual cancellation of the contract, FAR 49.109-4 No-cost settlement, 

and the Government accepts it. The Government will rate the Contractor 

accordingly on CPARS pursuant to this Attachment J-5.A. NOTICE: The 

Government does not pay settlement costs to a Contractor arising out of the 

Termination for Default.   
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J-5.A.7.2 DETERMINATION OF RATINGS BASED UPON 

CONTRACTOR OUTCOMES: 

Beginning 12 months from the date of the Master Contract Notice-to-proceed and 

continuing a minimum of once per contract year including the Base term and all Option 

years, the Government will evaluate the Contractor’s Participation and Production 

activity based upon contract year Outcomes, as defined in above in this J.5 Attachment.  

Ratings equal to or greater than Satisfactory 

When the Contractor meets or exceeds Standards established within this Attachment J-

5.A in the single contract year assessed, the Contractor is in a favorable standing as a 

Performing Contractor on the Master Contract for that single year assessed and rated.  

Ratings at Marginal and Unsatisfactory 

The following Marginal and Unsatisfactory ratings will be determined under the 

following possible Contractor Outcomes, and remedies will be invoked in accordance to 

Master Contract Attachment J-5 PRS. 

CONTRACT YEAR ONE - 12 Months after Notice-to-Proceed (Effective Date) 

(Based upon 10 or more Opportunities for the Contractor to submit Proposals exclusively 

to the first contract year of the Master Contract) 

Meeting Participation standards are mandatorily required for every single contract year; 

however, during the first contract year, acceptable quality levels (AQLs) are significantly 

lower during those initial 12-months following the award date. In fact, the submission of 

only one proposal considering the AQLs will result in a Satisfactory performance rating 

for the initial contract year.  

Meeting Production Standards or winning Task Orders are not mandatorily required 

during the first 12-months after award date.  

UNSATISFACTORY OUTCOMES - Unsatisfactory Performance Rating 

Unsatisfactory ratings will be waived by the Government exclusively for the Master 

Contract’s first year’s performance assessment. The Government will not provide for 

waivers of Unsatisfactory ratings for any subsequent years, including contract year two 

through contract year ten.  

MARGINAL OUTCOMES - Marginal Non-performance Rating 

Should the Contractor not achieve any level of Participation (No Proposals submitted) 

during the initial contract year.  

Any Marginal Rating designated in the first 12-months will be assessed as a 

Marginal in a Non-performing status in lieu of an Unsatisfactory. There are no 

Marginal ratings in a Performing status issued for the initial contract year. The 

initial contract year is the only condition in which these terms apply and will not 

apply to any other year.  
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CONTRACT YEAR TWO - 24 Months after Master Contract Award 

(Based upon 30 or more Opportunities for the Contractor to submit Proposals in this 

single contract year) 

UNSATISFACTORY OUTCOMES - Unsatisfactory Performance Rating. 

An Unsatisfactory rating is always considered a rating in a 

Nonperforming status. 

(a) Should the Contractor not achieve any level of annual Participation (No 

Proposals submitted) regardless of any total Production at any dollar value 

previously earned in earlier contract years from total awarded Task Orders; or 

(b) Should the Contractor achieve a level of annual Participation that is not above 

the required minimum, e.g., only three Proposals submitted, when the total 

Production is equal to or less than the SAT in contract revenue; or, 

(c) Should the Contractor achieve a level of annual Participation that is one or 

two Proposals less than the required minimum, e.g., only one or two Proposals 

submitted, resulting in total Production less than $1 million of contract 

revenue from total awarded Task Orders; or, 

(d) Should the Contractor achieve a level of annual Participation that is two 

Proposals less than the required minimum, e.g., only one proposal submitted, 

resulting in total Production less than $3 million of contract revenue from 

total awarded Task Orders. 

MARGINAL OUTCOMES - Marginal Performance Rating 

(e) Should the Contractor achieve a level of annual Participation that is one or 

two more than the required minimum, e.g., four or five Proposals submitted, when 

total Production is equal to or less than the SAT in contract revenue; or, 

(f) Should the Contractor achieve a level of annual Participation that is equal to 

the required minimum, e.g., three Proposals submitted, resulting in total 

Production greater than the SAT and less than $3 million of contract revenue 

from total awarded Task Orders; or, 

(g) Should the Contractor achieve a level of annual Participation that is one 

proposal less than the required minimum, e.g., two Proposals submitted, resulting 

in total Production equal to or greater than $1 million and less than $8 million of 

contract revenue from total awarded Task Orders; or, 

(h) Should the Contractor achieve a level of Participation that is two Proposals 

less than the required minimum, e.g., only one proposal submitted, resulting in 

total Production equal to or greater than $3 million and less than $20 million of 

contract revenue from total awarded Task Orders. 
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CONTRACT YEAR THREE - 36 Months after Master Contract Award 

(Based upon 30 or more Opportunities for the Contractor to submit Proposals in this 

single contract year) 

UNSATISFACTORY OUTCOMES - Unsatisfactory Performance Rating 

An Unsatisfactory rating is always considered a rating in a Nonperforming status. 

(a) Should the Contractor not achieve any level of annual Participation (No 

Proposals submitted) regardless of any total Production at any dollar value 

previously earned in earlier contract years from total awarded Task Orders; or 

(b) Should the Contractor achieve any level of annual Participation, above or below 

the required minimum, e.g., one, two, three, four, five or more Proposals 

submitted, when the total Production is less than $1 million in contract revenue 

from total awarded Task Order.; or, 

(c) Should the Contractor achieve a level of annual Participation that is one or two 

Proposals less than the required minimum, e.g., only one or two Proposals 

submitted, resulting in total Production less than $3 million of contract revenue 

from total awarded Task Orders; or, 

(d) Should the Contractor achieve a level of annual Participation that is two 

Proposals less than the required minimum, e.g., only one proposal submitted, 

resulting in total Production less than $8 million of contract revenue from total 

awarded Task Orders. 

MARGINAL OUTCOMES - Marginal Performance Rating. 

(e) Should the Contractor achieve a level of annual Participation that is equal to the 

required minimum, e.g., three Proposals submitted, when total Production is equal 

to or greater than $1 million and less than $8 million of contract revenue from 

total awarded Task Orders; or, 

(f) Should the Contractor achieve a level of annual Participation that is one proposal 

less than the required minimum, e.g., two Proposals submitted, resulting in total 

Production equal to or greater than $3 million and less than $20 million of 

contract revenue from submitting two Proposals from total awarded Task Orders; 

or, 

(g) Should the Contractor achieve a level of Participation that is two Proposals less 

than the required minimum, e.g., only one proposal submitted, resulting in total 

Production equal to or greater than $8 million and less than $20 million of 

contract revenue from total awarded Task Orders; or, 

(h) Should the Contractor achieve a level of Participation that is two Proposals less 

than the required minimum, e.g., only one proposal submitted, resulting in total 

Production equal to or greater than $20 million of contract revenue from total 

awarded Task Orders. 
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CONTRACT YEAR FOUR - 48 Months after Master Contract Award 

(Based upon 30 or more Opportunities for the Contractor to submit Proposals in this 

single contract year) 

UNSATISFACTORY OUTCOMES - Unsatisfactory Performance Rating 

An Unsatisfactory rating is always considered a rating in a Nonperforming status. 

(a) Should the Contractor not achieve any level of annual Participation (No 

Proposals submitted) regardless of any total Production at any dollar value 

previously earned in earlier contract years from total awarded Task Orders; or 

(b) Should the Contractor achieve any level of annual Participation, above or 

below the required minimum, e.g., one, two, three, four, five or more 

Proposals submitted, when the total Production is below $3 million in contract 

revenue from total awarded Task Orders; or, 

(c) Should the Contractor achieve a level of annual Participation that is one or 

two Proposals less than the required minimum, e.g., only one or two Proposals 

submitted, resulting in total Production equal to or greater than the $3 million 

and less than $8 million of contract revenue from total awarded Task Orders; 

or, 

(d) Should the Contractor achieve a level of annual Participation that is two 

Proposals less than the required minimum, e.g., only one proposal submitted, 

resulting in total Production equal to or greater than $8 million and less than 

$20 million of contract revenue from total awarded Task Orders. 

MARGINAL OUTCOMES - Marginal Performance Rating 

(e) Should the Contractor achieve a level of annual Participation that is equal to 

the required minimum, e.g., three Proposals submitted, when total Production 

is equal to or greater than $3 and less than $8 million of contract revenue from 

total awarded Task Orders; or, 

(f) Should the Contractor achieve a level of Participation that is equal to the 

required minimum or one proposal less than the required minimum, e.g., two 

or three proposals submitted, resulting in total Production equal to or greater 

than $8 million and less than $20 million of contract revenue from total 

awarded Task Orders; or, 

(g) Should the Contractor achieve a level of annual Participation that is one or 

two Proposals less than the required minimum, e.g., one or two Proposals 

submitted, resulting in total Production equal to or greater than $20 million 

and less than $32 million of contract revenue from total awarded Task Orders; 

or, 

(h) Should the Contractor achieve a level of Participation that is two Proposals 

less than the required minimum, e.g., only one proposal submitted, resulting in 

total Production equal to or greater than $32 million of contract revenue from 

total awarded Task Orders. 
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CONTRACT YEAR FIVE - 60 Months after Contract Award (End of Base Master 

Contract Term)  

(Based upon 30 or more Opportunities for the Contractor to submit Proposals in this 

single contract year) 

UNSATISFACTORY OUTCOMES - Unsatisfactory Performance Rating 

An Unsatisfactory rating is always considered a rating in a Nonperforming status. 

(a) Should the Contractor not achieve any level of annual Participation (No 

Proposals submitted) regardless of any total Production at any dollar value 

previously earned in earlier contract years from total awarded Task Orders; or 

(b) Should the Contractor achieve any level of annual Participation, above or below 

the required minimum, e.g., one, two, three, four, five or more Proposals 

submitted, when the total Production is below $8 million in contract revenue from 

total awarded Task Orders; or, 

(c) Should the Contractor achieve a level of annual Participation that is one or two 

Proposals less than the required minimum, e.g., only one or two Proposals 

submitted, resulting in total Production equal to or greater than the $8 million and 

less than $20 million of contract revenue from total awarded Task Orders; or, 

(d) Should the Contractor achieve a level of annual Participation that is two 

Proposals less than the required minimum, e.g., only one proposal submitted, 

resulting in total Production equal to or greater than $20 million and less than $32 

million of contract revenue from total awarded Task Orders. 

MARGINAL OUTCOMES - (Marginal Performance Rating) 

(e) Should the Contractor achieve a level of annual Participation that is equal to the 

required minimum, e.g., three Proposals submitted, when total Production is equal 

to or greater than $8 and less than $32 million of contract revenue from total 

awarded Task Orders; or, 

(f) Should the Contractor achieve a level of annual Participation that is one proposal 

less than the required minimum, e.g., two Proposals submitted, resulting in total 

Production equal to or greater than $20 million and less than $50 million of 

contract revenue from total awarded Task Orders; or, 

(g) Should the Contractor achieve a level of annual Participation that is two Proposals 

less than the required minimum, e.g., only one proposal submitted, resulting in 

total Production equal to or greater than $32 million of contract revenue from 

total awarded Task Orders. 
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OPTION CONTRACT YEARS - All Option Periods (If the Option is Exercised)  

At the end of each Option year for each 12-month contract period, the Government will 

evaluate the Contractor’s Participation and Production activity annually, as defined in 

this J.5.A Attachment and invoke remedies as indicated above.  

(Based upon 30 or more Opportunities for the Contractor to submit Proposals 

in this single contract year) 

UNSATISFACTORY OUTCOMES - Unsatisfactory Performance Rating 

An Unsatisfactory rating is always considered a rating in a Nonperforming status. 

(f) Should the Contractor not achieve any level of annual Participation (No 

Proposals submitted) regardless of any total Production at any dollar value 

previously earned in earlier contract years from total awarded Task Orders; or, 

(g) Should the Contractor achieve any level of annual Participation, above or below 

the required minimum, e.g., one, two, three, four, five or more Proposals 

submitted, when the total Production is below $20 million in contract revenue 

from total awarded Task Orders; or, 

(h) Should the Contractor achieve a level of annual Participation that is one or two 

Proposals less than the required minimum, e.g., only one or two Proposals 

submitted, resulting in total Production equal to or greater than the $20 million 

and less than $32 million of contract revenue from total awarded Task Orders; or, 

(i) Should the Contractor achieve a level of annual Participation that is two 

Proposals less than the required minimum, e.g., only one proposal submitted, 

resulting in total Production equal to or greater than $32 million and less than $50 

million of contract revenue from total awarded Task Orders. 

MARGINAL OUTCOMES - Unsatisfactory Performance Rating 

(j) Should the Contractor achieve a level of annual Participation that is equal to the 

required minimum, e.g., three Proposals submitted, when total Production is 

equal to or greater than $20 and less than $32 million of contract revenue from 

total awarded Task Orders; or, 

(k) Should the Contractor achieve a level of annual Participation that is one proposal 

less than the required minimum, e.g., two Proposals submitted, resulting in total 

Production equal to or greater than $32 million and less than $50 million of 

contract revenue from total awarded Task Orders; or, 

(l) Should the Contractor achieve a level of Participation that is two Proposals less 

than the required minimum, e.g., only one proposal submitted, resulting in total 

Production equal to or greater than $50 million of contract revenue from total 

awarded Task Orders. 

(End of Narrative Description Attachment J-5.A) 
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J-5.A.8 TABLE FORMAT OF ATTACHMENT J-5.A  - SPREADSHEET 

DOCUMENT 

The following six tables represent 5 single contract years, and one multi-year Option (5 

multi-years) depicting Contractor Engagement PBA Standards and AQLs as narratively 

described in the above J.5 Attachment.   

(See the following pages for all Performance Rating Tables) 
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ATTACHMENT J-5.A.8.1 PERFORMANCE RATING TABLE 

Contractor Engagement 
Initial Contract Year 1 

TABLES: The Initial Contract Year number one is based on 10 or more Opportunities to submit Proposals. All subsequent contract 

years, two through ten, are based on 30 or more Opportunities to submit Proposals in a single contract year. 

RATINGS: Ratings from these tables will be entered into CPARS or another contract performance assessment report annually in the 

"CONTRACTOR ENGAGEMENT" element for the respective year. 

CONTRACT REMEDIES: Only applies to "UNSATISFACTORY" and "MARGINAL" ratings in a Nonperforming status.  
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ATTACHMENT J-5.A.8.2 PERFORMANCE RATING TABLE 

Contractor Engagement 
Contract Year 2 
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ATTACHMENT J-5.A.8.3 PERFORMANCE RATING TABLE 

Contractor Engagement 
Contract Year 3 
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ATTACHMENT J-5.A.8.4 PERFORMANCE RATING TABLE 

Contractor Engagement 
Contract Year 4 
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ATTACHMENT J-5.A.8.5 PERFORMANCE RATING TABLE 

Contractor Engagement 
Contract Year 5 

 

ATTACHMENT J-5.A.8.6 PERFORMANCE RATING TABLE 
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Contractor Engagement 
Option Contract Years 6, 7, 8, 9, and 10 

 

 

End of Section J.5.A.8 Performance Rating Table Spreadsheet)
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ATTACHMENT J-5.B  - PBA Small Business Subcontracting Evaluation 

Program Ratings 

This J-2.B Section applies exclusively to the Small Business Subcontracting PBA 

element and describes the performance ratings to be determined by the GSA GWAC 

Administrative Contracting Officer (ACO).  All ratings issued are annually assessed 

ratings to be entered into CPARS or another contract performance assessment report and 

can change from contract year to contract year, for example, ratings can rise should (1) 

performance improve from a Marginal rating up to a Satisfactory or higher rating in a 

Performing status; or conversely, ratings can fall (2) should performance diminish from 

any rating between Excellent in down to an Unsatisfactory.  

AQL – Stated as a Percentage of the Total Small Business Goal (50%)  

The AQL for earning a minimum of a Satisfactory rating is 80% of the total small 

business subcontracting goal at the end of the base term, five years.  If the Master 

Contract Option is exercised for the Contractor, the AQL remains 80% for each interim 

year.   

AQL – Interim and Final Contract Years 

The table below depicts CPARS or another contract performance assessment report 

ratings based upon meeting the set goals and Contractor’s good faith efforts demonstrated 

toward meeting all small business subcontracting goals.  

CPARS SMALL BUSINESS SUBCONTRACTING RATING GUIDE 

AND CORRECTIVE ACTIONS 

RATING DESCRIPTION FOR RATING 
ACTION 

REQUIRED 

Exceptional/ 

Outstanding  

Exceeded all negotiated goals. Has 

exceptional success with initiatives to assist, 

promote and utilize small business (SB), 

small disadvantaged business (SDB), 

women-owned small business (WOSB), 

HUBZone small business, veteran-owned 

small business (VOSB), and service-

disabled VOSB (SD/VOSB).  An 

outstanding rating signifies that the 

company has an exemplary program that 

could be used as a model by other 

contractors in similar industries. 

 

N/A 
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RATING DESCRIPTION FOR RATING 
ACTION 

REQUIRED 

Very Good/ 

Highly 

Successful 

Met all of its negotiated goals in the 

traditional socio-economic categories (SB, 

SDB, and WOSB) and met at least one of 

the newer socio-economic goals (HUBZone 

small business, VOSB, and SD/VOSB) for 

each contract that contains 2 or more of 

those goals.  Has significant success with 

initiatives to assist, promote and utilize SB, 

SDB, WOSB, HUBZone small business, 

VOSB, and SD/VOSB.  Makes an effort to 

go above and beyond the required elements 

of the program and can provide 

documentation and success stories to 

support such efforts.        

N/A 

Satisfactory/ 

Acceptable 

Demonstrated a good-faith effort to meet its 

goals but has not met the rigorous criteria 

for a higher rating.  Fulfills the requirements 

of its subcontracting plan and the 

regulations.  The contractor’s management 

shows an interest in maintaining its program 

to an acceptable level and has demonstrated 

a commitment to apply the necessary 

resources to do so.  

Contractors should 

continuously remind 

their company Sales, 

Marketing, Business 

Development, and 

Supply Chain 

Management 

personnel the 

importance of 

striving to meet the 

overall GWAC SB 

Subcontracting goal. 

Marginal Has NOT MET the Satisfactory AQL 

Metrics based on the number of Task Orders 

issued to the Contractor. 

 

The contractor has not reached one or more 

requirements of a corrective action plan 

currently in place.  

A Corrective Action 

Plan is required.  

 

The Contractor is 

encouraged to 

contact the GSA 

OSBU to get advice 

on how to improve 

their small business 

outreach efforts. 
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RATING DESCRIPTION FOR RATING 
ACTION 

REQUIRED 

Unsatisfactory Noncompliant with the contractual 

requirements of FAR 52.219-8 and 52.219-

9.  Contractor’s management shows little 

interest in bringing its program to an 

acceptable level or is generally 

uncooperative.   

A Corrective Action 

Plan is required. A 

SBA/GSA OSBU 

Audit Review may 

be requested. 

 

NOTICE: Ratings cannot be assessed by the Government for Small Business 

Subcontracting until the Contractor has an awarded Task Order/s with subcontracting. 

Neutral ratings are not an option for CPARS evaluated elements.  

 

 

(End of Attachment J-5.B Small Business Subcontracting Evaluation Program) 
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ATTACHMENT J-6 - TRANSACTIONAL DATA 

REPORTING 

This attachment applies to the Master Contract only. 

The Contractor shall report all Invoices and Contract Access Fee data within the date 

specified in Section F.7. Refer to the government designated system instructions for the 

reporting process. It is mandatory to complete the data elements in the format outlined in 

the government designated system instructions.  

J-6.1 GSAR 552.216-75 Transactional Data Reporting (June 2016) 

(a) Definitions. 

(1) “Transactional data” encompasses the historical details of the products or services 

delivered by the Contractor during the performance of task or delivery orders issued 

against this contract. 

(b) Reporting of Transactional Data. The Contractor shall report all transactional data 

under this contract as follows: 

(1) The Contractor must electronically report transactional data by utilizing the 

automated reporting system at an Internet website designated by the General Services 

Administration (GSA) or by uploading the data according to GSA instructions.  The 

reporting system website address, as well as registration instructions and reporting 

procedures, will be provided at the time of award or inclusion of this clause in the 

contract.  

(2) The Contractor shall provide, at no cost to the Government, the following 

transactional data elements, as applicable— 

(i)  Contract or Blanket Purchase Agreement (BPA) Number 

(ii)  Delivery/Task Order Number/Procurement Instrument Identifier (PIID) 

(iii)  Non Federal Entity 

(iv)  Description of Deliverable 

(v)  Manufacturer Name 

(vi)  Manufacturer Part Number 

(vii)  Unit Measure (each, hour, case, lot) 

(viii)  Quantity of Item Sold 

(ix)  Universal Product Code 

(x)  Price Paid per Unit 

(xi)  Total Price 
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(3) The Contractor must report transactional data within 30 calendar days from the last 

calendar day of the quarter. If there was no contract activity during the quarter, the 

Contractor must submit a confirmation of no reportable transactional data within 30 

calendar days of the last calendar day of the quarter. 

 

(4) The Contractor must report the price paid per unit, total price, or any other data 

elements with an associated monetary value listed in (b)(2) above, in U.S. dollars. 

 

(5) The Contractor must maintain a consistent accounting method of transactional data 

reporting, based on the Contractor’s established commercial accounting practice. 

 

(6) Reporting Points. 

(i) The acceptable points at which transactional data may be reported include – 

(A)  Issuance of an invoice; or 

(B)  Receipt of payment; 

(ii) The Contractor must determine whether to report transactional data on the basis 

of invoices issued or payments received. 

(7) The Contractor must continue to furnish reports, including confirmation of no 

transactional data, through physical completion of the last outstanding task or delivery 

order issued against the contract. 

(8) Unless otherwise expressly stated by the ordering activity, orders that contain 

classified information or other information that would compromise national security 

are exempt from this reporting requirement. 

(9) This clause does not exempt the Contractor from fulfilling existing reporting 

requirements contained elsewhere in the contract. 

(10) GSA reserves the unilateral right to change reporting instructions following 60 

calendar days’ advance notification to the Contractor. 

(c) Contract Access Fee (CAF). 

(1) GSA’s operating costs are reimbursed through a CAF charged on orders placed 

against this contract. The CAF is paid by the ordering activity but remitted to GSA by the 

Contractor. GSA has the unilateral right to change the fee structure at any time, but not 

more than once per year; GSA will provide reasonable notice prior to the effective date of 

any change. 

(2) Within 60 calendar days of award or inclusion of this clause in the contract, a GSA 

representative will provide the Contractor with specific written procedural instructions on 

remitting the CAF, including the deadline by which the Contractor must remit the CAF. 

The deadline specified in the written procedural instructions will be no less than 30 
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calendar days after the last calendar day of the quarter. GSA reserves the unilateral right 

to change remittance instructions following 60 calendar days’ advance notification to the 

Contractor. 

(3) The Contractor shall remit the CAF to GSA in U.S. dollars. 

(4) The Contractor’s failure to remit the full amount of the CAF within the specified 

deadline constitutes a contract debt to the United States Government under the terms of 

FAR Subpart 32.6. The Government may exercise all rights under the Debt Collection 

Improvement Act of 1996, including withholding or offsetting payments and interest on 

the debt (see FAR clause 52.232-17, Interest). If the Contractor fails to submit the 

required sales reports, falsifies them, or fails to timely pay the CAF, these reasons 

constitute sufficient cause for the Government to terminate the contract for cause. 

(End of GSAR Provision)  

J-6.2 CLIN STRUCTURE 

The Contractor shall apply one or more of the following GWAC Program CLINs when 

reporting invoices in the government designated system. 

GWAC REPORTING 

CLIN 
REPORTING LINE TYPE 

See Attachment J-3 Alliant 2 GWAC Labor Categories 

N00 Non Standard IT Labor 

L00 Ancillary Labor 

D00 Contract Access Fee (CAF) 

E00 Contract Access Fee (CAF) SPECIAL RATE 

F00 Zero Invoice 

H00 Fixed Price 

B00 Cost Reimbursement 

A00 Materials (T&M only) 

M00 MISC/ODC 

G00 Award/Fixed/Incentive Fees 

 

(End of Attachment J-6)
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ATTACHMENT J-7 -   INDIVIDUAL SMALL 

BUSINESS SUBCONTRACTING PLAN 

(Contractor’s Plan is incorporated in this contract and attached at time of Alliant 2 

GWAC Award) 
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ATTACHMENT J-8 -  WEBSITE REFERENCES 

 

GWAC Program Email Correspondences 

 

Alliant 2 PCO/ACO   Alliant2@gsa.gov 

GWAC Scope Review Request Alliantsowreview@gsa.gov 

GSA Ombudsman    GSAIndustrySupport@gsa.gov 

 

** Contractor Registration Required (below) 

 

SECTION DESCRIPTION WEBSITE URL 

B.5 OFPP Best Practices 

Handbook 
https://www.whitehouse.gov/omb/procurement_index_guid

es/ 

B.13 U.S. Department of 

State, Bureau of 

Administration, 

Office of 

Allowances 

https://aoprals.state.gov/  

C.3.1, C.10 Federal Enterprise 

Architecture 

Framework (FEA): 

Business Reference 

Model, and  

Performance 

Reference Model 

https://www.whitehouse.gov/omb/offices/e-gov/fea 

C.4.4 SP 800-146 Cloud 

Computing 
http://csrc.nist.gov/publications/PubsSPs.html  

C.10 Federal Enterprise 

Architecture 

Framework.  

 

DOD Information 

Enterprise 

Architecture.   
 

 

FPDS PSC Manual. 

 

Department of 

Labor Bureau of 

https://www.whitehouse.gov/omb/offices/e-gov/fea 

 

 

http://dodcio.defense.gov/IntheNews/DoDInformationEnter

priseArchitecture.aspx 
 

 

https://www.acquisition.gov/?q=Acquisition_Systems 

mailto:Alliant2@gsa.gov
http://Alliantsowreview@gsa.gov
mailto:GSAIndustrySupport@gsa.gov
https://www.whitehouse.gov/omb/procurement_index_guides/
https://www.whitehouse.gov/omb/procurement_index_guides/
https://aoprals.state.gov/
https://www.whitehouse.gov/omb/offices/e-gov/fea
http://csrc.nist.gov/publications/PubsSPs.html
https://www.whitehouse.gov/omb/offices/e-gov/fea
http://dodcio.defense.gov/IntheNews/DoDInformationEnterpriseArchitecture.aspx
http://dodcio.defense.gov/IntheNews/DoDInformationEnterpriseArchitecture.aspx
https://www.acquisition.gov/?q=Acquisition_Systems
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SECTION DESCRIPTION WEBSITE URL 

Labor Statistics 

Standard 

Occupational 

Classification. 

 
(C.10 continued) 

The Occupational 

Information 

Network (O*NET) 

System. 

 

Information 

Technology 

Definition. 

 

Clinger-Cohen Act. 

http://www.bls.gov/soc/ 

 

 

http://www.onetonline.org/ 

 

http://www.acquisition.gov/far/current/html/Subpart 

2_1.html 

 

https://www.gpo.gov/fdsys/pkg/USCODE-2011-

title40/pdf/USCODE-2011-title40-subtitleIII.pdf 

E.1, F.1, H.1, 

I.2 

Federal Acquisition 

Regulation. 

 

GSA Regulation. 

https://www.acquisition.gov/?q=browsefar 

 

https://www.acquisition.gov/?q=Supplemental_Regulations 

G.2.1 4800.2H 

ADM   Eligibility to 

Use GSA Sources of 

Supply and 

Services   

http://www.gsa.gov/portal/directives  

G.10 Contractor Website -

  CMMI Institute- 

Published Appraisal 

Results 

https://sas.cmmiinstitute.com/pars/pars.aspx  

G.14 ** GSA eBuy 

Ordering System 
https://www.ebuy.gsa.gov/advantage/ebuy/start_page.do  

G.19 **   Contractor 

Performance 

Assessment 

Reporting System. 

 

**   Past 

Performance 

Information 

Retrieval System. 

https://www.cpars.gov/ 

 

 

https://www.ppirs.gov/ 

http://www.bls.gov/soc/
http://www.onetonline.org/
http://www.acquisition.gov/far/current/html/Subpart%202_1.html
http://www.acquisition.gov/far/current/html/Subpart%202_1.html
https://www.gpo.gov/fdsys/pkg/USCODE-2011-title40/pdf/USCODE-2011-title40-subtitleIII.pdf
https://www.gpo.gov/fdsys/pkg/USCODE-2011-title40/pdf/USCODE-2011-title40-subtitleIII.pdf
https://www.acquisition.gov/?q=browsefar
https://www.acquisition.gov/?q=Supplemental_Regulations
http://www.gsa.gov/portal/directives
https://sas.cmmiinstitute.com/pars/pars.aspx
https://www.ebuy.gsa.gov/advantage/ebuy/start_page.do
https://www.cpars.gov/
https://www.ppirs.gov/
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SECTION DESCRIPTION WEBSITE URL 

G.19.2 GSA Alliant 2 

GWAC Homepage 

• GWAC 

Contracts 

• GWAC 

Contract 

Holders 

• GWAC Pricing. 

 

GSA GWAC 

Homepage 

• SOW Review 

Request 

• DPA Request. 

www.gsa.gov/alliant2 

 

 

 

 

http://www.gsa.gov/gwacs 

G.20.2 ** Government 

Designated System:  

Reporting 

Transactional Data - 

Instructions and 

Definitions. 

 

** System for 

Award Management 

(SAM). 

 

(To Be Determined at Time of Award in the Notice to 

Proceed) 

 

 

https://www.acquisition.gov/?q=Acquisition_Systems 

G.22.2 ** Subcontracting 

Reports 
https://www.acquisition.gov/?q=Acquisition_Systems  

G.23 Prime & 

Subcontractor 

Spending: Sub-

award data for all 

Spending Types 

https://www.usaspending.gov/Pages/AdvancedSearch.aspx  

G.25 ** Carbon 

Disclosure Project 

(CDP). 

 

** GRI 

Sustainability 

Disclosure 

Database. 

https://www.cdp.net/en-US/Pages/HomePage.aspx 

 

 

https://www.globalreporting.org/Pages/default.aspx 

H.3 GSA Logo http://www.gsa.gov/portal/content/102183  

http://www.gsa.gov/alliant2
http://www.gsa.gov/gwacs
https://www.acquisition.gov/?q=Acquisition_Systems
https://www.acquisition.gov/?q=Acquisition_Systems
https://www.usaspending.gov/Pages/AdvancedSearch.aspx
https://www.cdp.net/en-US/Pages/HomePage.aspx
https://www.globalreporting.org/Pages/default.aspx
http://www.gsa.gov/portal/content/102183
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SECTION DESCRIPTION WEBSITE URL 

H.7 GSA IT Policies http://www.gsa.gov/portal/directives  

H.9 IT Security Policies 

• Homeland 

Security 

Presidential 

Directives-12 

(HSPD-12) 

• OMB guidance 

M-05-24 

• FIPS PUB 201.  

 

GSA HSPD-12, 

Personal Identity 

Verification. 

https://www.idmanagement.gov 

 

 

 

 

http://www.gsa.gov/portal/content/105233 

H.10 Government 

Designated System 

Training Modules  

(To Be Determined at Time of Notice to Proceed/Effective 

Date) 

H.13 Section 508 

Standards 
http://www.section508.gov/  

Attachment 

J-2  

DoD Cloud 

Computing Security 
http://iase.disa.mil/cloud_security/Pages/index.aspx 

 

If you encounter a broken web link in the above listing, please contact the GWAC COR at 

Alliant2@gsa.gov. 

The GWAC COR will periodically update this Attachment J-8 whenever Master Contract Modifications 

are issued, and also provide more recent updates on GSA’s Alliant 2 GWAC website at a time when GSA 

is made aware of any needed changes to website URL names or addresses.  

 

(END OF ATTACHMENT J-8) 

http://www.gsa.gov/portal/directives
https://www.idmanagement.gov/IDM/s/article_content_old?tag=a0Gt0000000XNes
http://www.gsa.gov/portal/content/105233
http://www.section508.gov/
file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov
file:///C:/Users/JeffryRSparksworthy/Documents/GSA%20Documents/Alliant%202/Alliant%202%20Documents/Master%20Contract%20-%20Finals/Alliant2@gsa.gov
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	SECTION A - CONTRACT Standard Form 33 Solicitation, Offer and Award 
	 
	 
	 
	THE SIGNED SF-33 FORM IS SEPARATELY ATTACHED 
	SECTION B - SUPPLIES OR SERVICES AND PRICES/COSTS 
	B.1 GENERAL 
	The Alliant 2 Governmentwide Acquisition Contract (GWAC) is a Multiple Award, Indefinite Delivery, Indefinite Quantity (IDIQ) contract to provide information technology solutions through performance of a broad range of services, which may include the integration of various technologies critical to the services being acquired.  
	A Task Order is defined as “an order for services placed against an established contract or with Government sources,” FAR 2.101. Task Orders are issued by federal agencies off the GSA Alliant 2 GWAC.   
	The Contractor shall provide all management, supervision, labor, facilities and materials necessary to perform on a Task Order basis. 
	Hereafter, the Alliant 2 GWAC is also referred to as the “Master Contract” while Task Orders issued under the Master Contract will be referred to as either “Task Order(s),” “TO(s),” or “Order(s).” 
	B.2 AUTHORITY 
	The Administrator of the U.S. General Services Administration (GSA) is specifically authorized to purchase supplies and Non-personal services on behalf of other agencies under the Federal Property and Administrative Services Act (40 U.S.C. 501). 
	The Office of Management and Budget (OMB) has designated the GSA as an Executive Agent for Governmentwide information technology (IT) acquisitions pursuant to Section 5112(e) of the Clinger-Cohen Act, 40 U.S.C. 11302(e). 
	The scope of this designation includes the award and administration of the Master Contract and delegation of authority for the award and administration of the Task Orders as set forth in Section G.2. Through this GWAC, Federal government agencies can award Task Orders to acquire IT services-based solutions.   
	B.3 ECONOMY ACT 
	The Economy Act does not apply to Governmentwide acquisition contracts (GWACs).  GWACs are multiple award Task Order or delivery order contracts used by other agencies to procure information technology products and services outside of the Economy Act. (Refer to Federal Acquisition Regulations FAR 2.101 and FAR Subpart 17.502-2(b)). The specific statutory authority 
	The Economy Act does not apply to Governmentwide acquisition contracts (GWACs).  GWACs are multiple award Task Order or delivery order contracts used by other agencies to procure information technology products and services outside of the Economy Act. (Refer to Federal Acquisition Regulations FAR 2.101 and FAR Subpart 17.502-2(b)). The specific statutory authority 
	40 U.S.C. 11302(e)
	40 U.S.C. 11302(e)

	 designates the head of one or more executive agencies, such as the US General Services Administration, as executive agent for Government-wide acquisitions of information technology. 

	  
	B.4 MAXIMUM CONTRACT CEILING AND MINIMUM CONTRACT GUARANTEE 
	(a) Maximum. The maximum contract ceiling value of all contracts in this multiple award procurement is established at $75 Billion dollars. 
	(b) Minimum. The minimum guaranteed award amount for this IDIQ contract is $2,500 dollars per Contractor for the full term of the Master Contract. The exercise of the option period does not re-establish the contract minimum.  
	Should the contract expire or be unilaterally terminated for convenience by the Government without the contractor receiving the minimum guaranteed award amount, the contractor may present a claim to the contracting officer for an amount not to exceed the minimum guaranteed award amount. The minimum guaranteed award amount is not applicable if the contract is terminated for default or is bilaterally cancelled by the parties. The contractor has one year after contract termination or expiration to submit their
	(c) The Government has no obligation to issue Task Orders (TO) to the Contractor beyond the amount specified in paragraph (b) of this clause. Once the conditions of paragraph (b) have been met the Contractor continues to be afforded fair opportunity, as per FAR 16.505(b)(1), to compete for Task Orders issued through the expiration of the Master Contract or termination of the Contractor’s Master Contract, whichever occurs first. 
	(d) As a result of an awarded Task Order that satisfies the minimum contract guarantee the government will deobligate the funded minimum contract guarantee from the Contractor’s Master Contract. 
	There is no maximum dollar ceiling for an individual Task Order.  
	B.5 PERFORMANCE BASED PREFERENCE 
	Through the direction of the Office of Management and Budget (OMB), Office of Federal Procurement Policy (OFPP), performance-based contracting techniques will be applied to Task Orders issued under this contract to the “maximum extent practicable.” For information about performance-based service contracts, refer to OFPP’s Best Practices Handbook located at www.whitehouse.gov/omb. 
	Pursuant to FAR 37.102(a)(2), the Ordering Contracting Officer will use performance-based acquisition methods to the maximum extent practicable using the following order of precedence: 
	  (1) A Firm-Fixed Price Performance-Based Task Order; 
	  (2) A Performance-Based Task Order that is not Firm-Fixed Price; 
	  (3) A Task Order that is not Performance-Based. 
	  
	B.6 LABOR CATEGORIES (LCAT or LCATs) 
	B.6.1 Three Labor Category Types 
	To enhance the consistency of labor and service cost/price offers and reporting, the Master Contract provides the Standard IT Service Labor Categories (see Attachment J-3). These labor categories (LCATs), which are a subset of the Standard Occupational Classifications (SOCs) issued by the Department of Labor (DOL) Bureau, Labor Statistics Division, facilitate the standardization of labor types, descriptions, and rates across the entire contract vehicle. This approach provides the government more accurate co
	The Contractor is always bound by Maximum Rates on labor hours used in all Time-and material (T&M) and Labor Hour (L-H) Task Order contract types, including any T&M and L-H Contract Line Items (CLINS) that may be integrated into a single Task Order among Cost-type and/or Fixed-price CLINS. (See Subsection B.11.5.1 Maximum Rates for Time-and material and Labor Hour Contract Types). 
	Alliant 2 provides the following three (3) types of LCATs: 
	(1) Standard IT Service LCATs – This labor category type includes the defined IT Service LCATs (see Attachment J-3). Each of the defined Standard IT Service LCATs is further stratified to include four (4) skill levels. These may be modified through the term of this Master Contract to accommodate emerging IT Service LCATs as defined by the market. The Contractor shall utilize the Standard IT Service LCATs to the maximum extent possible.  Additional Standard IT Service LCATs may be added over the term of this
	(2) Non-Standard IT Service LCATs - This labor category type includes any IT Service labor category that is not listed within the Standard IT Service LCATs (see Attachment J-3). A Non-standard IT Service LCAT must be approved by the Ordering Contracting Officer (OCO) at the Task Order level. 
	(3) Ancillary Service LCATs – This labor category type includes ancillary labor support and does not include any of the defined Standard IT Service LCATs or Non-Standard IT Service LCATs.  Ancillary Service LCATs may be used only when the principal purpose of the Task Order is to furnish IT services-based solutions.  
	The OCO will ensure that additional labor categories are in compliance with Service Contract Labor Standards and Wage Rate Requirements (Construction), and, where applicable, include appropriate clauses and wage determinations consistent with B.7 and/or B.8. 
	B.6.1.1 Standard IT Service Labor Categories 
	Standard IT Service LCATs are the labor categories referenced in Attachment J-3. They are presented as historically-based relevant positions that support Information Technology (IT) procurement requirements.  IT is a dynamic discipline that will likely require additional uniquely defined IT Service labor categories that emerge at some point through the term of this Master Contract. Additional Standard IT Service labor categories may be added by the government via contract modification. The process to recomm
	(a) The primary source of the Standard IT Service LCATs is the Department of Labor (DoL) Bureau of Labor Statistics (BLS) Service Occupational System. The Standard Occupational Classification (SOC) system is used by Federal statistical agencies to classify workers into occupational categories for the purpose of collecting, calculating, or disseminating data.  
	(a) The primary source of the Standard IT Service LCATs is the Department of Labor (DoL) Bureau of Labor Statistics (BLS) Service Occupational System. The Standard Occupational Classification (SOC) system is used by Federal statistical agencies to classify workers into occupational categories for the purpose of collecting, calculating, or disseminating data.  
	(a) The primary source of the Standard IT Service LCATs is the Department of Labor (DoL) Bureau of Labor Statistics (BLS) Service Occupational System. The Standard Occupational Classification (SOC) system is used by Federal statistical agencies to classify workers into occupational categories for the purpose of collecting, calculating, or disseminating data.  

	(b) The Standard IT Service LCATs (see Attachment J-3) contains the comprehensive IT Service LCATs required to meet all information technology service-based requirements.  Therefore, every effort shall be made by the OCOs and Contractors to use the Standard IT Service LCATs. (See Attachment J-3).  
	(b) The Standard IT Service LCATs (see Attachment J-3) contains the comprehensive IT Service LCATs required to meet all information technology service-based requirements.  Therefore, every effort shall be made by the OCOs and Contractors to use the Standard IT Service LCATs. (See Attachment J-3).  


	B.6.1.2 Non-Standard IT Service LCATs 
	Any IT Services LCAT that does not fit within the Standard IT Service LCATs is not approved for use on Task Orders without approval of the OCO awarding the Task Order. IT Service LCATs that addresses new and emerging occupations for which the LCAT functional titles/descriptions may not correlate to any of the DOL SOC matches, or may not be widely available throughout Industry, are characteristics of Non-standard IT LCATs. 
	The Master Contract Standard IT Service LCATs are robust and were written to encompass the broad scope of information technology. Additional labor categories would need to bring to bear skill sets that are so specialized or rare that they are not already encompassed in any existing Master Contract labor category. OCOs may consider additional labor categories on Task Orders when deemed necessary to provide IT services or an IT services-based solution. OCOs will perform due diligence in determining that Non-s
	The Master Contract Standard IT Service LCATs are robust and were written to encompass the broad scope of information technology. Additional labor categories would need to bring to bear skill sets that are so specialized or rare that they are not already encompassed in any existing Master Contract labor category. OCOs may consider additional labor categories on Task Orders when deemed necessary to provide IT services or an IT services-based solution. OCOs will perform due diligence in determining that Non-s
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	, that maps to equivalent commercial IT LCATs functional titles with the Standardized IT Service LCAT, or seek guidance from a GSA GWAC Technologist, when considering the addition of non-standard IT LCATs to their Task Order. 

	B.6.1.3 Ancillary Service Labor Categories 
	The GSA GWAC is to be used by agencies in meeting professional Information Technology (IT) service objectives.  Use of the non-IT ancillary service LCATs must be (1) integral and necessary; (2) part of a total integrated solution within the scope of the Master Contract; and (3) not a labor category specified in the Master Contract.  The Contractor should propose and identify each ancillary support service separately and the 
	OCO should identify each ancillary support service by a separate CLIN on the Task Order award. 
	Included in ancillary services may be those LCATs covered under construction and service type employees identified by the Department of Labor wage determinations. 
	B.6.2 Applicability of Labor Category Types and Maximum Rates 
	(a) T&M and L-H Task Orders or CLINS: All Labor Category Types indicated in Section B.6.1 (Standard IT Service, Non-Standard IT Service, and Ancillary Service LCATs) shall always apply to T&M and L-H contract type Task Orders and to any T&M and L-H contract type CLINS in Task Orders with multiple contract types.  Maximum Rates for Standard IT Services LCATs shall only apply to T&M and L-H contract type Task Orders and to any T&M and L-H contract type CLINS in Task Orders with multiple contract types. Maximu
	(a) T&M and L-H Task Orders or CLINS: All Labor Category Types indicated in Section B.6.1 (Standard IT Service, Non-Standard IT Service, and Ancillary Service LCATs) shall always apply to T&M and L-H contract type Task Orders and to any T&M and L-H contract type CLINS in Task Orders with multiple contract types.  Maximum Rates for Standard IT Services LCATs shall only apply to T&M and L-H contract type Task Orders and to any T&M and L-H contract type CLINS in Task Orders with multiple contract types. Maximu
	(a) T&M and L-H Task Orders or CLINS: All Labor Category Types indicated in Section B.6.1 (Standard IT Service, Non-Standard IT Service, and Ancillary Service LCATs) shall always apply to T&M and L-H contract type Task Orders and to any T&M and L-H contract type CLINS in Task Orders with multiple contract types.  Maximum Rates for Standard IT Services LCATs shall only apply to T&M and L-H contract type Task Orders and to any T&M and L-H contract type CLINS in Task Orders with multiple contract types. Maximu

	(b) Other than T&M and L-H Task Orders or CLINS: At the full discretion of the Task Order issuing agency OCO, any Labor Category Type indicated in Section B.6.1 may be used and applied to all other contract types for any Task Order issued under this Master Contract, including Cost-Reimbursement and Fixed-price Task Orders or Cost-Reimbursement and Fixed-price CLINS in Task Orders with multiple contract types; however, the Contractor’s labor category’s Maximum Rates established from this Master Contract will
	(b) Other than T&M and L-H Task Orders or CLINS: At the full discretion of the Task Order issuing agency OCO, any Labor Category Type indicated in Section B.6.1 may be used and applied to all other contract types for any Task Order issued under this Master Contract, including Cost-Reimbursement and Fixed-price Task Orders or Cost-Reimbursement and Fixed-price CLINS in Task Orders with multiple contract types; however, the Contractor’s labor category’s Maximum Rates established from this Master Contract will


	B.6.3 Process to add Standard IT Service LCATs to the Master Contract 
	GSA reserves the right to add new IT Service LCAT to the list of Standard IT Service LCATs when determined to be in the best interest of the Government.  As the information technology market evolves, GSA encourages the Contractor and ordering agencies to recommend new IT Service LCAT that they believe should be added to the list of Standard IT Service LCATs. With any new IT Service LCAT, GSA requests a functional description and justification narrative be included to provide the rationale for adding the new
	B.7 LABOR SUBJECT TO THE WAGE RATE REQUIREMENTS (CONSTRUCTION) 
	The Master Contract does not include wage determinations or all applicable clauses for labor categories subject to the Wage Rate Requirements (Construction). Each Task Order will be tailored to include the appropriate clauses and wage determinations. To the extent that construction, alteration, and repair are subject to the wage rate requirements and within scope of a Task Order and the Master Contract, the OCO will identify such work under a separate CLIN on the Task Order and incorporate the appropriate w
	Any construction, alteration, and repair are only in scope as necessary to offer an integrated information technology solution provided that it is integral to and necessary for the effort stated in the Task Order. Task Orders shall not be the primary purpose of the scope or issued exclusively for work performed under the Wage Rate Requirements (Construction). 
	B.8 LABOR SUBJECT TO THE SERVICE CONTRACT LABOR STANDARDS (SCLS) 
	The Master Contract labor categories are considered bona fide executive, administrative, professional labor and generally exempt from the SCLS if used to perform professional IT services, except as noted in Attachment J-3. The Master Contract does not include wage determinations or all applicable clauses for labor categories subject to the SCLS. Each Task Order will be tailored to include the appropriate clauses and wage determinations. 
	To the extent that any labor is subject to the SCLS and within scope of a Task Order and the Master Contract, the OCO will identify such work under a separate CLIN on the Task Order and incorporate wage determination in accordance with FAR 22.10, Service Contract Labor Standards.  
	B.9 TASK ORDER CONTRACT TYPES 
	The GSA Alliant 2 GWAC is a Multiple Award, Indefinite-Delivery, Indefinite-Quantity (MA-IDIQ) Master Contract for Government-wide information technology service-based requirements. Task Order contract types permitted to be issued under this Master Contract include all FAR subparts and sections listed under FAR 16.2 Fixed-price Contracts, FAR 16.3 Cost-Reimbursement Contracts, and FAR 16.4 Incentive Contracts. Additionally, FAR section 16.503 Requirements Contracts; FAR section 16.601 Time-and-materials and
	B.9.1 Requirements Contract Type  
	A Requirements contract type (FAR Subpart 16.503) provides for filling all actual purchase requirements of designated Government activities for services or supplies during a specified contract period, with performance or deliveries to be scheduled by placing orders with the Contractor. The contracting officer states a realistic estimated total quantity in the Task Order solicitation and the resulting order. All Requirements contract type CLINS within a Task Order must include a defined scope with all items 
	Requirements Task Order type under an IDIQ Master Contract:  A Requirements contract type Task Order is a single contract award issued under this indefinite-delivery, indefinite-quantity (IDIQ) Master Contract vehicle. Executing and funding individual CLINS and SubCLINS under this Task Order type are not considered to be second-tier instruments issued under the awarded Task Order. Also, the agency's clearly defined Requirements Task Order procurement, as with any contract type listed in Section B.9, must be
	Pursuant to the terms and conditions of this Master Contract, the use of Requirements contract types of Task Orders is further restricted to the following:  The term of the Task Order (including Options) should not exceed the remaining ordering period of the Master Contract (including the Option) at the time of Requirements Task Order award. 
	Application of Requirements Contract Type: A Requirements contract type approach satisfies the requirement for the issuance of a binding Task Order under Master Contract. This contract type can provide Task Order issuing agencies with maximum flexibility when ordering IT services while obligating funds as needed only on individual calls as the bona fide need arises for predefined and established priced procurement requirements on awarded Requirements contract type Task Orders by individual CLINS and SubCLIN
	A Requirements contract type Task Order may be appropriate for acquiring flexible IT solution services, including ancillary services or goods when the Government anticipates recurring requirements but cannot predetermine the precise quantities that Government activities will need during a definite period. The below list are a few examples of IT services that may be considered to procure using a Requirements contract type: 
	● Data Center & Virtualization Services - Consolidation and migration. 
	● Data Center & Virtualization Services - Consolidation and migration. 
	● Data Center & Virtualization Services - Consolidation and migration. 

	● Cloud Migration and Storage. 
	● Cloud Migration and Storage. 

	● IT Disaster Recovery - Recovery, backup and replication services. 
	● IT Disaster Recovery - Recovery, backup and replication services. 

	● IT Managed Services - Continuous monitoring, managing and/or problem resolution for the IT systems within a business. 
	● IT Managed Services - Continuous monitoring, managing and/or problem resolution for the IT systems within a business. 


	● IT Helpdesk Services. 
	● IT Helpdesk Services. 
	● IT Helpdesk Services. 

	● Intrusion Monitoring and Prevention - threat monitoring and response. 
	● Intrusion Monitoring and Prevention - threat monitoring and response. 

	● Telepresence. 
	● Telepresence. 


	B.9.1.1 Distinction of a Requirements Contract to Other Contract Types and Agreements 
	a) IDIQ Contracts - A Requirements contract type Task Order issued under this Master Contract is not an IDIQ contract. There are distinct structural differences between a Requirements contract and an IDIQ and distinct differences in the nature and legal effect of the different types of orders that are placed against these different contract vehicles.  A Requirements contract type in this Master Contract is one in which the Government (buyer) agrees to purchase all of its needs for a particular item or servi
	a) IDIQ Contracts - A Requirements contract type Task Order issued under this Master Contract is not an IDIQ contract. There are distinct structural differences between a Requirements contract and an IDIQ and distinct differences in the nature and legal effect of the different types of orders that are placed against these different contract vehicles.  A Requirements contract type in this Master Contract is one in which the Government (buyer) agrees to purchase all of its needs for a particular item or servi
	a) IDIQ Contracts - A Requirements contract type Task Order issued under this Master Contract is not an IDIQ contract. There are distinct structural differences between a Requirements contract and an IDIQ and distinct differences in the nature and legal effect of the different types of orders that are placed against these different contract vehicles.  A Requirements contract type in this Master Contract is one in which the Government (buyer) agrees to purchase all of its needs for a particular item or servi

	(b) A Basic Ordering Agreement (BOA), under the rules of FAR Subpart 16.703, is not a contract. It is a written instrument of understanding used when contracting for uncertain requirements for supplies or services when specific items, quantities, and prices are not known at the time the agreement is executed. Thus, a BOA, unlike a Requirements contract, does not require a clearly defined scope or required pricing established at time of award. And because a defined scope and established pricing is required f
	(b) A Basic Ordering Agreement (BOA), under the rules of FAR Subpart 16.703, is not a contract. It is a written instrument of understanding used when contracting for uncertain requirements for supplies or services when specific items, quantities, and prices are not known at the time the agreement is executed. Thus, a BOA, unlike a Requirements contract, does not require a clearly defined scope or required pricing established at time of award. And because a defined scope and established pricing is required f

	(c) A traditional Blanket Purchasing Agreement (BPA) falls under the rules of FAR Subpart 13.303, Simplified Acquisition Procedures, and a Multiple Award Schedule BPA (also known as a GSA Schedule BPA) falls under the rules of FAR Subpart 8.4 Federal Supply Schedules (FSS). Task Orders should be issued in accordance with the rules under FAR Subpart 16.505, not FAR Subpart 13.303 or 8.4. Neither of the two BPA types fall under FAR Part 16 Types of Contracts because they are agreements similar to BOAs. BPAs n
	(c) A traditional Blanket Purchasing Agreement (BPA) falls under the rules of FAR Subpart 13.303, Simplified Acquisition Procedures, and a Multiple Award Schedule BPA (also known as a GSA Schedule BPA) falls under the rules of FAR Subpart 8.4 Federal Supply Schedules (FSS). Task Orders should be issued in accordance with the rules under FAR Subpart 16.505, not FAR Subpart 13.303 or 8.4. Neither of the two BPA types fall under FAR Part 16 Types of Contracts because they are agreements similar to BOAs. BPAs n


	this Master Contract.  
	this Master Contract.  
	this Master Contract.  


	B.9.1.2 Additional Terms and Conditions for Requirements Contract Type for Commercial Items 
	At any time during the term of the Master Contract, the Requirements Contract type as an available Task Order type (listed in Section B.9) may be removed from the Master Contract via a unilateral contract modification if the GSA GWAC PCO determines that its use as an available contract type is no longer in the best interest of the Government.  
	B.10 ORDER TYPE PREFERENCE 
	The Ordering Contracting Officer (OCO) will determine the Task Order type using the following order of precedence: 
	(1) Fixed-Price (all types) 
	(2) Cost-Reimbursement (all types) 
	(3) T&M or L-H  
	B.11 TASK ORDER PRICING (ALL ORDER TYPES) 
	The issuing agency will negotiate cost or pricing with the Contractor and make the determination for cost or price reasonableness for each Task Order type.  Adequate price competition at the Task Order level, in response to an individual requirement, establishes the most accurate, fair, and reasonable pricing for that requirement.  
	The OCO will identify the applicable contract type for all CLINs in each GWAC Task Order.   
	When adequate price competition exists (see FAR 15.403-1(b)(1)), generally no additional information is necessary to determine the reasonableness of cost or price.  If adequate price competition does not exist and no other exceptions apply (see FAR 15.403-1(b)), the OCO will request a Certificate of Current Cost and Pricing Data in accordance with FAR 15.403-4. 
	If a Contractor does not have an approved purchasing system, the Contractor shall request and receive OCO consent to subcontract in accordance with FAR 44.201-1(b) Consent to Subcontracts, and FAR 52.244-2, Subcontracts.  
	B.11.1 Fixed Price 
	The OCO will determine fair and reasonable pricing for all Fixed-Price Task Orders in accordance with FAR 15.4, Pricing, and FAR 16.2, Fixed-Price Contracts. 
	B.11.2 Cost Reimbursement 
	The Ordering Contracting Officer (OCO) will determine fair and reasonable pricing, cost realism, analyze and negotiate profit for all Cost-Reimbursement Task Orders, in accordance with FAR 15.4, Pricing, and FAR 16.3, Cost-Reimbursement Contracts. 
	Contractors are required to have an adequate cost accounting system for Cost Reimbursable type Task Orders in accordance with FAR 16.301-3(a)(3). Contractors will 
	be required to submit a cost proposal with supporting information for each cost element, including, but not limited to, Direct Labor, Fringe Benefits, Overhead, General and Administrative (G&A) expenses, Facilities Capital Cost of Money, Other Direct Costs, and Profit consistent with their cost accounting system, provisional billing rates, and forward pricing rate agreements. 
	B.11.3 Incentive 
	Incentives are defined under FAR Subpart 16.4, Incentive Contracts, and other applicable agency-unique regulatory supplements. The OCO will determine fair and reasonable pricing for all Incentive Task Orders and develop a plan to implement and monitor an Award-Fee, Incentive-Fee, or Award-Term result in accordance with FAR 15.4, Pricing.  
	B.11.4 Award Fee 
	Award fees may be applicable to the Contractor’s performance on individual Task Orders. Should an award fee-type Task Order be issued, the total amount of award fee the Contractor may earn over the period of performance will be negotiated before award. The amount of award fee that the Contractor actually earns will be based on an evaluation, as specified in the Task Order, by the Government of the evaluation factors specified in each individual award fee type Task Order. The evaluation of the Contractor’s p
	B.11.5 Time-and Material and Labor Hour Contract Types 
	Time and Materials (T&M) and Labor Hour (L-H) is defined under FAR Subpart 16.6, T&M and L-H Contracts, and other applicable agency-specific regulatory supplements. The Contractor may provide separate and/or blended loaded hourly labor rates for prime Contractor labor, each Subcontractor, and/or each Division, Subsidiary, or Affiliate in accordance with the provisions set forth in FAR 52.216-29,  
	DFARS 252.216-7002 (for DoD Task Orders), FAR 52.216-30, or FAR 52.216-31. The OCO will identify which provision is applicable in the Task Order solicitation and the Contractor will comply with the provision. T&M and L-H Task Orders require the Master Contract IT Standard LCATs and their associated rates to be identified in the Task Order award document.  Ancillary subcontract labor shall be proposed and awarded as Materials in accordance with FAR 52.232-7, Payments under Time-and-Materials and Labor-Hour C
	B.11.5.1 Maximum Rates for Time-and-material and Labor Hour Contract Types 
	(a) APPLICABLE TO THE MASTER CONTRACT 
	(a) APPLICABLE TO THE MASTER CONTRACT 
	(a) APPLICABLE TO THE MASTER CONTRACT 


	Maximum Rate Definition: “Maximum Rate” is a term that applies at the Master Contract level and is not necessarily a term used at the Task Order level. It represents and establishes maximum allowable labor rates in the form of burdened 
	rates for all Standard IT Service LCATs indicated in this Master Contract. The burdened rates include the direct labor cost, G&A, O/H, fringe benefits, and profit. The Maximum Rates accommodate the U.S. Government security classification up through the Secret level. These Maximum Rates apply exclusively applicable to all T&M and L-H contract type Task Orders and proposals.  The Master Contract’s Maximum Rates are not typically the same rates as the fixed-price labor rates or ceiling labor rates that are est
	Escalation Factor: The burdened maximum rates awarded for each LCAT at initial contract award shall serve as the basis for all future year pricing for those maximum rates. In order to determine future year maximum rate pricing, the originally awarded rates will have an escalation factor applied. This escalation factor will be the average annual Bureau of Labor Statistics (BLS) Employment Cost Index (ECI), “Table 5: COMPENSATION (NOT SEASONALLY ADJUSTED) for total compensation for private industry workers, b
	Direct labor and all other cost elements (including G&A, O/H, fringe benefits, profit, and all other direct and/or indirect rates) that were initially established at Master Contract award date can only increase from the above Escalation Factor. No other factors shall increase Maximum Rates.  
	  
	(b) APPLICABLE TO THE TASK ORDERS  
	(b) APPLICABLE TO THE TASK ORDERS  
	(b) APPLICABLE TO THE TASK ORDERS  

	1. Maximum Ceiling rates for current and future IT services requirements are determined by GSA to be fair and reasonable on the Master Contract, inclusive of the escalation factor. However, the Task Order issuing agencies will perform their own determination for fair and reasonable pricing for each Task Order they award. 
	1. Maximum Ceiling rates for current and future IT services requirements are determined by GSA to be fair and reasonable on the Master Contract, inclusive of the escalation factor. However, the Task Order issuing agencies will perform their own determination for fair and reasonable pricing for each Task Order they award. 

	2. The Master Contract Maximum Rates that are in effect at the time a Task Order is awarded shall remain with the Task Order award during the entire term of the Task Order, including any Task Orders option periods. Therefore, any price increases in LCATS triggered by the Master Contract’s escalation factor during the term of any active Task Order will not apply. Only newly awarded Task Orders subsequent to an escalation factor’s execution may be considered at the discretion of the Task Ordering issuing agen
	2. The Master Contract Maximum Rates that are in effect at the time a Task Order is awarded shall remain with the Task Order award during the entire term of the Task Order, including any Task Orders option periods. Therefore, any price increases in LCATS triggered by the Master Contract’s escalation factor during the term of any active Task Order will not apply. Only newly awarded Task Orders subsequent to an escalation factor’s execution may be considered at the discretion of the Task Ordering issuing agen

	3. Based on the specific Task Order requirements, only the agency OCO is authorized to exceed the Master Contract maximum rates for those labor categories, if necessary, for example, Top Secret/SCI labor and/or OCONUS locations, etc.  
	3. Based on the specific Task Order requirements, only the agency OCO is authorized to exceed the Master Contract maximum rates for those labor categories, if necessary, for example, Top Secret/SCI labor and/or OCONUS locations, etc.  


	NOTE: The Maximum Rates include the U.S. Government security classification up through the Secret level. The Contractor shall always provide to the agency OCO the detailed rationale in all instances if and when the Maximum Rates of labor are exceeded. 
	See Section F.3 Task Order Period of Performance. 
	B.11.5.2 Payments Under Time-And-Material and Labor-Hour Orders 
	Payments under T&M and LH terms (including matters related to subcontractors, materials, indirect costs, etc.) are governed by the applicable Payments Clause in this contract. 
	B.12 TRAVEL PRICING (ALL ORDER TYPES) 
	Contractor personnel may be required to travel to support the requirements of this contract and as stated in individual TOs. Long distance and local travel may be required both in the Contiguous United States (CONUS) and Outside the Contiguous United States (OCONUS). For those TOs requiring travel, the Contractor shall include estimated travel requirements in the proposal as required by the OCO. 
	If authorized in the Task Order, travel will be reimbursed at actual cost in accordance with the limitations set forth in FAR Subpart 31.205-46, Travel Costs. Profit shall not be applied to travel costs.  To the extent authorized by the Task Order, Contractors may apply indirect costs to travel in accordance with the Contractor’s usual accounting practices consistent with FAR 31.2. 
	The OCO will identify a not-to-exceed travel ceiling under a separate CLIN on the Task Order. 
	B.13 WORK OUTSIDE THE CONTIGUOUS UNITED STATES (OCONUS) 
	Contiguous United States (CONUS) means the 48 contiguous States and the District of Columbia. 
	OCONUS includes: 
	1. OCONUS. Outside of the contiguous United States. 
	1. OCONUS. Outside of the contiguous United States. 
	1. OCONUS. Outside of the contiguous United States. 

	2. NON-FOREIGN OCONUS AREA. The states of Alaska and Hawaii, the Commonwealths of Puerto Rico and the Northern Mariana Islands, Guam, and U.S. territories and possessions. 
	2. NON-FOREIGN OCONUS AREA. The states of Alaska and Hawaii, the Commonwealths of Puerto Rico and the Northern Mariana Islands, Guam, and U.S. territories and possessions. 


	It is anticipated that there may be Task Orders under this contract for work outside the United States. The Contractor will be compensated for work performed OCONUS pursuant to the Task Order.  Standard references for OCONUS pricing include: 
	The U.S. Department of State’s Bureau of Administration, Office of Allowances (see Attachment J-8 Website References) publishes quarterly report indexes of living costs abroad, per-diem rate maximums, quarter’s allowances, hardship differentials, and danger pay allowances for Contractors to follow when proposing on OCONUS efforts. No allowances, other than those listed by the U. S. Department of State, shall be allowed on Task Orders. 
	The Department of State Standardized Regulations (DSSR) are the controlling regulations for allowances and benefits available to all U.S. Government civilians assigned to foreign areas; however, for Task Orders issued under the Master Contract, Contractor civilians assigned to foreign areas shall not exceed the allowances and benefits in the DSSR as well. 
	For OCONUS Task Orders where costs are not specifically addressed in the DSSR, the Government will reimburse the Contractor for all reasonable, allowable, and allocable costs in accordance with FAR 31, Contract Cost Principles and Procedures.  
	B.14 GWAC CONTRACT ACCESS FEE (CAF) 
	GSA’s operating costs are reimbursed through a Contract Access Fee (CAF) charged on orders placed against the Master Contract. The CAF is paid by the ordering agency but remitted to GSA by the Contractor. GSA maintains the unilateral right to establish and change the CAF rate. GSA will provide at least a 60-day notice prior to the Effective Date of any change to the CAF payment process. Changes to the CAF only apply to orders awarded after the change is announced.  
	The CAF rate, which is 0.75% at time of Master Contract Award, is applied to the total amount reported on each invoice. 
	Based on the established CAF rate, the Contractor shall include the CAF in each proposal. The Contractor shall include the CAF as a separate cost element on all proposals to the government, regardless of contract type. The CAF shall never be treated as a negotiable element between the Contractor and the ordering agency. 
	If a customer organization has negotiated a CAF rate based on a special written agreement and/or Memorandum of Agreement by the GWAC Program that is other than the established CAF rate, GSA will provide advance notification. The CAF Rate, effective at time of the Task Order award, shall remain the same for that Task Order for the full term of the Order. 
	The Contractor remits the CAF to GSA in accordance with Section G.21.   The total CAF collected per Order may be capped at a set amount to be determined by the Alliant 2 GWAC Program Office. For more information on this cap CAF Memo, please see the Alliant 2 website (http://www.gsa.gov/alliant2). 
	(END OF SECTION B)
	SECTION C - CONTRACT SCOPE OF WORK AND PERFORMANCE WORK STATEMENT 
	C.1 SCOPE OF WORK OBJECTIVE 
	The Alliant 2 GWAC will provide Federal Government agencies with integrated Information Technology (IT) solutions for evolving needs on a global basis. This Master Contract allows for the application of technology to meet business needs including the ability to perform all current, leading edge and/or emerging IT services required to satisfy all IT services requirements anywhere and anytime worldwide.  
	Integrated IT solutions are comprised of IT components described below in Section C.4 and may be tailored in Task Order Requests to meet agencies’ mission needs. Work may be performed at Government and Contractor facilities located throughout the world, as specified in each Task Order, to provide a variety of IT solutions and support services. IT services and solutions within scope of this Master Contract include new, leading edge and emerging technologies that will evolve over the life of the Master Contra
	C.2 SCOPE OF WORK OVERVIEW 
	The Master Contract provides maximum flexibility in acquiring an IT services-based solution for any conceivable IT services-based requirement driving government savings through efficiencies and improved reporting data with greater integrity while maintaining an “Anything IT Anywhere” philosophy.  
	The Master Contract scope includes any and all components of an integrated IT services-based solution, including all current leading-edge technologies and any new technologies, which may emerge during the Master Contract period of performance. All IT development methodologies, including Agile which is an encouraged methodology, are supported. The Master Contract scope also includes IT services-based support of National Security Systems, as defined in FAR 39.002. The Master Contract provides IT solutions thr
	By nature of the alignment to FEA and DoD IEA, the Master Contract includes any and all emerging IT components, IT services, and ancillary elements as they arise as required to successfully achieve the agency’s mission. Therefore, because technological advances over the term of this Master Contract are inevitable, the scope of this Master Contract 
	takes into consideration that Task Order Requirements are permitted to include any future IT services with their integral and necessary ancillary IT components and services as they arise during the entire term of this contract.  The scope of the Master Contract includes every conceivable aspect of IT Services, including but not limited to: 
	• 3-D Printing Integration 
	• 3-D Printing Integration 
	• 3-D Printing Integration 

	• Agile Development 
	• Agile Development 

	• Big Data 
	• Big Data 

	• Biometrics /Identity Management 
	• Biometrics /Identity Management 

	• Cloud Computing 
	• Cloud Computing 

	• Context-aware Computing 
	• Context-aware Computing 

	• Critical Infrastructure Protection and Information Assurance 
	• Critical Infrastructure Protection and Information Assurance 

	• Cyber Security 
	• Cyber Security 

	• Data-Centers and Data-Center Consolidation 
	• Data-Centers and Data-Center Consolidation 

	• Digital Government 
	• Digital Government 

	• Digital Trust and Identity Integration and Management 
	• Digital Trust and Identity Integration and Management 

	• Digitization and Imaging 
	• Digitization and Imaging 

	• Energy and Sustainability Measurement and Management 
	• Energy and Sustainability Measurement and Management 

	• Enterprise App Stores and Mobile Security 
	• Enterprise App Stores and Mobile Security 

	• Enterprise Resource Planning 
	• Enterprise Resource Planning 

	• Integration Services 
	• Integration Services 

	• Internet of Things 
	• Internet of Things 

	• IPV6 migration & upgrades 
	• IPV6 migration & upgrades 

	• IT Helpdesk 
	• IT Helpdesk 

	• IT Operations and Maintenance 
	• IT Operations and Maintenance 

	• IT Services for Healthcare 
	• IT Services for Healthcare 

	• IT Services for Integrated Total Workplace Environment 
	• IT Services for Integrated Total Workplace Environment 

	• Mobile-Centric Application Development, Operations and Management 
	• Mobile-Centric Application Development, Operations and Management 

	• Modeling and Simulation 
	• Modeling and Simulation 

	• Network Operations, Infrastructure, and Service Oriented Architecture 
	• Network Operations, Infrastructure, and Service Oriented Architecture 

	• Open Source Integration and Customization 
	• Open Source Integration and Customization 

	• Outsourcing IT Services 
	• Outsourcing IT Services 

	• Sensors, Devices and Radio Frequency Identification (RFID) 
	• Sensors, Devices and Radio Frequency Identification (RFID) 

	• Shared IT Services 
	• Shared IT Services 

	• Software Development 
	• Software Development 

	• Virtualization 
	• Virtualization 

	• Voice and Voice Over Internet Protocol (VOIP) 
	• Voice and Voice Over Internet Protocol (VOIP) 

	• Web Analytics 
	• Web Analytics 

	• Web Application & Maintenance 
	• Web Application & Maintenance 

	• Web Services 
	• Web Services 

	• Web Hosting 
	• Web Hosting 
	• Web Hosting 
	(1) Solutions to Integrated IT requirements are comprised of some or all components and functional areas associated with FEA and DoD IEA and may be tailored to meet agency needs.  By aligning the scope of the Master Contract to FEA/DoD IEA users have access to the entire spectrum of current and emerging IT service, all ancillary services, products and personnel required to successfully meet the agency mission. 
	(1) Solutions to Integrated IT requirements are comprised of some or all components and functional areas associated with FEA and DoD IEA and may be tailored to meet agency needs.  By aligning the scope of the Master Contract to FEA/DoD IEA users have access to the entire spectrum of current and emerging IT service, all ancillary services, products and personnel required to successfully meet the agency mission. 
	(1) Solutions to Integrated IT requirements are comprised of some or all components and functional areas associated with FEA and DoD IEA and may be tailored to meet agency needs.  By aligning the scope of the Master Contract to FEA/DoD IEA users have access to the entire spectrum of current and emerging IT service, all ancillary services, products and personnel required to successfully meet the agency mission. 

	(2) The Contractor shall promote IT solutions that support Federal government operational requirements for standardized technology and application service components.  This shall facilitate integration requirements for broad Federal IT and e-Gov Initiatives, as well as promote the sharing, consolidation, and “re-use” of business processes and systems across the Federal government. The Contractor shall promote the use of open source solutions and open technology development where practicable to enable this “
	(2) The Contractor shall promote IT solutions that support Federal government operational requirements for standardized technology and application service components.  This shall facilitate integration requirements for broad Federal IT and e-Gov Initiatives, as well as promote the sharing, consolidation, and “re-use” of business processes and systems across the Federal government. The Contractor shall promote the use of open source solutions and open technology development where practicable to enable this “





	  
	C.3 FOUNDATION OF THE SCOPE OF WORK 
	Overview of Federal Enterprise Architecture Framework (FEAF) and Department of Defense Information Enterprise Architecture (DOD IEA) 
	 
	Figure
	Figure 1 - Federal Enterprise Architecture 
	The Master Contract leverages the existing FEA and the DoD IEA version 2.0 as the basis of its IT scope.   
	FEA & DOD IEA represent a well-defined practice for conducting enterprise analysis, design, planning, and implementation, using a holistic approach at all times, for the successful development and execution of strategy. Enterprise architecture applies architecture principles and practices to guide organizations through the business, information, process, and technology changes necessary to execute their strategies.  This includes everything from a small mobile application development project to the design, 
	Each reference model represents and includes a number of functional areas required to meet an objective. 
	C.3.1 FEA Reference Model Detailed Descriptions 
	Enterprise Architecture (EA) supports planning and decision-making through documentation and information that provides an abstracted view of an enterprise at various levels of scope and detail.  The Common Approach to Federal Enterprise Architecture, released in May 2012 as part of the federal CIO’s policy guidance and management tools for increasing shared approaches to IT service delivery, presents an overall approach to developing and using Enterprise Architecture in the Federal Government.  The Common A
	The Federal Enterprise Architecture Framework v2 describes a suite of tools to help government planners implement the Common Approach.   At its core is the Consolidated Reference Model (CRM), which equips OMB and Federal agencies with a common language and framework to describe and analyze investments.  It consists of a set of interrelated “reference models” that describe the six sub architecture domains in the framework: 
	• Strategy 
	• Strategy 
	• Strategy 

	• Business 
	• Business 

	• Data 
	• Data 

	• Applications 
	• Applications 

	• Infrastructure 
	• Infrastructure 

	• Security  
	• Security  


	These are designed to facilitate cross-agency analysis and the identification of duplicative investments, gaps and opportunities for collaboration within and across agencies.  Also, by applying all six reference models, agencies can establish a line of sight from the strategic goals at the highest organizational level to the software and hardware infrastructure that enable achievement of those goals.  Collectively, the reference models 
	comprise a framework for describing important elements of federal agency operations in a common and consistent way.    
	To apply the framework to an agency’s specific environment, the agency should develop a set of “core” artifacts to document its environment within the framework presented by the CRM. Each subarchitecture domain represents a specific area of the overall framework and has particular artifacts, based on EA best practices, which are described and recommended in the Framework and Artifacts document. The type and depth of documentation actually used by the agency should be guided by the need or detail and answers
	The real value to the agency of developing an Enterprise Architecture is to facilitate planning for the future in a way that transforms the government while making it more efficient.  The agency can use the EA process to describe the enterprise as it currently is and determine what the enterprise should look like in the future, so that it can make plans to transition from the current state to the future state. The Collaborative Planning Methodology provides steps for planners to use throughout the planning 
	The agency will create an Enterprise Roadmap to document the current and future architecture states at a high level and presents the transition plan for how the agency will move from the present to the future in an efficient, effective manner.  The agency’s Enterprise Roadmap combines the artifacts developed for the EA, both current and future state versions, with a plan developed through the Collaborative Planning Methodology.  This creates awareness, visibility and transparency within an organization to f
	All in all, the Federal Enterprise Architecture Framework v2 helps to accelerate agency business transformation and new technology enablement by providing standardization, analysis and reporting tools, an enterprise roadmap, and a repeatable architecture project method that is more agile and useful and will produce more authoritative information for intra- and inter-agency planning, decision making, and management. 
	Overview of the Collaborative Planning Methodology (CPM) 
	Planning is done to affect change in support of an organization’s Strategic Plan, and the many types of planners (e.g., architects, organization and program managers, strategic planners, capital planners, and other planners) must work together to develop an integrated, actionable plan to implement that change.  Planning should be used to determine the exact changes that are needed to implement an organization’s Strategic Plan, enable consistent decision-making, and provide measurable benefits to the 
	organization.  In short, an organization’s Strategic Plan should be executed by well-rounded planning that results in purposeful projects with measurable benefits.  
	In today’s environment, which demands more efficient government through the reuse of solutions and services, organizations need actionable, consistent, and rigorous plans to implement Strategic Plans and solve priority needs.  These integrated plans should support efforts to leverage other Federal, state, local, tribal, and international experiences and results as a means of reusing rather than inventing from scratch.  Plans should be consistent and rigorous descriptions of the structure of the organization
	Consolidated Reference Models  
	The Consolidated Reference Model of the FEA equips OMB and Federal agencies with a common language and framework to describe and analyze investments.  It consists of a set of interrelated “reference models” designed to facilitate cross-agency analysis and the identification of duplicative investments, gaps and opportunities for collaboration within and across agencies.  Collectively, the reference models comprise a framework for describing important elements of federal agency operations in a common and cons
	The five reference models in version 1 the FEA have been regrouped and expanded into six in the current version of the FEA. 
	 
	Figure
	With edits for brevity, the following reference model summarized descriptions were taken from OMB’s FEA Consolidated Reference Model Document Version 2. dated January 29, 2013.   
	Significantly more detail about the structure, taxonomy, and associated methods of the reference models is available online:   
	See Attachment J-8 Website References. 
	The motivating purpose of adopting The FEA as scope guidance is to help establish business driver alignment with any number of the reference models which support all possible underlying technologies required to meet an agency objective as well as offering the baseline for the technical vocabulary required in any given task. 
	Performance Reference Model (PRM) 
	The PRM is designed to provide linkage between investments or activities and the strategic vision established by agencies and the Federal government.  Historically, linking information management investments and activities has been anecdotal due to a lack of standard approach to describing Agency and cross agency performance attributes.  The GPRA Modernization Act of 2010 requires the government to publish performance information through a central web site and make strategic plans and performance reports av
	There are three areas to the Performance Reference Model.  The first is the Goal.  This enables grouping of investments and activities through a common and authoritative framework established by agencies in compliance with OMB direction and the GPRA Modernization Act.  It allows the identification of common performance elements across investments or activities, and in the future, will enable cross platform information linkages between systems such as Performance.gov and the IT Dashboard. 
	This linkage provides the logical relationships necessary to consistently provide much richer insights into details of the supported performance areas than previously feasible. 
	The second area of the Performance Reference Model is Measurement Area.  This describes the manner in which the investment or activity supports the achievement of the supported performance element identified by the Agency Goal.   Measurement Areas apply to the more detailed performance indicators associated with the investment of activity rather than the functions of the investment or activity. Investment or activity performance indicators should have a clear linkage to the activities, of course, but it is 
	The third area, Measurement Category, refines Measurement Area.  Any Measurement Category may be applied to any Goal.   
	The PRM, like all other reference models, is intended to work in concert with other reference models. The combined descriptive qualities of the multiple perspectives afforded by assigning different reference model perspectives to investments or activities can provide rich insights into what, why and how the investments or activities are undertaken.  Previous versions of the PRM included mission function characteristics that were redundant to the BRM.  In this version of the PRM the Measurement Category code
	 
	Figure
	Business Reference Model (BRM) 
	The BRM is a classification taxonomy used to describe the type of business functions and services that are performed in the Federal Government. By describing the Federal Government using standard business functions rather than an organizational view, the BRM promotes cross-government collaboration.  It enables business and IT leaders to discover opportunities for cost savings and new business capabilities that help to achieve strategic objectives.  The BRM describes the “What we do” of the Federal enterpris
	While the BRM provides a standardized way of classifying government functions, it is only a model; its true utility and value is realized when it is applied and effectively used 
	in business analysis, design and decision support that help to improve the performance of an agency, bureau or program.   
	BRM is informed by the PRM and informs the other reference models.  At the high level, the BRM relationship and tie-in to the other reference models is illustrated in the following table:  
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	The BRM forms a key part in delivering expected outcomes and business value to an organization. By using a standard taxonomy to classify functions, investments, programs, services and other elements across the Federal Government, the BRM is useful in identifying opportunities for cost reduction, collaboration, shared services, and solution reuse in agency IT portfolios and intra- and inter-agency collaboration. 
	Data Reference Model (DRM) 
	The DRM’s primary purpose is to promote the common identification, use, and appropriate sharing of data/information across the federal government.  The DRM is a flexible and standards-based framework to enable information sharing and reuse via the standard description and discovery of common data and the promotion of uniform data management practices.  The DRM provides a standard means by which data may be described, categorized, and shared, and it facilitates discovery and exchange of core information acro
	As a reference model, the DRM is presented as an abstract framework from which concrete implementations may be derived. The DRM’s abstract nature will enable agencies to use multiple implementation approaches, methodologies and technologies while remaining consistent with the foundational principles of the DRM. 
	The DRM is closely linked with the other five reference models of the Consolidated Reference Model Framework. At the high level, the DRM relationship and tie-in to the other reference models is illustrated in the following table: 
	 
	Figure
	The DRM provides guidance for agencies to leverage existing Data Assets across the government. The DRM increases the Federal government’s agility in drawing out the value of information as a strategic asset. This reference-able, conceptual approach facilitates information sharing and reuse across the Federal government. 
	Application Reference Model (ARM) 
	The purpose of the ARM is to provide the basis for categorizing applications and their components.  As agencies map their current and planned Information Systems to the ARM categories, gaps and redundancies will become evident, which will aid in identifying opportunities for sharing, reuse, and consolidation or renegotiation of licenses.   This information may be used in conjunction with the other Reference Models to identify these opportunities. 
	For the purposes of the CRM, Application is defined as:  Software components (including websites, databases, email, and other supporting software) resting on Infrastructure that, when aggregated and managed, may be used to create, use, share, and store data and information to enable support of a business function. 
	The ARM is a categorization of different types of software, components and interfaces.   It categorizes software that supports or may be customized to support business. It does not include operating systems or software that is used to operate hardware (e.g., firmware) because these are contained in the IRM. It also does not contain mission-specific categorizations for systems because that information can be obtained from mappings to the BRM.  
	The ARM is closely linked with the other five reference models of the Consolidated Reference Model Framework. At the high level, the ARM relationship and tie-in to the other reference models is illustrated in the following table: 
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	Infrastructure Reference Model (IRM) 
	The IRM is the taxonomy-based reference model for categorizing IT infrastructure and the facilities and network that host the IT infrastructure.  The IRM supports definition of infrastructure technology items and best practice guidance to promote positive outcomes across technology implementations. 
	For the purposes of the CRM, Infrastructure is defined as: The generic (underlying) platform consisting of hardware, software and delivery platform upon which specific/customized capabilities (solutions, applications) may be deployed. 
	The IRM implementation enables sharing and reuse of infrastructure to reduce costs, increase interoperability across the government and its partners, support efficient acquisition and deployment, and enable greater access to information across enterprises. 
	In addition to providing a categorization schema for IT infrastructure assets, the IRM enables analysis of IT infrastructure assets at a Department or Agency level as well as at a Federal Government level.  In the Federal context, the IRM is adopted and used to conduct Government-wide analysis of IT infrastructure assets and to identify consolidation initiatives.  In the Department or Agency context, the IRM is used to drive good IT infrastructure asset management practices such as identifying end-of-life a
	The IRM is closely linked with the other five reference models of the Consolidated Reference Model Framework (CRM).   At the high level, the IRM relationship and tie-in to the other reference models is illustrated in the following table: 
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	Security Reference Model (SRM) 
	Security is integral to all architectural domains and at all levels of an organization. As a result, the SRM must be woven into all of the sub-architectures of the overarching EA across all the other reference models, and it must be considered up and down the different levels of the Enterprise.  Enterprise Architecture Governance is the perfect place for security standards, policies, and norms to be developed and followed, since it is an enforcement point for Information Technology investments. 
	The SRM allows architects to classify or categorize security architecture at all scope levels of the Federal Architecture: International, National, Federal, Sector, Agency, Segment, System and Application. At the highest levels, the SRM is used to transform federal laws, regulations, and publications into specific policies.  At the segment level, the SRM is used to transform department specific policies into security controls and measurements.  At the system level, it is used to transform segment controls i
	The SRM helps business owners with risk-based decision-making to achieve security objectives by understanding the purpose and impact of security controls on business processes or IT systems.  
	Security integration across layers of the architecture is essential to ensure the protection of information and IT assets. Security must start at the business layer and work its way down to the application and infrastructure layers.  
	At the high level, the SRM relationship and tie-in to the other reference models is illustrated below: 
	 
	Figure
	Linking security and privacy to agency enterprise architecture, including agency performance objectives, business processes, data flows, applications and infrastructure technologies, ensures that each aspect of the business receives appropriate security and privacy considerations.  Additionally, addressing security and privacy through enterprise architecture promotes interoperability and aids in the standardization and consolidation of security and privacy capabilities. 
	C.4 COMPONENTS OF AN IT SOLUTION 
	The Contractor shall provide Infrastructure and related services, Applications and related services, and IT Management Services to support agencies’ integrated IT solution requirements.  
	In order to provide a common framework for defining and understanding the components of an IT solution, this section will refer to terminology included in the FEA and DoD IEA. Usage of this terminology or structure is not required within individual Orders placed on this contract. 
	The Contractor shall promote IT solutions that support Federal government operational requirements for standardized technology and application service components.  This shall facilitate integration requirements for broad Federal IT and e-Gov initiatives, as well as promote the sharing, consolidation, and “re-use” of business processes and systems across the Federal government. The Contractor shall promote the use of open source solutions and open technology development where practicable to enable this re-us
	Within each section below, an overview of the contract solution and service offerings is provided, followed by work to be performed relative to Order requirements.  Components of an IT solution indicated in this Scope are not meant to be all-inclusive, but rather general indications of the types of services and goods within a given category. Other services and goods not listed, which adhere to the definition for each section are also within scope.  
	C.4.1 Infrastructure 
	Infrastructure includes hardware, software, licensing, technical support, and warranty services from third party sources, as well as technological refreshment and enhancements for that hardware and software. 
	This section is aligned with the FEA/DoD IEA, which describes these components using a vocabulary that is common throughout the entire Federal government. Infrastructure includes complete life cycle support for all hardware, software, and services represented above, including planning, analysis, research and development, design, development, integration and testing, implementation, operations and maintenance, information assurance, and final disposition of these components.  The services also include admini
	Infrastructure services facilitate the development and maintenance of critical IT infrastructures required to support Federal government business operations.  This section includes the technical framework components that make up integrated IT solutions. One or any combination of these components may be used to deliver IT solutions intended to perform a wide array of functions which allow agencies to deliver services to their customers (or users), whether internal or external, in an efficient and effective m
	C.4.1.1 Service Access and Delivery 
	These components are responsible for facilitating the end-to-end collection and distribution of data that is either entered or requested by a user. These components include all functions necessary to communicate in a client-server environment. Examples of these components include, but are not limited to: 
	• Web browsers 
	• Web browsers 
	• Web browsers 

	• Virtual Private Network (VPN)  
	• Virtual Private Network (VPN)  

	• Remote Authentication Dial-In User Service (RADIUS) 
	• Remote Authentication Dial-In User Service (RADIUS) 

	• Peer-to-peer 
	• Peer-to-peer 

	• Section 508 compliance 
	• Section 508 compliance 

	• Hypertext Transfer Protocol (HTTP) 
	• Hypertext Transfer Protocol (HTTP) 

	• File Transfer Protocol (FTP)  
	• File Transfer Protocol (FTP)  

	• Simple Mail Transfer Protocol (SMTP) 
	• Simple Mail Transfer Protocol (SMTP) 


	C.4.1.2 Service Platform and Infrastructure 
	These components include all functions necessary for processing and storing data. These components provide and manage the resources available for Application Services. Examples of these components include, but are not limited to: 
	• Desktops, laptops, servers, mainframes, routers, switches, and printers. 
	• Desktops, laptops, servers, mainframes, routers, switches, and printers. 
	• Desktops, laptops, servers, mainframes, routers, switches, and printers. 

	• Asynchronous Transfer Mode (ATM) and T1 
	• Asynchronous Transfer Mode (ATM) and T1 

	• Digital Subscriber Line (DSL), Ethernet, Windows/UNIX, Java/.NET 
	• Digital Subscriber Line (DSL), Ethernet, Windows/UNIX, Java/.NET 

	• Web server/portal 
	• Web server/portal 

	• Database, data storage, data warehouse 
	• Database, data storage, data warehouse 

	• Software development tools 
	• Software development tools 

	• Testing, modeling, versioning, and configuration management. 
	• Testing, modeling, versioning, and configuration management. 


	C.4.1.3 Component Framework 
	These components consist of the design of application or system software that incorporates interfaces for interacting with other programs and for future flexibility and expandability. These components define higher level logical functions to provide services in a way that is useful and meaningful to users and other Application Services. Examples of these components include, but are not limited to: 
	• Digital certificates, biometrics;  
	• Digital certificates, biometrics;  
	• Digital certificates, biometrics;  

	• Business logic: JavaScript, Visual Basic 
	• Business logic: JavaScript, Visual Basic 

	• Data interchange 
	• Data interchange 

	• Simple Object Access Protocol (SOAP) 
	• Simple Object Access Protocol (SOAP) 

	• Resource Description Framework (RDF) 
	• Resource Description Framework (RDF) 

	• Data management 
	• Data management 

	• Structured Query Language (SQL), Open DataBase Connectivity (ODBC), and Online Analytical Processing (OLAP). 
	• Structured Query Language (SQL), Open DataBase Connectivity (ODBC), and Online Analytical Processing (OLAP). 


	C.4.1.4 Service Interface and Integration 
	These components define the discovery, interaction and communication technologies joining disparate systems and information providers. Application Services leverage and incorporate these components to provide interoperability and scalability. Examples of these components include, but are not limited to:   
	• Messaging-Oriented Middleware (MOM) 
	• Messaging-Oriented Middleware (MOM) 
	• Messaging-Oriented Middleware (MOM) 

	• Object Request Broker (ORB) 
	• Object Request Broker (ORB) 

	• Enterprise Application Integration (EAI) 
	• Enterprise Application Integration (EAI) 

	• Extensible Markup Language (XML) 
	• Extensible Markup Language (XML) 

	• Electronic Data Interchange (EDI) 
	• Electronic Data Interchange (EDI) 

	• Web Services Description Language (WSDL) 
	• Web Services Description Language (WSDL) 

	• Universal Description, Discovery and Integration (UDDI) 
	• Universal Description, Discovery and Integration (UDDI) 


	C.4.2 Application Services 
	Application Services provide support for all applications and collaborative service capabilities.  These services include support for developing and implementing enterprise and departmental-level applications.  These applications may be “cross-cutting” in nature, with inter-related service processing components extending across/beyond the enterprise, or unique to a particular agency/department’s mission requirements. 
	The Contractor shall promote, to the maximum extent practicable use of commercially available technologies (e.g., Commercial Off-the-Shelf (COTS) and non-developmental items) to support Federal government agencies’ IT solution requirements.  The Contractor shall provide competencies to employ agencies’ enterprise architectures (EAs) as required by individual Orders, to support IT solutions development and implementation and alignment with the FEA.  
	Application Services include complete life cycle support, including planning, analysis, research and development, design, development, integration and testing, implementation, operations and maintenance, information assurance, and final disposition. 
	The Contractor shall provide Applications Services for systems required to support unique agency and departmental-level mission requirements, as specified in individual Orders.  These services include support for existing and/or new/emerging mission requirements.  
	The following represents either components of applications or capabilities, which Application Services will support.  Each particular area includes, but is not limited to, support for the described functions. 
	C.4.2.1 Customer Services 
	Customer Relationship Management (CRM):  All aspects of the CRM process, including planning, scheduling, and control activities involved with service delivery.  The service components facilitate agencies’ requirements for managing and coordinating customer interactions across multiple communication channels and business lines. 
	Customer Preferences:  Customizing customer preferences relative to interface requirements and information delivery mechanisms (e.g., personalization, subscriptions, alerts and notifications). 
	Customer Initiated Services:  Initiating service requests and seeking assistance from government agencies via online communication channels (e.g., online help, tutorials, self-service, reservation/registration, multilingual support, scheduling). 
	C.4.2.2 Process Automation 
	Tracking and Workflow: Automated routing, tracking, and management of documents (e.g., process tracking, case management, and conflict resolution). 
	Routing and Scheduling: Automated distribution and scheduling activities (e.g., inbound/outbound correspondence management). 
	C.4.2.3 Business Management 
	Process Management: Development and implementation of standard methodologies and automated process management systems, to facilitate agencies’ requirements for managing and monitoring activities surrounding their core business operations (e.g., change management, configuration management, requirements management, program/project management, governance/policy management, quality management, risk management). 
	Organizational Management: Collaboration and communication activities (e.g., workgroup/groupware, network management). 
	Investment Management:  Selecting, managing, and evaluating agencies’ investments and capital asset portfolios (e.g., strategic planning/management, portfolio management, performance management). 
	Supply Chain Management:  All aspects of supply chain management, from the initial sourcing phase through customer delivery (e.g., procurement, sourcing management, inventory management, catalog management, ordering/purchasing, invoice tracking, storefront/shopping cart, warehouse management, returns management, logistics/transportation). 
	C.4.2.4 Digital Asset Services   
	Content Management: Content development, maintenance, updates, and distribution (e.g., content authoring, content review/approval, tagging/aggregation, content publishing/delivery, syndication management). 
	Document Management: Capturing, indexing, and maintaining documents (e.g., document imaging, optical character recognition (OCR), document revisions, library/storage, review/approval, document conversion, indexing/classification). 
	Knowledge Management: Collecting and processing data from multiple sources and generating information to support business requirements (e.g., information retrieval, information mapping/taxonomy, information sharing, categorization, knowledge engineering, knowledge capture/distribution/delivery, and smart documents). 
	Records Management: Administration of official government records (record linking/association, record storage/archival, document classification, document retirement, digital rights management). 
	C.4.2.5 Business Analytical Services 
	Analysis and Statistics: Applying analysis and statistics to examine/resolve business issues (e.g., mathematical, structural/thermal, radiological, forensics). 
	Visualization:  Transforming data into graphical or image form (e.g., graphing/charting, imagery, multimedia, mapping/geospatial/elevation/global positioning systems (GPS), computer-aided design (CAD)). 
	Knowledge Discovery:  Identifying and extracting information from multiple data source containing files stored in various formats (e.g., data mining, modeling, simulation). 
	Business Intelligence:  Collecting information relevant to historical, existing, or future business needs (e.g., demand forecasting/management, balanced scorecard, decision support planning). 
	Reporting: Generating reports derived from single or multiple data sources (e.g., ad hoc reporting, standardized/canned reporting, OLAP). 
	C.4.2.6 Back Office Services 
	Data Management: Creating, using, processing, and managing data resources (e.g., data exchange, data mart, data warehouse, metadata management, data cleansing, extraction and transformation, data recovery).   
	Human Resources: Recruitment, training, and management of government personnel (e.g., recruiting, career development/retention, time reporting, awards/benefit management, retirement management, education/training, travel management). 
	Financial Management: Government financing and accounting activities (e.g., billing and accounting, credit/charge, expense management, payroll, payment/settlement, debt collection, revenue management, internal controls, auditing, activity-based management, currency translation). 
	Asset/Material Management: Acquisition and management of Federal government assets (property/asset management, asset cataloging/identification, asset transfer/allocation/maintenance, facilities management, computers/automation management). 
	Development and Integration: Development and integration of systems across diverse operating platforms (e.g., legacy integration, enterprise application integration, data integration, instrumentation/testing, software development). 
	Human Capital/Workforce Management Development and Integration: Planning and supervisory operations surrounding government personnel (e.g., resource planning/allocation, skills management, workforce directory/locator, team/organization management, contingent workforce management). 
	C.4.2.7 Support Services   
	Security Management: Ensuring desired levels of protection for Federal systems, data, and related assets are achieved (e.g., identification/authentication, access control, encryption, intrusion detection, verification, digital signature, user management, role/privilege management, audit trail capture/analysis). 
	Collaboration: Communications, messaging, information sharing, scheduling and task management activities (e.g., email, threaded discussions, document library, shared calendaring, task management). 
	Search: Searching, querying, and retrieving data from multiple sources (e.g., precision/recall ranking, classification, pattern matching) 
	Communications: Voice, data, and video communications in multiple formats and protocols (e.g., real time chat, instant messaging, audio/video conferencing, event/news management, community management support, computer/telephony integration, voice communications). 
	Systems Management:  All aspects of systems management (e.g., software distribution/license management, configuration/installation, remote systems control, 
	enhancements/service updates, system resource monitoring, helpdesk support/issue tracking). 
	Forms Management:  Creating, managing, and processing online forms to support business operations (e.g., forms creation, modification). 
	C.4.2.8 DoD IEA Mission Area Support 
	The Master Contract provides support for the DoD IEA reference models relating DoD’s specialized mission, business, and program areas.  Though the DoD IEA is an emerging standard, policy and procedures have been formalized for maintaining, evolving, and using the DoD IEA reference models.  
	The DoIDEA reference models leverage existing DoD standards and reflect the alignment with the FEA.  The Master Contract includes IT support services for DoD’s Global Information Grid (GIG) architecture, Business, Warfighter, Intelligence, and Enterprise Information Environment (EIE) mission areas.  
	C.4.3 IT Management Services 
	IT Management Services provide support for operations and IT resource management requirements across the Federal government.  These services encompass support for all strategic planning, management, and control functions integral to IT initiatives. The IT Management Services provide the foundational support to effectively align IT requirements with Federal government business operations. 
	IT Management Services provide support for all government lines of business, functions, and service components that comprise the FEA PRM and BRM.  
	IT Management Services shall enable the development and implementation of enhanced governance capabilities, to efficiently and effectively support government agencies’ mission requirements and service delivery operations. The services include, but shall not be limited to, support for the following functions. 
	C.4.3.1 Controls and Oversight 
	Development and implementation of management controls and systems required by agencies to evaluate, manage, and monitor program performance relative to IT initiatives (e.g., agency, program, and project-level performance plans for IT initiatives; performance measures to support evaluation and reporting requirements for IT initiatives in compliance with FEA/DoD IEA PRM standards, etc.). 
	C.4.3.2 Risk Management and Mitigation 
	Identification of risk and preparation of risk management plans for IT projects, initiatives, and ongoing operations. Contingency planning to ensure continuity of IT operations and service recovery during emergency events (e.g., risk assessments to determine contingency planning requirements for IT operating environments; develop/maintain contingency, Continuity of Operations (COOP), and disaster recovery plans for IT components, develop/implement emergency preparedness systems). 
	C.4.3.3 Regulatory Development 
	Facilitate the development of IT policies, guidelines and standards to facilitate implementation of Federal laws and regulations.  The services include support for development, implementation and maintenance of systems to support agencies’ IT regulatory development, compliance, and enforcement activities (e.g., monitoring/ inspection/auditing of IT regulated activities to ensure compliance). 
	C.4.3.4 Planning and Resource Allocation 
	Facilitate the planning of IT investments, as well as determine and manage managing overall IT resources to efficiently and effectively support agencies’ mission operations.  This service area includes, but shall not be limited to support for the following functions: 
	Budget Formulation/Execution:  Facilitate the integration of budgets and plans, at agency and departmental levels, to effectively link IT functions, activities, and resources with mission objectives. 
	Capital Planning:  Facilitate the selection, management, and evaluation of IT investments relative to Federal government agencies’ overall capital asset portfolios.   
	Enterprise Architecture (EA):  Development and use of EA work products to manage current and future needs of Federal government business operations (i.e., “baseline” and “target” architectures). The services include transition planning and migration support for all EA components (e.g., business, information, application, and technology architectures), to advance the development and implementation of “core EA capabilities.”   The services shall provide support relative to Federal government mandates for meas
	Strategic Planning:  Facilitate the effective alignment of IT requirements/ Information Resource Management (IRM) plans with strategic business plans and program initiatives. 
	Management Improvements: Development and implementation of improved systems and business practices to optimize productivity and service delivery operations (e.g., analysis, and implementation of improvements in the flow of IT work and program processes and tool utilization, including business system analysis, identification of requirements for streamlining, re-engineering, or re-structuring internal systems/business processes for improvement, determination of IT solution alternatives, benchmarking). 
	C.4.3.5 IT Security 
	Development and implementation of management, operational, and technical security controls required by agencies to assure desired levels of protection for IT systems and data are achieved (e.g., establishment of policy/procedures in support of Federal IT security requirements, conduct risk assessments to identify threats/vulnerabilities for existing/planned systems; support Federal mandates for measuring and reporting compliance, perform certification and accreditation (C&A) activities; provide training 
	services to promote awareness and knowledge of compliance responsibilities for Federal IT security requirements). 
	C.4.3.6 System and Network Controls 
	Facilitate the planning, development, implementation, and management of system and network control mechanisms to support communication and automated needs.  Facilitate the planning, organizing, coordinating, and controlling of the arrangement of the elements of protection and monitoring capabilities, and incident recovery actions of the information environment. The process takes configuration orders; status reports; and operational and functional performance requirements as inputs and provides performance c
	System and network controls are controlled by environment standards such as policy and operational guidance. The service control requirements enable network controls and operational performance capabilities. 
	C.4.4 Cloud Computing 
	The following is an excerpt from the most recent NIST guidance:  
	Special Publication 800-146, Cloud Computing Synopsis and Recommendations. The full document can be obtained: See Attachment J-8 Website References. 
	Cloud computing is a model for enabling convenient, on-demand network access to a shared pool of configurable computing resources (e.g., networks, servers, storage, applications, and services) that can be rapidly provisioned and released with minimal management effort or service provider interaction. This cloud model is composed of five essential characteristics, three service models, and four deployment models. 
	Cloud Essential Characteristics 
	On-demand self-service: A consumer can unilaterally provision computing capabilities, such as server time and network storage, as needed automatically without requiring human interaction with each service’s provider. 
	Broad network access: Capabilities are available over the network and accessed through standard mechanisms that promote use by heterogeneous thin or thick client platforms (e.g., mobile phones, tablets, laptops, and workstations). 
	Resource pooling: The provider’s computing resources are pooled to serve multiple consumers using a multi-tenant model, with different physical and virtual resources dynamically assigned and reassigned according to consumer demand. There is a sense of location independence in that the customer generally has no control or knowledge over the exact location of the provided resources but may be able to specify location at a higher level of abstraction (e.g., country, state, or datacenter). Examples of resources
	Rapid elasticity: Capabilities can be rapidly and elastically provisioned, in some cases automatically, to scale rapidly outward and inward commensurate with demand. To the 
	consumer, the capabilities available for provisioning often appear to be unlimited and can be appropriated in any quantity at any time. 
	Measured Service: Cloud systems automatically control and optimize resource use by leveraging a metering capability at some level of abstraction appropriate to the type of service (e.g., storage, processing, bandwidth, and active user accounts). Resource usage can be monitored, controlled, and reported, providing transparency for both the provider and consumer of the utilized service. 
	Cloud Service Models 
	Cloud Software as a Service (SaaS): The capability provided to the consumer is to use the provider’s applications running on a cloud infrastructure. The applications are accessible from various client devices through a thin client interface such as a Web browser (e.g., Web-based email), or a program interface. The consumer does not manage or control the underlying cloud infrastructure including network, servers, operating systems, storage, or even individual application capabilities, with the possible excep
	Cloud Platform as a Service (PaaS). The capability provided to the consumer is to deploy onto the cloud infrastructure consumer-created or -acquired applications created using programming languages and tools supported by the provide. The consumer does not manage or control the underlying cloud infrastructure including network, servers, operating systems, or storage, but has control over the deployed applications and possibly application hosting environment configurations. 
	Cloud Infrastructure as a Service (IaaS). The capability provided to the consumer is to provision processing, storage, networks, and other fundamental computing resources where the consumer is able to deploy and run arbitrary software, which can include operating systems and applications. The consumer does not manage or control the underlying cloud infrastructure but has control over operating systems, storage, deployed applications; and possibly limited control of select networking components (e.g., host f
	All currently emerging and future Cloud Computing as Service offerings, such as “X” as a Service, are within the Scope.  
	C.4.5 Big Data & Big Data Analytics 
	NIST is currently in working groups concerning this subject and released a preliminary definition during the October 2014 working Group conference.  The following is excerpt from that preliminary release.  
	Big data consists of advanced techniques that harness independent resources for building scalable data systems when the characteristics of the datasets require new architectures for efficient storage, manipulation, and analysis.  
	Big data is where the data volume, acquisition velocity, or data representation limits the ability to perform effective analysis using traditional approaches or requires the use of significant horizontal scaling (more nodes) for efficient processing.  
	C.5 ANCILLARY SUPPORT: SERVICES, SUPPLIES AND CONSTRUCTION 
	The Contractor may provide ancillary support as necessary to offer an integrated IT services-based solution. The ancillary support described here may only be included in a Task Order when it is integral to and necessary for the IT services-based effort. Ancillary support may include, but is not limited to, such things as: clerical support; data entry; subject matter expertise; server racks, mounts, or similar items; and construction, alteration, and repair to real property; and Telecommunications, Wireless,
	(i) The Ordering Contracting Officer (OCO) may allow, and the Contractor may propose, a labor category or labor categories in support of ancillary products and/or support services at the Task Order level not identified in the Standard IT Service Labor Category (LCAT) list, provided that the Contractor complies with all applicable contract clauses and labor laws, including the Service Contract Labor Standards or the Wage Rate Requirements (Construction) and Related Acts, if applicable.  See Section B.7 and B
	(i) The Ordering Contracting Officer (OCO) may allow, and the Contractor may propose, a labor category or labor categories in support of ancillary products and/or support services at the Task Order level not identified in the Standard IT Service Labor Category (LCAT) list, provided that the Contractor complies with all applicable contract clauses and labor laws, including the Service Contract Labor Standards or the Wage Rate Requirements (Construction) and Related Acts, if applicable.  See Section B.7 and B
	(i) The Ordering Contracting Officer (OCO) may allow, and the Contractor may propose, a labor category or labor categories in support of ancillary products and/or support services at the Task Order level not identified in the Standard IT Service Labor Category (LCAT) list, provided that the Contractor complies with all applicable contract clauses and labor laws, including the Service Contract Labor Standards or the Wage Rate Requirements (Construction) and Related Acts, if applicable.  See Section B.7 and B
	(i) The Ordering Contracting Officer (OCO) may allow, and the Contractor may propose, a labor category or labor categories in support of ancillary products and/or support services at the Task Order level not identified in the Standard IT Service Labor Category (LCAT) list, provided that the Contractor complies with all applicable contract clauses and labor laws, including the Service Contract Labor Standards or the Wage Rate Requirements (Construction) and Related Acts, if applicable.  See Section B.7 and B
	1. An ancillary support service, see Section C.5. 
	1. An ancillary support service, see Section C.5. 
	1. An ancillary support service, see Section C.5. 

	2. A requirement that primarily uses employees not employed in a bona fide executive, administrative, or professional capacity as defined in 29 CFR Part 541 and/or employees primarily employed as labor or mechanics as defined in FAR Subpart 22.401. 
	2. A requirement that primarily uses employees not employed in a bona fide executive, administrative, or professional capacity as defined in 29 CFR Part 541 and/or employees primarily employed as labor or mechanics as defined in FAR Subpart 22.401. 

	3. Inherently Governmental Functions as defined in FAR Subpart 2.101(b). 
	3. Inherently Governmental Functions as defined in FAR Subpart 2.101(b). 

	4. Personal Services as defined in FAR Subpart 2.101(b). 
	4. Personal Services as defined in FAR Subpart 2.101(b). 

	5. Architect & Engineering (A&E) Services as defined in FAR Subpart 2.101(b) and subject to the Brooks Architect-Engineers Act (40 U.S.C. 1102). 
	5. Architect & Engineering (A&E) Services as defined in FAR Subpart 2.101(b) and subject to the Brooks Architect-Engineers Act (40 U.S.C. 1102). 

	6. Armed Guards or, 
	6. Armed Guards or, 

	7. Hazmat Abatement. 
	7. Hazmat Abatement. 





	(ii) An OCO’s inclusion of new labor categories in support of ancillary support services labor categories in a Task Order does not require PCO approval. 
	C.6 CONTRACT SECURITY REQUIREMENTS 
	The Contractor shall abide by all contract cybersecurity requirements located in Sections H.6, H.7, Attachment J-2, and related federal policy, and other contract security requirements in Sections H.8 and H.9. These requirements cover minimum-security standards for select Contractor systems, the handling of Government sensitive data and information technology, Contractor security clearances, and Homeland Security.  
	C.7 PERFORMANCE WORK STATEMENT (PWS) 
	C.7.1 Master Contract PWS  
	The GSA Alliant 2 GWAC is a results-oriented program seeking Outcome-based performance from every Contractor under the Master Contract. It is a standalone Performance-based Acquisition (PBA) requirement independent from Task Order level PBAs that the issuing federal agency might require. The PBA requirements of the Master Contract are designed to ensure that the Contractor is given freedom to determine how to meet the Government's performance Objectives at the appropriate performance quality levels. This Ma
	All measurable performance standards in terms of quality, timeliness, quantity, and the method of assessing Contractor performance against performance standards for the Master Contract are established in Section J’s Attachment J-5 Performance Requirements Summary (PRS). The PRS listings of Performance Standards indicate the acceptable 
	performance level required by the Government to meet the key Master Contract deliverables. The standards will be measured and structured to permit an assessment of the Contractor’s performance whereby the results will also be written into the Contractor Past Performance Assessment Reporting System (CPARS) or another contract performance assessment report. The Government will request the Contractor to develop a Quality Control Plan, within the time specified in Section F.7, in response to a Government Qualit
	C.7.1.1 Master Contract PWS and Goals for Contractor Engagement 
	Critical Performance Requirements for Contractor Engagement are further detailed in Section H.19 Contractor Engagement Requirements based upon Task Order Participation and Production, and in Attachment J-5.A Contractor Engagement Performance-based Evaluation Program.  
	The primary goals of Contractor Engagement program are (1) to provide federal agencies with responsibly prepared Contractor Proposals/Quotes in response to each Task Order Request for Proposal/Request for Quote (RFP/RFQ) competitively issued under the Master Contract so to help provide best-value solutions to federal agencies’ IT services requirements, and (2) to promote, provide, and ensure that those federal agencies employing the Alliant 2 GWAC are consistently receiving adequate and effective competitio
	C.7.1.2 Master Contract PWS for Small Business Subcontracting 
	There will be substantial subcontracting opportunities for small business, including veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small business concerns. Therefore, meeting Small Business Subcontracting Goals described in Section G.22 is applicable only to Other than Small Business Concerns under the Master Contract. PWS requirements are further detailed in Attachment J-5.B Small Business Subcontracting Pe
	C.7.2 Task Order PWS 
	For Task Orders issued under the Master Contract, it is the requiring federal agency OCO that develops and executes their own PWS and PBA methods independent of the Master Contract PWS and PBA requirements.  The OCO may use PBA methods to the maximum extent practicable using the following order of precedence: (1) Firm-Fixed-Price 
	Performance-Based Task Orders (2) Performance-Based Task Orders that are not Firm-Fixed-Priced.  
	C.8 INNOVATIVE SOLUTIONS 
	The Contractor should approach agency Task Order requirements with technical proposals offering the most innovative solutions possible leveraging the flexibility provided by FEA encompassed in the scope of this Master Contract. The choice to align scope with FEA allows for a “Greenfield Approach” to the adoption of new technologies and innovative solution approaches in both technology and acquisition as they emerge to meet the rapidly changing and demanding dynamic IT services requirements of the federal Go
	The Government strongly encourages the Contractor to also continuously prospect for and establish specialized subcontracting relationships and partnerships, especially with innovative small businesses, to further leverage commercially driven emerging and leading-edge technologies in support of providing the needed innovation in solving the federal Government's IT services procurement requirements.  
	C.9 SERVICES NOT IN SCOPE 
	The Contractor shall not accept or perform work for a Task Order having the PRIMARY purpose of: 
	C.10 SCOPE REFERENCES AND RESOURCES  
	The following resources are offered in support of the overall concept and scope of the Master Contract: 
	• FEA Reference Model: See Attachment J-8 Website References. 
	• FEA Reference Model: See Attachment J-8 Website References. 
	• FEA Reference Model: See Attachment J-8 Website References. 

	• DoD IEA Reference Model: See Attachment J-8 Website References. 
	• DoD IEA Reference Model: See Attachment J-8 Website References. 

	• FPDS PSC Manual: See Attachment J-8 Website References. 
	• FPDS PSC Manual: See Attachment J-8 Website References. 

	• DoL BLS SOCs: See Attachment J-8 Website References. 
	• DoL BLS SOCs: See Attachment J-8 Website References. 

	• The Occupational Information Network (O*NET) System (see Attachment J-8 Website References) - is a comprehensive database of occupational competency profiles. The O*NET system is based on the Standard Occupational Classification 
	• The Occupational Information Network (O*NET) System (see Attachment J-8 Website References) - is a comprehensive database of occupational competency profiles. The O*NET system is based on the Standard Occupational Classification 


	(SOC) system and also provides information on additional detailed occupations within a SOC category in selected instances.  
	(SOC) system and also provides information on additional detailed occupations within a SOC category in selected instances.  
	(SOC) system and also provides information on additional detailed occupations within a SOC category in selected instances.  

	• Definition of Information Technology (IT)   
	• Definition of Information Technology (IT)   
	• Definition of Information Technology (IT)   
	o Federal Acquisition Regulations (FAR) Information Technology is defined in FAR Subpart 2.101(b). See Attachment J-8 Website References. 
	o Federal Acquisition Regulations (FAR) Information Technology is defined in FAR Subpart 2.101(b). See Attachment J-8 Website References. 
	o Federal Acquisition Regulations (FAR) Information Technology is defined in FAR Subpart 2.101(b). See Attachment J-8 Website References. 

	o Clinger-Cohen Act: See Attachment J-8 Website References. 
	o Clinger-Cohen Act: See Attachment J-8 Website References. 





	(END OF SECTION C) 
	SECTION D - PACKAGING AND MARKING 
	D.1 PRESERVATION, PACKAGING, PACKING, AND MARKING 
	Unless otherwise specified, all items shall be preserved, packaged, and packed in accordance with normal commercial practices, as defined in the applicable commodity specification. Packaging and packing shall comply with the requirements of the Uniform Freight Classification and the National Motor Freight Classification (issue in effect at time of shipment) and each shipping container or each item in a shipment shall be of uniform size and content, except for residual quantities. Where special or unusual pa
	D.2 PACKING LIST 
	A packing list or other suitable shipping document shall accompany each shipment and shall indicate: 
	(a) Name and address of the consignor 
	(a) Name and address of the consignor 
	(a) Name and address of the consignor 

	(b) Name and complete address of the consignee 
	(b) Name and complete address of the consignee 

	(c) Government order or requisition number 
	(c) Government order or requisition number 

	(d) Government bill of lading number covering the shipment (if any) 
	(d) Government bill of lading number covering the shipment (if any) 

	(e) Description of the material shipped, including item number, quantity, number of containers, package number (if any), and weight of each package 
	(e) Description of the material shipped, including item number, quantity, number of containers, package number (if any), and weight of each package 


	D.3 UNCLASSIFIED AND CLASSIFIED MARKING 
	Unclassified data shall be prepared for shipment in accordance with requirements set forth in the Order, or if none is specified, pursuant to industry standards.  
	Classified reports, data, and documentation shall be prepared for shipment in accordance with requirements set forth in the Order, or if none is specified, pursuant to the National Industrial Security Program Operating Manual (NISPOM), DOD 5220.22-M. 
	D.4 SOFTWARE AND MAGNETIC MEDIA MARKINGS 
	Packages containing software or other magnetic media shall be marked in accordance with requirements set forth in the Order, or if none is specified, shall be marked on external containers with a notice reading substantially as follows: “CAUTION: SOFTWARE/MAGNETIC MEDIA ENCLOSED.  DO NOT EXPOSE TO HEAT OR MAGNETIC FIELDS”.  
	(END OF SECTION D) 
	SECTION E - INSPECTION AND ACCEPTANCE 
	E.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 
	The contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically online.
	The contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically online.
	 
	 

	 See Attachment J-8 Website References.  

	The following clauses apply to the Master Contract (MC) and all others in the below matrix may apply at the Task Order level, as applicable, depending upon the contract type of the Task Order, or as specifically referenced in the applicable Task Order: 
	CLAUSE # 
	CLAUSE # 
	CLAUSE # 
	CLAUSE # 
	CLAUSE # 

	CLAUSE TITLE 
	CLAUSE TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 

	MC 
	MC 



	52.246-2 
	52.246-2 
	52.246-2 
	52.246-2 

	INSPECTION OF SUPPLIES— FIXED PRICE 
	INSPECTION OF SUPPLIES— FIXED PRICE 

	AUG 1996 
	AUG 1996 

	X 
	X 

	  
	  

	  
	  

	X 
	X 


	52.246-2 
	52.246-2 
	52.246-2 

	ALTERNATE I 
	ALTERNATE I 

	JUL 1985 
	JUL 1985 

	X 
	X 

	  
	  

	  
	  

	 
	 


	52.246-2 
	52.246-2 
	52.246-2 

	ALTERNATE II 
	ALTERNATE II 

	JUL 1985 
	JUL 1985 

	X 
	X 

	  
	  

	  
	  

	 
	 


	52.246-3 
	52.246-3 
	52.246-3 

	INSPECTION OF SUPPLIES— COST REIMBURSEMENT 
	INSPECTION OF SUPPLIES— COST REIMBURSEMENT 

	MAY 2001 
	MAY 2001 

	  
	  

	X 
	X 

	  
	  

	 
	 


	52.246-4 
	52.246-4 
	52.246-4 

	INSPECTION OF SERVICES— FIXED PRICE 
	INSPECTION OF SERVICES— FIXED PRICE 

	AUG 1996 
	AUG 1996 

	X 
	X 

	  
	  

	 
	 

	X 
	X 


	52.246-5 
	52.246-5 
	52.246-5 

	INSPECTION OF SERVICES – COST REIMBURSEMENT 
	INSPECTION OF SERVICES – COST REIMBURSEMENT 

	APR 1984 
	APR 1984 

	 
	 

	X 
	X 

	 
	 

	 
	 


	52.246-6  
	52.246-6  
	52.246-6  

	INSPECTION— TIME-AND-MATERIAL AND LABOR-HOUR 
	INSPECTION— TIME-AND-MATERIAL AND LABOR-HOUR 

	MAY 2001 
	MAY 2001 

	  
	  

	  
	  

	X 
	X 

	 
	 


	52.246-7 
	52.246-7 
	52.246-7 

	INSPECTION OF RESEARCH AND DEVELOPMENT— FIXED PRICE 
	INSPECTION OF RESEARCH AND DEVELOPMENT— FIXED PRICE 

	AUG 1996 
	AUG 1996 

	X 
	X 

	  
	  

	  
	  

	 
	 


	52.246-8 
	52.246-8 
	52.246-8 

	INSPECTION OF RESEARCH AND DEVELOPMENT— COST REIMBURSEMENT 
	INSPECTION OF RESEARCH AND DEVELOPMENT— COST REIMBURSEMENT 

	MAY 2001 
	MAY 2001 

	  
	  

	X 
	X 

	  
	  

	 
	 


	52.246-8 
	52.246-8 
	52.246-8 

	ALTERNATE I 
	ALTERNATE I 

	APR 1984 
	APR 1984 

	  
	  

	X 
	X 

	  
	  

	 
	 


	52.246-9 
	52.246-9 
	52.246-9 

	INSPECTION OF RESEARCH AND DEVELOPMENT (SHORT FORM) 
	INSPECTION OF RESEARCH AND DEVELOPMENT (SHORT FORM) 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	  
	  

	 
	 


	52.246-11* 
	52.246-11* 
	52.246-11* 

	HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT 
	HIGHER-LEVEL CONTRACT QUALITY REQUIREMENT 

	DEC 2014 
	DEC 2014 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.246-15  
	52.246-15  
	52.246-15  

	CERTIFICATE OF CONFORMANCE 
	CERTIFICATE OF CONFORMANCE 
	 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	  
	  

	X 
	X 


	52.246-16 
	52.246-16 
	52.246-16 

	RESPONSIBILITY FOR SUPPLIES 
	RESPONSIBILITY FOR SUPPLIES 

	APR 1984 
	APR 1984 

	X 
	X 

	  
	  

	  
	  

	 
	 




	 
	(Note: Provision numbers followed by an asterisk (*) require fill-ins by the OCO if determined applicable and incorporated into the Order.) 
	 
	<End of Clause> 
	E.2 CONTRACTING OFFICER REPRESENTATIVE 
	Designated CORs shall participate in the administration of the Task Orders issued under this contract by evaluating contractor performance, inspecting and accepting services for the Government, and providing a report of inspection as well as contractor performance assessments to the Contracting Officer. This designation does not include authority to direct and/or authorize the contractor to make changes in the scope or terms and conditions of the Task Order without written approval of the Contracting Office
	Task Order Contracting Officers should provide their agency specify Inspection and Acceptance and Quality Assurance requirements within their Task Orders. 
	E.3 INSPECTION AND ACCEPTANCE 
	The following section applies to Contractor obligations at the Master Contract level. 
	Inspection of the deliverables provided hereunder shall be made by the GSA GWAC Contracting Officer's Representative (COR) or any Inspectors designated by the Contracting Officer.  The place of inspection for reports required under this contract shall be at the addresses for deliverables set forth in Section F.  Final acceptance of deliverables shall be made by the GSA GWAC COR designated in the contract.  
	  
	E.3.1 General Acceptance Criteria 
	General quality measures, as set forth below, will be applied to each work product received from the contractor under this statement of work. 
	• Accuracy - Work Products shall be accurate in presentation, technical content, and adherence to accepted elements of style. 
	• Accuracy - Work Products shall be accurate in presentation, technical content, and adherence to accepted elements of style. 
	• Accuracy - Work Products shall be accurate in presentation, technical content, and adherence to accepted elements of style. 

	• Clarity - Work Products shall be clear and concise. Any/All diagrams shall be easy to understand and be relevant to the supporting narrative. 
	• Clarity - Work Products shall be clear and concise. Any/All diagrams shall be easy to understand and be relevant to the supporting narrative. 

	• Consistency to Requirements - All work products must satisfy the requirements of this contract. 
	• Consistency to Requirements - All work products must satisfy the requirements of this contract. 


	File Editing - All text and diagrammatic files shall be editable by the Government. 
	• Format - Work Products shall be submitted in hard copy (where applicable) and in media mutually agreed upon prior to submission, unless otherwise specified herein.  Hard copy formats shall follow any specified Directives or Manuals. 
	• Format - Work Products shall be submitted in hard copy (where applicable) and in media mutually agreed upon prior to submission, unless otherwise specified herein.  Hard copy formats shall follow any specified Directives or Manuals. 
	• Format - Work Products shall be submitted in hard copy (where applicable) and in media mutually agreed upon prior to submission, unless otherwise specified herein.  Hard copy formats shall follow any specified Directives or Manuals. 

	• Timeliness - Work Products shall be submitted on or before the due date specified herein or submitted in accordance with a later scheduled date determined by the Government. 
	• Timeliness - Work Products shall be submitted on or before the due date specified herein or submitted in accordance with a later scheduled date determined by the Government. 


	E.4 MASTER CONTRACT QUALITY ASSURANCE 
	The GSA GWAC COR over the Master Contract or designated inspector/Quality Assurance Evaluator (QAE) will review, for completeness, preliminary or draft deliverables that the Contractor submits, and may return it to the Contractor for correction.  Absence of any comments by the GSA GWAC COR will not relieve the Contractor of the responsibility for complying with the requirements of the Master Contract.   
	(END OF SECTION E) 
	 
	 
	SECTION F - DELIVERIES OR PERFORMANCE 
	F.1 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 
	The following clauses shall apply unless otherwise designated at the Task Order level.  This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at online.  See Attachment J-8 Website References. The following clauses apply to the Master Contract (“IND DEL”) and all others in the below matrix may apply
	 
	CLAUSE # 
	CLAUSE # 
	CLAUSE # 
	CLAUSE # 
	CLAUSE # 

	CLAUSE TITLE 
	CLAUSE TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 

	MC 
	MC 



	52.211-8* 
	52.211-8* 
	52.211-8* 
	52.211-8* 

	TIME OF DELIVERY 
	TIME OF DELIVERY 

	JUN 1997 
	JUN 1997 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.211-8* 
	52.211-8* 
	52.211-8* 

	ALTERNATE I 
	ALTERNATE I 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.211-8* 
	52.211-8* 
	52.211-8* 

	ALTERNATE II 
	ALTERNATE II 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.211-8* 
	52.211-8* 
	52.211-8* 

	ALTERNATE III 
	ALTERNATE III 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.211-9* 
	52.211-9* 
	52.211-9* 

	DESIRED AND REQUIRED TIME OF DELIVERY 
	DESIRED AND REQUIRED TIME OF DELIVERY 

	JUN 1997 
	JUN 1997 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.211-9* 
	52.211-9* 
	52.211-9* 

	ALTERNATE I 
	ALTERNATE I 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.211-9* 
	52.211-9* 
	52.211-9* 

	ALTERNATE II 
	ALTERNATE II 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.211-9* 
	52.211-9* 
	52.211-9* 

	ALTERNATE III 
	ALTERNATE III 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.211-11* 
	52.211-11* 
	52.211-11* 

	LIQUIDATED DAMAGES – SUPPLIES, SERVICES OR RESEARCH AND DEVELOPMENT 
	LIQUIDATED DAMAGES – SUPPLIES, SERVICES OR RESEARCH AND DEVELOPMENT 

	SEP 2000 
	SEP 2000 

	X 
	X 

	  
	  

	  
	  

	 
	 


	52.242-15 
	52.242-15 
	52.242-15 

	STOP-WORK ORDER 
	STOP-WORK ORDER 

	AUG 1989 
	AUG 1989 

	X 
	X 

	X 
	X 

	  
	  

	 
	 


	52.242-15 
	52.242-15 
	52.242-15 

	ALTERNATE I 
	ALTERNATE I 

	APR 1984 
	APR 1984 

	  
	  

	X 
	X 

	 
	 

	 
	 


	52.242-17 
	52.242-17 
	52.242-17 

	GOVERNMENT DELAY OF WORK 
	GOVERNMENT DELAY OF WORK 

	APR 1984 
	APR 1984 

	X 
	X 

	  
	  

	  
	  

	 
	 


	52.247-34 
	52.247-34 
	52.247-34 

	F.O.B. DESTINATION 
	F.O.B. DESTINATION 

	NOV 1991 
	NOV 1991 

	X 
	X 

	  
	  

	  
	  

	X 
	X 


	52.247-35 
	52.247-35 
	52.247-35 

	F.O.B. DESTINATION WITHIN CONSIGNEE’S PREMISES 
	F.O.B. DESTINATION WITHIN CONSIGNEE’S PREMISES 

	APR 1984 
	APR 1984 

	X 
	X 

	  
	  

	  
	  

	X 
	X 




	 
	(Note: Provision numbers followed by an asterisk (*) require fill-ins by the OCO if determined applicable and incorporated into the Order.) 
	F.2 MASTER CONTRACT ORDERING PERIOD 
	The ordering period of this contract is from July 1, 2018 through June 30, 2028, inclusive of all options, if exercised.  
	The contract ordering period begins on the Master Contract’s Effective Date July 1, 2018, also referred to by the GSA GWAC Program as the Notice-to-proceed date and continues through the five-year base period plus the single five-year Option period, which may extend the cumulative term of the contract to a maximum of 10 years in accordance with FAR 52.217-9, Option to Extend the Term of the Contact, if exercised. The Contractor’s pricing submitted for Contract Year One will coincide with the Notice-to-Proce
	After the Master Contract ordering period expires, the Master Contract will remain an active contract until the final Task Order performance is completed and shall govern the terms and conditions with respect to active Task Orders to the same extent as if it were completed during the Master Contract ordering period. Therefore, the Task Order can extend beyond the expiration of the Master Contract and the terms and conditions of the Master Contract will still remain in effect pursuant to Section I.8 FAR 52.2
	Under the condition that the Option period is not exercised or is terminated or cancelled prior to the end of the Option five-year period, any open Task Orders’ terms will be unaffected; however, the Ordering Period for new Task Order awards will be reduced ending on the date of the Master Contract's base term completion resulting from an unexercised Option or ending on the date of the Option termination/cancellation.  
	F.3 TASK ORDER PERIOD OF PERFORMANCE 
	The period of performance for each Order placed under the Master Contract shall be specified in the individual Order.  
	All the following conditions apply: 
	1. Under no circumstances may a Task Order be placed under the Master Contract if the Master Contract has expired, or has been terminated or cancelled by the Government; 
	1. Under no circumstances may a Task Order be placed under the Master Contract if the Master Contract has expired, or has been terminated or cancelled by the Government; 
	1. Under no circumstances may a Task Order be placed under the Master Contract if the Master Contract has expired, or has been terminated or cancelled by the Government; 

	2. No Task Orders may exceed ten (10) years, inclusive of Options, from the date that the Order is placed;  
	2. No Task Orders may exceed ten (10) years, inclusive of Options, from the date that the Order is placed;  

	3. No Task Orders may extend more than five (5) years after the expiration date of the Master Contract.  
	3. No Task Orders may extend more than five (5) years after the expiration date of the Master Contract.  


	4. Task Order Options, if included at initial issuance of the Order, may be exercised after the expiration date of the Master Contract; and  
	4. Task Order Options, if included at initial issuance of the Order, may be exercised after the expiration date of the Master Contract; and  
	4. Task Order Options, if included at initial issuance of the Order, may be exercised after the expiration date of the Master Contract; and  

	5. Notwithstanding anything to the contrary above, a multi-year Task Order placed under the Master Contract must be consistent with FAR Subpart 17.1 and any applicable funding restrictions. 
	5. Notwithstanding anything to the contrary above, a multi-year Task Order placed under the Master Contract must be consistent with FAR Subpart 17.1 and any applicable funding restrictions. 


	F.3.1 Master Contract and Task Order Period of Performance And Period of Ordering 
	As an example, illustrated are two sample Task Orders under a Master Contract with varying Task Order award dates and expirations dates, which depicts the Master Contract ordering periods with the non-ordering expired / active period. Additionally, sample Task Order # 2 indicates than an option may also be exercised at any time during the Master Contract’s expired period with the condition that the Task Order option expires at or before the end of the Master Contract expired/active period:  
	F.3.1.1 Alliant 2 GWAC Active Years and Ordering Period 
	5 Years 
	5 Years 
	5 Years 
	5 Years 
	5 Years 

	10 Years 
	10 Years 

	15 years 
	15 years 



	BASE ORDERING PERIOD 
	BASE ORDERING PERIOD 
	BASE ORDERING PERIOD 
	BASE ORDERING PERIOD 

	OPTION ORDERING  PERIOD 
	OPTION ORDERING  PERIOD 

	 
	 




	F.3.1.2 Performance Period 
	MASTER CONTRACT 
	MASTER CONTRACT 
	MASTER CONTRACT 
	MASTER CONTRACT 
	MASTER CONTRACT 

	Base Term Years 1 to 5 
	Base Term Years 1 to 5 

	Option Term Years 6 to 10 
	Option Term Years 6 to 10 

	Expired and Active Years 11 to 15 
	Expired and Active Years 11 to 15 



	 
	 
	 
	 

	TASK ORDER #1 
	TASK ORDER #1 
	(5-year base,  
	5-year option) 
	 

	TO Base Term 
	TO Base Term 
	 
	Year 3 Award 

	TO Option Term 
	TO Option Term 
	 
	Year 13 Expiration 


	 
	 
	 

	TASK ORDER #2 
	TASK ORDER #2 
	(5-year base,  
	2-year option) 

	TO Base Term 
	TO Base Term 
	 
	Year 8 Award 

	TO Option Term 
	TO Option Term 
	 
	Year 15 Expiration 




	F.4 TASK ORDER TRANSITION PLANS 
	At the end of the period of performance, the incumbent Contractor shall transition activities to the incoming Contractor with minimal disruption of services to the government. The Contractor shall maintain sufficient qualified staff to meet all requirements of this effort.  The OCO may request from the Contractor a written phase-out transition plan. 
	F.5 PLACE OF PERFORMANCE  
	The services to be provided under the Master Contract shall be accomplished at the locations identified in the Task Order and may include locations in the Contiguous United States (CONUS) and Outside the CONUS (OCONUS). 
	The place of performance and/or delivery requirements will be specified in each individual Order.  
	F.6 PERFORMANCE STANDARDS UNDER THE ALLIANT 2 MASTER CONTRACT 
	The Alliant 2 GWAC is a performance-based contract with measurable standards in terms of quality and timeliness of deliverables and compliances in accordance with Section F.7 Deliverables, and Attachment J-5 Performance Requirements Summary.   
	Cost type Task Orders: Adequate Cost Accounting Systems are mandatory for performing Cost Type Task Orders under the Alliant 2 GWAC. The Contractor shall comply with all required Cost Accounting Standards unless covered by exemption under 48 CR 9903.201-1 and 48 CFR 9903.201-2.  
	F.7 PERFORMANCE AND DELIVERABLES 
	F.7.1 Performance-based Acquisition Deliverables 
	This Master Contract is a Performance-based Acquisition (PBA), independent from any Task Order PBA requirements. PBA is a results-oriented contracting method that focuses on the outputs, quality, and outcomes for certain deliverables detailed in Sections G.23, H.19 and Attachments in J-5.  These measurable performance standards and requirements, Contractor Engagement and Small Business Subcontracting, determine the Contractor’s overall level of success with the GSA GWAC Program.  
	F.7.2 Non-Performance-based Acquisition Deliverables 
	The following table contains deliverables required under the Master Contract.  Individual Task Orders may have additional deliverables specified by the issuing agency. The Government does not waive its right to request deliverables under the Master Contract, even if such requirements are not specifically listed in this table. Compliance to the following deliverables may be rated annually in the Master Contract’s CPARS or another contract performance assessment report. 
	  
	F.7.3 Table of Deliveries or Performance 
	ID 
	ID 
	ID 
	ID 
	ID 

	RFP SECTION/ TITLE 
	RFP SECTION/ TITLE 

	DELIVERABLE 
	DELIVERABLE 

	FREQUENCY 
	FREQUENCY 

	DELIVER TO 
	DELIVER TO 



	1 
	1 
	1 
	1 

	C.7.1 Master Contract PWS 
	C.7.1 Master Contract PWS 

	Quality Control Plan 
	Quality Control Plan 

	Due within sixty (60) calendar days after date of the government issued QASP. 
	Due within sixty (60) calendar days after date of the government issued QASP. 

	Alliant2@gsa.gov
	Alliant2@gsa.gov
	Alliant2@gsa.gov
	Alliant2@gsa.gov

	 



	2 
	2 
	2 

	G.8 Contractor Program Manager And Contracts Manager for The GWAC Master Contract 
	G.8 Contractor Program Manager And Contracts Manager for The GWAC Master Contract 

	Identify the Program/ Contract Managers including replacements 
	Identify the Program/ Contract Managers including replacements 

	Within thirty (30) calendar days after the Notice to Proceed and/or within thirty (30) calendar days of any vacancy. 
	Within thirty (30) calendar days after the Notice to Proceed and/or within thirty (30) calendar days of any vacancy. 

	Alliant2@gsa.gov
	Alliant2@gsa.gov
	Alliant2@gsa.gov
	Alliant2@gsa.gov

	 and Government Designated System 



	3 
	3 
	3 

	G.10 Contractor Web Page 
	G.10 Contractor Web Page 

	Contractor webpage including updates 
	Contractor webpage including updates 

	Within thirty (30) calendar days after the Notice to Proceed and/or within thirty (30) calendar days of a GSA signed/approved document. 
	Within thirty (30) calendar days after the Notice to Proceed and/or within thirty (30) calendar days of a GSA signed/approved document. 

	Contractor Webpage 
	Contractor Webpage 


	4 
	4 
	4 

	G.12 Standard IT Service Labor Category Crosswalk Matrix 
	G.12 Standard IT Service Labor Category Crosswalk Matrix 

	Initial submission of IT LCAT Matrix including updates 
	Initial submission of IT LCAT Matrix including updates 

	Within thirty (30) calendar days after the Notice to Proceed and/or within thirty (30) calendar days of update request by GSA. 
	Within thirty (30) calendar days after the Notice to Proceed and/or within thirty (30) calendar days of update request by GSA. 

	Alliant2@gsa.gov
	Alliant2@gsa.gov
	Alliant2@gsa.gov
	Alliant2@gsa.gov

	 



	5 
	5 
	5 

	G.13.1 Mandatory Contractor Meetings and Conferences 
	G.13.1 Mandatory Contractor Meetings and Conferences 

	Exceptions to meeting attendance. 
	Exceptions to meeting attendance. 

	Within five (5) calendar days prior to the PMR provide written request. 
	Within five (5) calendar days prior to the PMR provide written request. 

	Alliant2@gsa.gov
	Alliant2@gsa.gov
	Alliant2@gsa.gov
	Alliant2@gsa.gov

	 



	6 
	6 
	6 

	G.14.1 Electronic Communications 
	G.14.1 Electronic Communications 

	Shared contractor GWAC electronic mailbox 
	Shared contractor GWAC electronic mailbox 

	Within five (5) calendar days after the Notice to Proceed. 
	Within five (5) calendar days after the Notice to Proceed. 

	Alliant2@gsa.gov
	Alliant2@gsa.gov
	Alliant2@gsa.gov
	Alliant2@gsa.gov

	 



	7 
	7 
	7 

	G.19.1 Master Contract Performance Assessments 
	G.19.1 Master Contract Performance Assessments 

	Provide comments to the Master Contract performance assessments. 
	Provide comments to the Master Contract performance assessments. 

	Within 14 calendar days from the date of notification of availability of the past performance evaluation. 
	Within 14 calendar days from the date of notification of availability of the past performance evaluation. 

	CPARS or another contract performance assessment report 
	CPARS or another contract performance assessment report 




	ID 
	ID 
	ID 
	ID 
	ID 

	RFP SECTION/ TITLE 
	RFP SECTION/ TITLE 

	DELIVERABLE 
	DELIVERABLE 

	FREQUENCY 
	FREQUENCY 

	DELIVER TO 
	DELIVER TO 



	8 
	8 
	8 
	8 

	G.20.1 GWAC Data Calls 
	G.20.1 GWAC Data Calls 

	1. Proposal Engagement 
	1. Proposal Engagement 
	2. Task Order Protest 
	3. Data Discrepancies and/or Missing Awards. 

	Responses due within ten (10) calendar days after a GSA request for the proposal engagement. 
	Responses due within ten (10) calendar days after a GSA request for the proposal engagement. 
	Notifications due within ten (10) calendar days Protest lodged. 
	Must be reported to COR and/or designated GSA representative within 24 hours of discovery. 

	Alliant2@gsa.gov
	Alliant2@gsa.gov
	Alliant2@gsa.gov
	Alliant2@gsa.gov

	 



	9 
	9 
	9 

	G.20.2 GWAC Transactional Data 
	G.20.2 GWAC Transactional Data 

	1. Invoice 
	1. Invoice 
	2. Zero Invoice 
	3. No Transactional Data 
	4. Correction to data 

	(applicable to all Invoices) Due within 30 calendar days after the end of each reporting quarter in which the invoice(s) were either remitted or paid by the agency client.  Quarters are based upon a calendar year  
	(applicable to all Invoices) Due within 30 calendar days after the end of each reporting quarter in which the invoice(s) were either remitted or paid by the agency client.  Quarters are based upon a calendar year  
	(applicable to Zero Invoices) Due within 30 calendar days after the end of each reporting quarter in which there is/are no invoice(s) issued for Order(s). Quarters are based upon a calendar year.  
	(applicable to No Transactional Data) Due within 30 calendar days after the end of each reporting quarter in which Contractor has 

	Government Designated System 
	Government Designated System 




	ID 
	ID 
	ID 
	ID 
	ID 

	RFP SECTION/ TITLE 
	RFP SECTION/ TITLE 

	DELIVERABLE 
	DELIVERABLE 

	FREQUENCY 
	FREQUENCY 

	DELIVER TO 
	DELIVER TO 



	TBody
	TR
	no Order activity. 
	no Order activity. 
	 Correction to data due within five (5) calendar days of the GSA request for correction 


	10 
	10 
	10 

	G.21 GWAC Contract Access Fee (CAF) and Fee Remittance 
	G.21 GWAC Contract Access Fee (CAF) and Fee Remittance 

	CAF payments due to GSA/GWAC  
	CAF payments due to GSA/GWAC  

	CAF to be paid within 30 calendar days after the end of each reporting quarter in which the invoice(s) were reported in the CPRM System.    Payments are reported within 30 calendar days after the end of each reporting quarter.  Quarters are based upon a calendar year. 
	CAF to be paid within 30 calendar days after the end of each reporting quarter in which the invoice(s) were reported in the CPRM System.    Payments are reported within 30 calendar days after the end of each reporting quarter.  Quarters are based upon a calendar year. 

	Pay.gov
	Pay.gov
	Pay.gov
	Pay.gov

	 via the Government Designated System 



	11 
	11 
	11 

	G.22.2 Subcontracting Reports 
	G.22.2 Subcontracting Reports 

	1. ISR 
	1. ISR 
	2. SSR 

	ISR 
	ISR 
	Period 10/01–03/31  Due 04/30 
	Period 04/01–09/30  Due 10/30 
	SSR 
	Period 10/01–09/30   Due 10/30 

	e-SRS system 
	e-SRS system 


	12 
	12 
	12 

	G.24.4 Notice Required for Ownership Changes and Change of Name Agreements 
	G.24.4 Notice Required for Ownership Changes and Change of Name Agreements 

	Notification to GSA GWAC and provide a copy of the Novation or any other agreement that changes the status of the Contractor 
	Notification to GSA GWAC and provide a copy of the Novation or any other agreement that changes the status of the Contractor 

	Within 30 calendar days of the DCAA/DCMA or Cognizant Contracting Officer (CCO) signed Ownership/Name Change Modification. 
	Within 30 calendar days of the DCAA/DCMA or Cognizant Contracting Officer (CCO) signed Ownership/Name Change Modification. 

	Alliant2@gsa.gov
	Alliant2@gsa.gov
	Alliant2@gsa.gov
	Alliant2@gsa.gov

	 and Government Designated System 



	13 
	13 
	13 

	G.25 Environmental Objectives and Requirements 
	G.25 Environmental Objectives and Requirements 

	1st Deliverable 
	1st Deliverable 
	 
	2nd Deliverable 

	1st Deliverable – Within 12 Months from the Notice to Proceed. 
	1st Deliverable – Within 12 Months from the Notice to Proceed. 
	2nd Deliverable - 

	Online and notification to 
	Online and notification to 
	Online and notification to 
	Alliant2@gsa.gov
	Alliant2@gsa.gov

	 





	ID 
	ID 
	ID 
	ID 
	ID 

	RFP SECTION/ TITLE 
	RFP SECTION/ TITLE 

	DELIVERABLE 
	DELIVERABLE 

	FREQUENCY 
	FREQUENCY 

	DELIVER TO 
	DELIVER TO 



	TBody
	TR
	 
	 
	 
	 
	3rd Deliverable 
	 
	4th Deliverable 
	Reporting progress towards meeting the GHG reduction target(s) 

	Within 12 months after initially filed Disclosures. 
	Within 12 months after initially filed Disclosures. 
	3rd Deliverable - Within 24 months after initially filed Disclosures. 
	4th Deliverable - Within 36 months after initially filed Disclosures. 
	Within the 4th Deliverable, report annually on the Master Contract anniversary date, the progress towards meeting the GHG reduction target(s). 


	14 
	14 
	14 

	G.26.1 Expired Task Order Verification/Validation 
	G.26.1 Expired Task Order Verification/Validation 

	Verify/validate all data elements are correct 
	Verify/validate all data elements are correct 

	Within 6 months after Task Order period of performance end date. 
	Within 6 months after Task Order period of performance end date. 

	Government Designated System 
	Government Designated System 


	15 
	15 
	15 

	G.27 Master Contract Closeout 
	G.27 Master Contract Closeout 

	Corrections requested to the government designated system data. 
	Corrections requested to the government designated system data. 

	Responses are due within ten (10) calendar days of the requested information. 
	Responses are due within ten (10) calendar days of the requested information. 

	Government Designated System 
	Government Designated System 


	16 
	16 
	16 

	I.2 Representation Regarding Certain Telecommunications and Video Surveillance Services or Equipment 
	I.2 Representation Regarding Certain Telecommunications and Video Surveillance Services or Equipment 

	Deliverable 
	Deliverable 

	Annually, no later than October 26 
	Annually, no later than October 26 

	Alliant2@gsa.gov
	Alliant2@gsa.gov
	Alliant2@gsa.gov
	Alliant2@gsa.gov

	 





	  
	F.8 TASK ORDER NOTICE TO THE GOVERNMENT OF DELAYS 
	a) In the event the Contractor encounters difficulty in meeting performance requirements, or when it anticipates difficulty in complying with the contract delivery schedule or any date, or whenever the Contractor has knowledge that any actual or potential situation is delaying or threatens to delay the timely performance of this contract, the Contractor shall immediately notify the Contracting Officer and the Contracting Officer’s Representative, in writing, giving pertinent details, provided that this data
	a) In the event the Contractor encounters difficulty in meeting performance requirements, or when it anticipates difficulty in complying with the contract delivery schedule or any date, or whenever the Contractor has knowledge that any actual or potential situation is delaying or threatens to delay the timely performance of this contract, the Contractor shall immediately notify the Contracting Officer and the Contracting Officer’s Representative, in writing, giving pertinent details, provided that this data
	a) In the event the Contractor encounters difficulty in meeting performance requirements, or when it anticipates difficulty in complying with the contract delivery schedule or any date, or whenever the Contractor has knowledge that any actual or potential situation is delaying or threatens to delay the timely performance of this contract, the Contractor shall immediately notify the Contracting Officer and the Contracting Officer’s Representative, in writing, giving pertinent details, provided that this data

	b) If the Contractor fails to respond in a timely manner to any portion of this contract, delay will be attributed to the Contractor.  Although the period of performance may change due to the delay, the price may be subject to a downward adjustment. 
	b) If the Contractor fails to respond in a timely manner to any portion of this contract, delay will be attributed to the Contractor.  Although the period of performance may change due to the delay, the price may be subject to a downward adjustment. 

	c) If the Government delays performance of this contract, the period of performance and/or price may be revised upon mutual agreement between the Government and the Contractor. 
	c) If the Government delays performance of this contract, the period of performance and/or price may be revised upon mutual agreement between the Government and the Contractor. 


	(END OF SECTION F) 
	SECTION G - CONTRACT ADMINISTRATION DATA 
	G.1 GENERAL 
	This section provides contract administration requirements for the GSA GWAC, and where applicable, for each Task Order placed under this Master Contract. Additional contract administration requirements, not related to the Master Contract, may be specified in each Task Order.   
	G.2 AUTHORIZED AGENCIES AND DELEGATION OF PROCUREMENT AUTHORITY 
	G.2.1 Authorized Agencies  
	The Master Contract is available for use by all Federal agencies and other entities as listed in U.S. General Services Administration (GSA) Order ADM 4800.2H, Eligibility to use GSA Sources and Supply; as amended (see Attachment J-8 Website References).    
	JUNE 30, 2016 STATUTORY UPDATE: The GSA Order, OGP 4800.2I Eligibility to Use GSA Sources of Supply and Services, has been updated, signed, and posted to the GSA Directives Library.  The impetus for issuance of this revised Order is the recent amendment to 48 U.S.C. § 1469e to, in relevant part, include the Commonwealth of Puerto Rico as an eligible user of GSA’s supply sources.  The amendment was part of the Puerto Rico Oversight, Management, and Economic Stability Act (PROMESA), which was signed into law 
	G.2.2 Delegation of Procurement Authority 
	Federal buyers who wish to use the GSA GWAC must receive and will benefit from GSA GWAC contract overview training leading to a written Delegation of Procurement Authority (“DPA” or “delegation”). A written DPA authorizes warranted contracting officers to become Ordering Contracting Officers (OCOs) and is required prior to awarding and administering Orders. 
	The OCO training and written delegation requirements are beneficial because DPAs provide a clearly structured understanding of roles and responsibilities between the Master Contract Contracting Officer(s) and OCOs, resulting in a positive take away for all stakeholders. The training and DPA arise out of GSA’s obligations to the Office of Management and Budget, are consistent with Section 865 of the Duncan Hunter National Defense Authorization Act of 2009, P.L. 110-417 (“DHNDAA” or “NDAA 2009”) and are in-li
	While delegation can only be granted to warranted Contracting Officers, all individuals (i.e., project managers, program officials, etc.) involved with a Task Order are encouraged to participate in the training.  
	No work may be performed, no debt or obligation accrued, and no payment may be made except as authorized by a bona-fide written order signed by an OCO having a written GSA GWAC DPA. 
	G.3 AGENCY OMBUDSMAN 
	In accordance with FAR 16.505 (a)(10) no protest under $10,000,000 is authorized in connection with the issuance or proposed issuance of an order under a Task-Order Contract or Delivery-Order Contract, except for a protest on the grounds that the Task Order increases the scope, period of performance, or maximum value of the Master Contract.  
	GSA Personnel Only:  Subject to GSAR 552.216-74, GSA designates an Ombudsman to this Master Contract. For the purposes of the Master Contract, the primary duties of the GSA Ombudsman, as it concerns GSA GWACS, is to review complaints from Contractors and ensure that they are afforded a fair opportunity for consideration in the award of Task Orders consistent with the procedures of the Master Contract.  The Ombudsman is a senior GSA official who is independent of the GSA GWAC PCO, GSA GWAC ACO, or OCO.  
	The GSA Ombudsman is: 
	Task and Delivery Order Ombudsman Office of the Chief Acquisition Officer U.S. General Services Administration 1800 F Street, N.W. Washington, DC  20405 Email: GSAIndustrySupport@gsa.gov 
	G.3.1 Direct Acquisition Servicing/Requesting Agency Clients  
	The Agency Ordering Contracting Officer (OCO) utilizing the GSA GWACs must identify their own Order-specific Agency Ombudsman that will respond to the Contractors’ complaints related to Fair Opportunity issues.  The Agency Ombudsman will coordinate with their respective OCO to provide timely response to fair opportunity complaints. 
	G.4 ROLES AND RESPONSIBILITIES 
	This section describes the roles and responsibilities of Government personnel after the Master Contract is awarded.  The Government may modify the roles and responsibilities at any time during the period of performance of the Master Contract. 
	  
	G.4.1 GWAC Procuring Contracting Officer (PCO) 
	The GSA GWAC PCO is the sole and exclusive government official with actual authority to award the Master Contract.  After award of the Master Contract, the GSA GWAC PCO may delegate any or all of the contract administration functions, described in FAR 42.302, to a GSA GWAC ACO and a GSA GWAC COR to assist in the technical monitoring or administration of a contract. 
	In the event that the designated GSA GWAC PCO is unavailable to sign a contract action, GSA reserves the right to authorize another warranted GSA Contracting Officer to execute official contracting documents on their behalf.  
	The GSA GWAC PCO/ACO will also act in the capacity of the Assessing Official in the Contractor Performance Assessment Reporting System (CPARS) or another contract performance assessment report who is responsible for evaluating Contractor performance and for validating the proposed ratings and remarks entered by the Assessing Official Representative(s). Assessing Officials have “signature” authority and are allowed to forward assessments to the Contractor Representative for review and comment.  
	G.4.2 GSA GWAC Contracting Administrative Contracting Officer (ACO) 
	Duties of the GSA GWAC Administrative Contracting Officer are pursuant to 42.302 (exclusive of FAR 42.302(b)) and as outlined in the designation letter issued by the GSA GWAC PCO.   
	Responsibilities not specifically delegated to the GSA GWAC ACOs by the GSA GWAC PCO shall be reserved for the GSA GWAC PCO. 
	G.4.3 GSA GWAC Program Manager 
	The Government has appointed a GSA GWAC Program Manager (PM) who will perform various programmatic functions for the overall success of the GSA GWAC Program. The GSA GWAC PM has no actual, apparent or implied authority to bind the Government for any government funding, acts or omissions.  
	The role of the GSA GWAC PM is to represent programmatic interests during the period of performance of the Master Contract.  The GSA GWAC PM is responsible for strategic planning that leads to the continuous effort of exploring new “value add” offerings through the Master Contract and to facilitate the process of acquiring competitive complex integrated IT solutions for agency customers as easy as possible.  This is done by assessing the Information Technology (IT) market, working closely with federal agenc
	The GSA GWAC Program Manager will be involved in many of the below activities, but not limited to: 
	• Speak at various federal IT acquisition events providing the public insight and awareness of the GSA GWAC Program & Master Contract. 
	• Speak at various federal IT acquisition events providing the public insight and awareness of the GSA GWAC Program & Master Contract. 
	• Speak at various federal IT acquisition events providing the public insight and awareness of the GSA GWAC Program & Master Contract. 


	• Coordinate and moderate the Program Management Review (PMR), and Co-chair Shared Interest Group (SIG) meetings with industry.   
	• Coordinate and moderate the Program Management Review (PMR), and Co-chair Shared Interest Group (SIG) meetings with industry.   
	• Coordinate and moderate the Program Management Review (PMR), and Co-chair Shared Interest Group (SIG) meetings with industry.   

	• Provide group presentations to Contractor outreach team members, Marketing, Capture Managers. and Contractors’ teaming partners, as requested. 
	• Provide group presentations to Contractor outreach team members, Marketing, Capture Managers. and Contractors’ teaming partners, as requested. 

	• Provide mentoring/guidance to Contractors on how to successfully market the GSA GWACs.  
	• Provide mentoring/guidance to Contractors on how to successfully market the GSA GWACs.  

	• Review and assess Contractor marketing and outreach efforts.  
	• Review and assess Contractor marketing and outreach efforts.  

	• Coordinate and conduct customer visits including viable leads provided by the Contractors. 
	• Coordinate and conduct customer visits including viable leads provided by the Contractors. 

	• Collect and disseminate Contractor feedback on GSA GWAC Program process improvements, government system enhancements/upgrades, and technical refreshments.  
	• Collect and disseminate Contractor feedback on GSA GWAC Program process improvements, government system enhancements/upgrades, and technical refreshments.  

	• Address and work with poor performing Contractors, including those Contractors not meeting the Contractor performance metrics identified in Section H. 
	• Address and work with poor performing Contractors, including those Contractors not meeting the Contractor performance metrics identified in Section H. 


	The GSA GWAC Program Manager does not address or resolve any issues concerning contractual legal matters. The Contractor shall address Task Order matters directly with the Task Order OCO and address Master Contract matters directly with the GSA GWAC PCO/ACO. 
	G.4.4 GSA GWAC Contracting Officer’s Representative (COR) 
	The GSA GWAC COR supports the GSA GWAC PCO/ACO in the general management of the program. The GSA GWAC Program Manager serves as the GSA GWAC COR, unless redesignated by the GSA GWAC PCO. 
	The GSA GWAC COR is responsible, in a limited capacity, for the oversight of the Contractor’s activity on the Master Contract monitoring their technical progress, including assessing performance and recommending to the GSA GWAC PCO changes in requirements; interpreting the scope of work and any other technical performance requirements; performing technical evaluation as required; performing technical inspections and acceptances required by this Master Contract; and, assisting in the resolution of technical 
	A letter of designation issued to the GSA GWAC COR, a copy of which is sent to the Contractor, states his/her responsibilities and limitations. The GSA GWAC COR’s authority does not include the ability to authorize work not already in the contract or to modify the terms and conditions of the contract. 
	The GSA GWAC COR is responsible for the receipt and acceptance of the GSA GWAC payment and reporting system (Government Designated System) deliverables and reports and assists in the performance of the Master Contract past performance assessments. The GSA GWAC COR’s responsibilities will include, but are not limited to the following: 
	• Compile, review, and assess data produced by the designated GSA GWAC Quality Assurance Evaluators. 
	• Compile, review, and assess data produced by the designated GSA GWAC Quality Assurance Evaluators. 
	• Compile, review, and assess data produced by the designated GSA GWAC Quality Assurance Evaluators. 

	• Act as the primary point of contact and logging of technical issues within GSA system issues, i.e., e-Library, e-Buy, Government Designated Systems. 
	• Act as the primary point of contact and logging of technical issues within GSA system issues, i.e., e-Library, e-Buy, Government Designated Systems. 


	• Ensure overall accuracy of the transactional data and issue Correction Notices to the Contractor, whenever applicable. 
	• Ensure overall accuracy of the transactional data and issue Correction Notices to the Contractor, whenever applicable. 
	• Ensure overall accuracy of the transactional data and issue Correction Notices to the Contractor, whenever applicable. 

	• Maintain inventory of all new IT Service LCAT requests and updates to the IT Service Labor Category (LCAT) Matrix. 
	• Maintain inventory of all new IT Service LCAT requests and updates to the IT Service Labor Category (LCAT) Matrix. 

	• Approve Contractor press releases and marketing brochures concerning the Master Contract. 
	• Approve Contractor press releases and marketing brochures concerning the Master Contract. 

	• Act as the primary point of contact and logging of technical issues within GSA system issues, i.e., e-Library, e-Buy, Government Designated Systems. 
	• Act as the primary point of contact and logging of technical issues within GSA system issues, i.e., e-Library, e-Buy, Government Designated Systems. 

	• Assist in the identification and collection of any Overdue Contract Access Fee. 
	• Assist in the identification and collection of any Overdue Contract Access Fee. 

	• Confirm that all Task Orders/Modifications are captured, and invoices reconciled per Contract Year. 
	• Confirm that all Task Orders/Modifications are captured, and invoices reconciled per Contract Year. 

	• Act in the capacity of the Assessing Official Representative for the CPARS or another contract performance assessment report with the authority to initiate and update assessments but does not have the authority to send the assessment to the Contractor Representative or to finalize an assessment.  
	• Act in the capacity of the Assessing Official Representative for the CPARS or another contract performance assessment report with the authority to initiate and update assessments but does not have the authority to send the assessment to the Contractor Representative or to finalize an assessment.  

	• Other duties as indicated in the GSA GWAC PCO’s COR Designation Letter (letter copied to Contractor).  
	• Other duties as indicated in the GSA GWAC PCO’s COR Designation Letter (letter copied to Contractor).  


	All other contract administration functions not listed and specifically delegated above remain the responsibility of the GSA GWAC PCO/ACO. The Government may unilaterally change its GSA GWAC COR designation. 
	G.4.5 GSA GWAC Quality Assurance Evaluators 
	GSA GWAC Quality Assurance Evaluators (QAE) are subject matter experts (SMEs), identified by the GWAC COR, responsible for Contractor communication and training, and provide quality assurance reviews of, but not limited to, the following: 
	1. Government designated system Training and Problem Resolution 
	1. Government designated system Training and Problem Resolution 
	1. Government designated system Training and Problem Resolution 

	2. Data Calls and Overall Transactional Data Quality Reviews 
	2. Data Calls and Overall Transactional Data Quality Reviews 

	3. CAF Reconciliation 
	3. CAF Reconciliation 

	4. Sustainability Disclosure Reviews 
	4. Sustainability Disclosure Reviews 


	The GSA GWAC COR may identify one or more government and/or Contractor support personnel to serve as GSA GWAC QAEs to ensure the effective management of the GSA GWAC Program.  
	G.5 DIRECT ACQUISITION AND ASSISTED ACQUISITION 
	For purposes of this contract, Direct Acquisition is defined as whenever an outside agency, other than GSA, places a Task Order against the GSA GWAC.  Whenever GSA conducts an acquisition on behalf of another agency, or within GSA, using the GSA GWAC, this is termed Assisted Acquisition. 
	G.6 TASK ORDER ORDERING CONTRACTING OFFICER (OCO) 
	As described in Section G.2, only an authorized user, who is a delegated OCO, may place and administer a Task Order under the Master Contract.  A list of all delegated Ordering Contracting Officers will be provided to the GSA GWAC Contractors.  
	The OCO for each Task Order is the sole and exclusive government official with actual authority to take actions, which may bind the Government for that Task Order.   
	As a GSA GWAC delegated OCO, they are responsible for complying with all FAR-based rules when competing, awarding and administering Task Orders. The following list of duties (not all inclusive) represent key areas of OCO responsibility. 
	• Ensuring subcontracting efforts on Task Orders pursuant to the incorporated Master Contract Individual Subcontracting Plan; 
	• Ensuring subcontracting efforts on Task Orders pursuant to the incorporated Master Contract Individual Subcontracting Plan; 
	• Ensuring subcontracting efforts on Task Orders pursuant to the incorporated Master Contract Individual Subcontracting Plan; 

	• Addressing environmental objectives within Task Orders, if applicable; 
	• Addressing environmental objectives within Task Orders, if applicable; 

	• Monitoring, evaluating and reporting Task Order Contractor Performance; 
	• Monitoring, evaluating and reporting Task Order Contractor Performance; 

	• Responding to Freedom of Information Act (FOIA) requests for Task Orders; 
	• Responding to Freedom of Information Act (FOIA) requests for Task Orders; 

	• Approving Press Releases on Task Order Awards whenever requested by their Contractors; 
	• Approving Press Releases on Task Order Awards whenever requested by their Contractors; 

	• Task Order Closeout in accordance with FAR 4.804-5. 
	• Task Order Closeout in accordance with FAR 4.804-5. 


	G.7 TASK ORDER CONTRACTING OFFICER’S REPRESENTATIVE (COR)  
	The OCO may designate a Contracting Officer’s Representative (COR) or Contracting Officer’s Technical Representative (COTR) to perform specific administrative or technical functions for their specific Task Orders. 
	The specific rights and responsibilities of the COR or COTR for each Task Order shall be described in writing, which upon request, shall be provided to the Contractor. A COR/COTR has no actual, apparent, or implied authority to bind the Government. 
	G.8 CONTRACTOR PROGRAM MANAGER AND CONTRACTS MANAGER FOR THE GWAC MASTER CONTRACT 
	The Master Contract-level program management support costs, to include the Contractor’s Program Manager and the Contracts Manager, encompass support for Master Contract-level management, reporting requirements (See Section F, Performance and Deliverables) and related travel and meeting attendance costs associated with the Contractor’s program management staff. As a result, these program management support indirect costs shall be charged in accordance with disclosed practices and shall not be proposed as sep
	The Contractor’s corporate management structure shall guarantee senior, high-level, program management of the Alliant 2 GWAC Program. The Contractor shall assign committed Program Manager and Contracts Manager to represent the Contractor as the primary points-of-contact to resolve program, contractual, and technical issues, perform administrative duties, and other functions that may arise relating to the Master Contract 
	and Task Orders solicited and issued under the Master Contract. The Program Manager and Contracts Manager shall be direct employees of the company.  
	Program Manager: The Contractor’s Program Manager duties include, but are not limited to: 
	• Representing the Contractor as point-of-contact for the PCO to help resolve issues and perform other functions that may arise relating to the contract and Task Orders under the contract. 
	• Representing the Contractor as point-of-contact for the PCO to help resolve issues and perform other functions that may arise relating to the contract and Task Orders under the contract. 
	• Representing the Contractor as point-of-contact for the PCO to help resolve issues and perform other functions that may arise relating to the contract and Task Orders under the contract. 

	• Advising and assisting agency customers regarding the technical scope of the Master Contract and the overall attributes of the GSA GWAC. 
	• Advising and assisting agency customers regarding the technical scope of the Master Contract and the overall attributes of the GSA GWAC. 

	• Promoting the GSA GWAC to the Federal Government through participation in trade shows, conferences, and other meetings where Federal Government has a significant presence. 
	• Promoting the GSA GWAC to the Federal Government through participation in trade shows, conferences, and other meetings where Federal Government has a significant presence. 

	• Promoting Contractor identity as GSA GWAC contract holder by using the GSA logo in advertising, placing these identifiers in printed and in on-line communications; displaying GSA GWAC promotional placards; and, disseminating GSA GWAC marketing materials. 
	• Promoting Contractor identity as GSA GWAC contract holder by using the GSA logo in advertising, placing these identifiers in printed and in on-line communications; displaying GSA GWAC promotional placards; and, disseminating GSA GWAC marketing materials. 

	• Educating and training Contractor staff to ensure that they are able to effectively communicate with existing and potential customers regarding the technical scope, the value, and the benefits of the GSA GWAC. 
	• Educating and training Contractor staff to ensure that they are able to effectively communicate with existing and potential customers regarding the technical scope, the value, and the benefits of the GSA GWAC. 

	• Providing all reporting information required under the contract accurately and in a timely manner; 
	• Providing all reporting information required under the contract accurately and in a timely manner; 

	• Attending meetings and conferences, as required. 
	• Attending meetings and conferences, as required. 

	• Serving as the primary focal point within the Contractor’s organization on all matters pertaining to this contract.  
	• Serving as the primary focal point within the Contractor’s organization on all matters pertaining to this contract.  

	• The current Contractor Program Manager on this contract is listed on the Contractor’s GSA GWAC web page. 
	• The current Contractor Program Manager on this contract is listed on the Contractor’s GSA GWAC web page. 


	Contracts Manager: The Contractor’s Contracts Manager shall represent the Contractor as a point-of-contact for the GSA GWAC ACO to help resolve contractual issues and perform other functions that may arise relating to the Master Contract and Task Orders under the Master Contract. The Contractor’s Contracts Manager serves as the person binding the Contractor to the Master Contract and is authorized to sign modifications issued under the Master Contract.  The Contracts Manager serves as the contract expert in
	The Contracts Manager duties include, but are not limited to: 
	• Providing all reporting information required under the Master Contract accurately, thoroughly and timely; 
	• Providing all reporting information required under the Master Contract accurately, thoroughly and timely; 
	• Providing all reporting information required under the Master Contract accurately, thoroughly and timely; 


	• Resolving contractual issues related to Task Order performance under the Master Contract; 
	• Resolving contractual issues related to Task Order performance under the Master Contract; 
	• Resolving contractual issues related to Task Order performance under the Master Contract; 

	• Ensuring Timely Task Order closeouts; and, 
	• Ensuring Timely Task Order closeouts; and, 

	• Attending meetings and conferences as required or necessary. 
	• Attending meetings and conferences as required or necessary. 


	The Contractor shall ensure that the GSA GWAC ACO has current points-of-contact information for the Contractor’s Program Manager and the Contracts Manager. All costs associated with the key personnel shall be at no direct cost to the Government. For purposes of the GSA GWAC Program support, either the Program Manager or Contracts Manager shall be available for communication and meetings based on Pacific Time. 
	Names, email addresses, and telephone numbers of the Contractor’s Program Manager and Contracts Manager and any replacements to the Contractor's Program Manager and Contracts Manager shall be submitted using the Alliant 2 Master Contact WebForm within the date specified in Section F.7.  
	G.9 ELECTRONIC ACCESS TO CONTRACT 
	The Government intends to post a conformed version of the Master Contract on its GSA GWAC web page along with fully burdened Contractor and Government site labor rates proposed by all awardees for time-and-materials and labor-hour Task Orders. The GSA GWAC web page will be available to the general public.   
	G.10 CONTRACTOR WEB PAGE 
	The Contractor shall develop and maintain a current publicly available web page accessible via the Internet throughout the period of performance of the Master Contract. The web page link shall be prominently displayed on the Contractor’s main government business home page and shall be updated periodically. A link to the Master Contract shall be placed under their site map that will direct users to the page containing their Government contracts. The purpose of the web page is for the Contractor to communicat
	This web page must conform to the relevant accessibility standards referenced in Section 508 of the Rehabilitation Act (29 U.S.C. 794d), as amended by the Workforce Investment Act of 1998 (P.L. 105-220), August 7, 1998, Section 1194.22, Web-based Intranet and Internet Information and Applications.  
	The Contractor shall provide the GWAC ACO with the web address within the date specified in Section F.7. The Contractor shall ensure all information provided on their web page is updated continually until Master Contract expiration.  At a minimum, the web page must include the following items: 
	• Conformed contract (SF-33) and all modifications (SF-30) issued within the date specified in Section F.7 in PDF (redacted if and when appropriate); 
	• Conformed contract (SF-33) and all modifications (SF-30) issued within the date specified in Section F.7 in PDF (redacted if and when appropriate); 
	• Conformed contract (SF-33) and all modifications (SF-30) issued within the date specified in Section F.7 in PDF (redacted if and when appropriate); 

	• Contractor GWAC Contract Number, DUNS number, CAGE Code; 
	• Contractor GWAC Contract Number, DUNS number, CAGE Code; 

	• Parent Company DUNS number, CAGE Code, if applicable; 
	• Parent Company DUNS number, CAGE Code, if applicable; 


	• A statement similar to "CONTRACT INSURANCE meets threshold stated in FAR Subpart 28.307-2 LIABILITY and expires on (insert date of expiration noted on certificate)." 
	• A statement similar to "CONTRACT INSURANCE meets threshold stated in FAR Subpart 28.307-2 LIABILITY and expires on (insert date of expiration noted on certificate)." 
	• A statement similar to "CONTRACT INSURANCE meets threshold stated in FAR Subpart 28.307-2 LIABILITY and expires on (insert date of expiration noted on certificate)." 

	• CMMI Maturity Level (Development and/or Services), ISO and ISO/IEC Levels, if any; 
	• CMMI Maturity Level (Development and/or Services), ISO and ISO/IEC Levels, if any; 

	• Sustainability Disclosures, if any; 
	• Sustainability Disclosures, if any; 

	• Contractor developed marketing materials and approved Press Releases, required only for matters of the Master Contract. (Not required for Task Order awards.); 
	• Contractor developed marketing materials and approved Press Releases, required only for matters of the Master Contract. (Not required for Task Order awards.); 

	• Contact information of the Contractor’s Program Manager; 
	• Contact information of the Contractor’s Program Manager; 

	• Link to the GSA GWAC Alliant 2.  
	• Link to the GSA GWAC Alliant 2.  

	• (Recommended if CAS approved) Include the DCAA/DCMA or CFA point of contact. 
	• (Recommended if CAS approved) Include the DCAA/DCMA or CFA point of contact. 


	Contractors shall review annually their points of contact are current and accurate in the Contractor’s web page. If the Contractor has updated the link of their GWAC Vehicle web page, the new link shall be forwarded to the 
	Contractors shall review annually their points of contact are current and accurate in the Contractor’s web page. If the Contractor has updated the link of their GWAC Vehicle web page, the new link shall be forwarded to the 
	Alliant2@gsa.gov
	Alliant2@gsa.gov

	. 

	The Prime Contractor shall not permit or approve the marketing and advertisement of its Alliant 2 Task Orders on their subcontractor webpages that purports to, has the appearance of, or misrepresents itself to be a GWAC approved teaming partner/subcontractor, since subcontractor approval is not performed by the GWAC Contracting Officer (refer to Section G.23). Subcontractor information may reside on the Prime Contractor’s Alliant webpage. 
	G.11 INSURANCE 
	The Contractor shall maintain the minimum insurance coverage delineated within Federal Acquisition Regulation (FAR) Subpart 28.3 for the full duration of the Master Contract and each applicable Task Order that extends beyond the expiration date of the Master Contract. The Contractor shall notify the GSA GWAC Contracting Officer and designated OCO for affected Task Orders, in writing, if there are any changes in the status of their insurance coverage and provide the reasons for the change. Allowable costs as
	The OCO may request a copy of the insurance directly with the Contractor and/or require additional insurance coverage or higher limits specific to a Task Order awarded under the Master Contract. If the Task Order does not specify any insurance coverage amounts, the minimum insurance requirements in FAR Subpart 28.307-2 LIABILITY shall apply to the Task Order. Additionally, pursuant to FAR 52.228-7(a)(1), the Contracting Officer may require other insurance, which includes the Task Order Contracting Officer. 
	G.11.1 Defense Base Act Insurance (DBAI) 
	Pursuant to FAR 28.305, DBAI coverage provides workers’ compensation benefits (medical, disability, death) in the event of a work-related injury or illness that occurs outside the United States. 
	The Government requires that employees hired by Contractors and subcontractors who work inter https://max.gov/ https://max.gov/ https://max.gov/ https://max.gov/ https://max.gov/ https://max.gov/ nationally be protected by the DBAI coverage, regardless of their assignment and/or location unless a waiver has been obtained by the U.S. Department of Labor. DBAI shall be at no direct cost to the GWAC Program; however, if required and approved by an OCO under an individual Task Order, DBAI may be charged as a di
	G.12 STANDARD IT SERVICE LABOR CATEGORY CROSS-WALK MATRIX 
	The Standard IT Service LCAT Cross-walk Matrix is a cross reference library of Standard IT Service LCATs that will help the GWAC Program and Contractors correlate to their commercial or corporate IT labor titles and descriptions to those used by the Department of Labor Standard Occupational Classification (DOL SOC) and those currently adopted as Standard IT Service LCATs on the Master Contract (see Attachment J-3 Labor Category Descriptions and BLS Service Occupational Classifications). The information cont
	Due to varied commercial labor titles across all Contractors, the Standard IT Service LCAT Cross-walk Matrix will help to prevent inadvertent inclusion of new IT Service LCATs, containing similar functional scope descriptions or alias’ references in the DOL/SOC that may generally conform to the Master Contract Standard IT Service LCATs.  If one or more of the Contractors cannot agree to the proposed IT Service LCAT matching to the DOL/SOC or the Master Contract, the proposed IT Service LCAT determination wi
	The Contractor shall provide a completed Standard IT Service LCAT Cross-walk Matrix, via a GSA GWAC Program approved file format, that maps to the Contractor’s internal corporate specific IT Service LCATs to the list of Standard IT Service LCATs defined in Attachment J-3 Labor Category Descriptions and BLS Service Occupational Classifications.  The Contractor shall match their Corporate Labor Titles to all the Standard IT Service LCATs defined to the GSA GWAC. This completed mapping file shall be emailed to
	The Contractor shall provide a completed Standard IT Service LCAT Cross-walk Matrix, via a GSA GWAC Program approved file format, that maps to the Contractor’s internal corporate specific IT Service LCATs to the list of Standard IT Service LCATs defined in Attachment J-3 Labor Category Descriptions and BLS Service Occupational Classifications.  The Contractor shall match their Corporate Labor Titles to all the Standard IT Service LCATs defined to the GSA GWAC. This completed mapping file shall be emailed to
	Alliant2@gsa.gov
	Alliant2@gsa.gov

	 and is required by the date specified in Section F.7. The content requested includes but not limited to: 

	• Department of Labor Standard Occupational Classification 
	• Department of Labor Standard Occupational Classification 
	• Department of Labor Standard Occupational Classification 

	• GSA GWAC Standard IT Service LCAT Title 
	• GSA GWAC Standard IT Service LCAT Title 

	• Equivalent Corporate IT Service LCAT Title 
	• Equivalent Corporate IT Service LCAT Title 

	• Equivalent Corporate IT Service LCAT Functional Description 
	• Equivalent Corporate IT Service LCAT Functional Description 


	From time to time and as innovative emerging technologies are developed, the GSA GWAC Program will request updates to the Standard IT Service LCAT Cross-walk Matrix to conform with the introduction of any new Standard IT Service LCATs. These periodic updates will be requested by the GSA GWAC Contracting Officer and updates will be required by the date specified in Section F.7 
	G.13 MEETINGS AND CONFERENCES  
	From time to time the Government may require attendance at Government conferences and meetings at no additional cost to the Government. 
	G.13.1 Post-Award Conference   
	The Contractor shall participate in a mandatory post-award conference after the Notice to Proceed that will be held at a time and place to be determined by the GSA GWAC PCO (FAR 42.503-1). 
	The purpose of the post award conference is to aid both the Contractor and the Government in achieving a clear and mutual understanding of all contract requirements in the Master Contract and identify and resolve potential issues (See FAR Subpart 42.5 Post award Orientation). 
	The GSA GWAC Government Program Manager will act as Chairperson with the GSA GWAC PCO as Co-chairperson at the conference.  
	G.13.2 Meetings and Conferences  
	The GSA GWAC Program conducts and sponsors several meetings and conferences each year in support of the Aliant 2 GWAC Program. Some are contractually required and others are optional to the contractor.  
	G.13.2.1 Mandatory Contractor Meetings and Conferences 
	The GSA GWAC Program may conduct a maximum of four (4) mandatory Program Management Review (PMR) meetings per year held at a Government or commercial facility at a location that might require overnight travel to attend. A PMR may alternatively be conducted via a virtual webinar when resources for facilitates or travel are not available to the Government. Historically, the GSA GWAC Program has held an average of two onsite PMRs per year.  
	The PMR meetings when combined with Outreach Events will be about a 2-day event. The GSA GWAC PMR meetings provide a platform for Contractors, GWAC Division personnel, GSA Assisted Acquisition Services (AAS) personnel, and other GSA & non-GSA agency representatives to communicate current issues, resolve potential problems, discuss business and marketing opportunities, review future and ongoing GSA and government-wide initiatives, speak to Contract Administration matters, and address Master Contract fundamen
	Contractor Participants: The Contractor participants at the PMR meetings shall include a minimum of one key Contractor management personnel representative. The maximum 
	available number of Contractor participants who may attend above one key representative will not be known until a facility for the PMR is chosen by the Government. The Contractor will be notified by an email announcement on the number of allowable participants, the meeting/conference location and other logistical details for each upcoming PMR at least two to three weeks prior to the scheduled event.  
	Third party commercial business consultants/subcontractors may not represent the Alliant 2 GWAC Contractor's Management Personnel at any PMR meetings. Additionally, the Contractor is not permitted to add or substitute their Management Personnel with another company’s representatives who are not a GSA GWAC contract holder. Any exceptions to this attendance restriction must be submitted in writing to the date specified in Section F.7 prior to the event itself and will be considered by either the GSA GWAC PCO/
	Government Participants and Government Sponsored Participants: The Government participants may include the GSA GWAC Program Manager, GSA GWAC PCO/ACO/COR among other Government representatives. Additionally, by invitation of the GSA GWAC Program Manager, the meetings may include guest speakers, panelists, and other invited participants from both Government and Industry to supplement the discussion topics at the PMR events. 
	G.13.2.2 Optional Contractor Meetings and Conferences 
	The GSA GWAC Program does sponsor other meetings that are optional for the Contractor to attend. Additionally, other federal agencies and industry organizations provide opportunities for relevant training, outreach and networking to the Contractor. These optional types of meetings are not a requirement of the Master Contract; however, may provide a benefit to the Contractor should they choose to participate. An example of some of the events that may be available to the Contractor are the following:  
	1. GSA GWAC SIG Events & Alliant Lunch and Learn Events 
	1. GSA GWAC SIG Events & Alliant Lunch and Learn Events 
	1. GSA GWAC SIG Events & Alliant Lunch and Learn Events 

	2. Shared Interest Group (SIG) Conference Calls and Lunch & Learn Sessions designed for the exchange of information among contract holders and the GSA GWAC Program. Participation in these conference calls will ensure that Contractors are kept abreast of ongoing GWAC Program and Contractor community activities, and participants are encouraged to assist in the development of strategies around market outreach, education, communication, and other topics relevant to the GSA GWAC Program.  
	2. Shared Interest Group (SIG) Conference Calls and Lunch & Learn Sessions designed for the exchange of information among contract holders and the GSA GWAC Program. Participation in these conference calls will ensure that Contractors are kept abreast of ongoing GWAC Program and Contractor community activities, and participants are encouraged to assist in the development of strategies around market outreach, education, communication, and other topics relevant to the GSA GWAC Program.  

	3. Customer Agency Outreach Events  
	3. Customer Agency Outreach Events  

	4. Customer Agency Outreach is a platform for Contractors and Government to collaborate on IT and acquisition issues and may involve GSA GWAC customers. 
	4. Customer Agency Outreach is a platform for Contractors and Government to collaborate on IT and acquisition issues and may involve GSA GWAC customers. 

	5. Office of Small Business Utilization (OSBU) Matchmaking Events 
	5. Office of Small Business Utilization (OSBU) Matchmaking Events 

	6. GSA OSBU Small Business Matchmaking Events offer potential small businesses to network with GSA GWAC Contractors for the purposes of facilitating teaming and mentoring. 
	6. GSA OSBU Small Business Matchmaking Events offer potential small businesses to network with GSA GWAC Contractors for the purposes of facilitating teaming and mentoring. 


	G.14 ELECTRONIC GOVERNMENT ORDERING SYSTEM 
	Pursuant to Federal Acquisition Regulation (FAR) 16.505(b) the Government will afford fair opportunity for Task Order award to all Contractors in the Alliant 2 award pool.  The preferred system for posting GSA GWAC opportunities is the GSA eBuy system (See Attachment J-8 Website References).  To establish full inclusion in the fair opportunity process, each Contractor is responsible for registering and maintaining an account in: 
	1. eBuy - Available to all federal agencies.  eBuy is an electronic Request for Proposal/Request for Quote (RFP/RFQ) system designed to allow all government buyers to request information, find sources, and prepare and post RFPs/RFQs online for IT services offered through the GSA Technology Contracts.  GSA Assisted Acquisition Service OCOs using the GSA IT Solutions Shop can utilize the eBuy Connect feature, which will enable the posting of GWAC requirements into the GSA eBuy system. The actual receipt of pr
	1. eBuy - Available to all federal agencies.  eBuy is an electronic Request for Proposal/Request for Quote (RFP/RFQ) system designed to allow all government buyers to request information, find sources, and prepare and post RFPs/RFQs online for IT services offered through the GSA Technology Contracts.  GSA Assisted Acquisition Service OCOs using the GSA IT Solutions Shop can utilize the eBuy Connect feature, which will enable the posting of GWAC requirements into the GSA eBuy system. The actual receipt of pr
	1. eBuy - Available to all federal agencies.  eBuy is an electronic Request for Proposal/Request for Quote (RFP/RFQ) system designed to allow all government buyers to request information, find sources, and prepare and post RFPs/RFQs online for IT services offered through the GSA Technology Contracts.  GSA Assisted Acquisition Service OCOs using the GSA IT Solutions Shop can utilize the eBuy Connect feature, which will enable the posting of GWAC requirements into the GSA eBuy system. The actual receipt of pr

	2. Other Channels Providing Fair Opportunity – Task Ordering agencies may use other methods to provide for fair opportunity including, agency ordering systems, direct contact through published email addresses, etc. The ordering agency must ensure all GSA GWAC Contractors are registered and listed whenever using other channels of communication.  
	2. Other Channels Providing Fair Opportunity – Task Ordering agencies may use other methods to provide for fair opportunity including, agency ordering systems, direct contact through published email addresses, etc. The ordering agency must ensure all GSA GWAC Contractors are registered and listed whenever using other channels of communication.  


	Contractors shall ensure their points of contact are current and accurate in the above Government systems. The OCO may directly contact the GWAC Program, at 
	Contractors shall ensure their points of contact are current and accurate in the above Government systems. The OCO may directly contact the GWAC Program, at 
	Alliant2@gsa.gov
	Alliant2@gsa.gov

	, whenever the Contractor’s email address is returned as UNDELIVERABLE. 

	G.14.1 Electronic Communications 
	The Contractor shall establish a shared GSA GWAC electronic mailbox for receipt of communications from the GSA GWAC Program that is distinct and separate from an individual’s email address. The electronic mailbox name must include “Alliant2@”, e.g., 
	The Contractor shall establish a shared GSA GWAC electronic mailbox for receipt of communications from the GSA GWAC Program that is distinct and separate from an individual’s email address. The electronic mailbox name must include “Alliant2@”, e.g., 
	Alliant2@xyzcorp.com
	Alliant2@xyzcorp.com

	. The only characters prior to the “@” shall be “Alliant2”. The shared Contractor email address is due to the GWAC Program by the date specified in Section F.7. 

	The shared Contractor’s GSA GWAC email address will reduce the need to update government systems due to Contractor’s personnel replacement changes throughout the term of the Master Contract.  
	G.15 GSA CLIENT AGENCY TASK ORDER ORDERING PROCEDURES  
	Only the delegated OCO may issue Task Orders to the Contractor, providing specific authorization or direction to perform work within the scope of the contract as specified in Section C, Statement of Work. The focus of this contract is to provide to government 
	agencies a mechanism for streamlined ordering of IT solutions and services at fair and reasonable prices.  
	Unless specifically authorized by the OCO, the Contractor shall not commence work until a fully executed Task Order has been awarded. Contractors should avoid unauthorized commitments as ratification is highly discouraged and never assured.  
	The following information is provided to the Contractor for their awareness and is specified in the agency ordering guide outside of this Master Contract: 
	G.15.1 Ordering Regulations 
	Ordering regulations are those delineated in Federal Acquisition Regulation (FAR) 16.505.  Additional contractual requirements are as follows: 
	a) The principle purpose of any GSA GWAC Task Order must be for IT Services and may not exclusively be for product/commodity purchases.  The Contractor shall not accept Delivery Orders that are exclusively for Products/Commodities. 
	a) The principle purpose of any GSA GWAC Task Order must be for IT Services and may not exclusively be for product/commodity purchases.  The Contractor shall not accept Delivery Orders that are exclusively for Products/Commodities. 
	a) The principle purpose of any GSA GWAC Task Order must be for IT Services and may not exclusively be for product/commodity purchases.  The Contractor shall not accept Delivery Orders that are exclusively for Products/Commodities. 

	b) Task Orders (including a Task Order’s sub-tasks) under the Simplified Acquisition Threshold (SAT) should not to be placed on this Master Contract unless there are legitimate reasons to do so, such as for a short Extension of Services. 
	b) Task Orders (including a Task Order’s sub-tasks) under the Simplified Acquisition Threshold (SAT) should not to be placed on this Master Contract unless there are legitimate reasons to do so, such as for a short Extension of Services. 

	c) Task Orders issued under the Master Contracts are annotated as Delivery Orders in the FPDS. Exercise of Task Order option(s) or sub task(s) shall be performed by modification to the subject Order. If OCO’s require the issuance of subordinate Orders due to system limitations (i.e., annual options, funding, etc.), each subordinate Orders shall identify/link to the initial Task Order award and FPDS annotated. 
	c) Task Orders issued under the Master Contracts are annotated as Delivery Orders in the FPDS. Exercise of Task Order option(s) or sub task(s) shall be performed by modification to the subject Order. If OCO’s require the issuance of subordinate Orders due to system limitations (i.e., annual options, funding, etc.), each subordinate Orders shall identify/link to the initial Task Order award and FPDS annotated. 

	d) The Contractor responding to Cost Reimbursement types of Task Orders shall provide status of whether they have or do not have an Adequate/Approved Cost Accounting System (CAS), and if the Contractor has a CAS, include the DCAA and DCMA point of contact. Evidence of an Adequate/Approved CAS should be provided to the OCO as part of their Task Order proposal submission. Otherwise, the Contractor must have their CAS deemed as Adequate/Approved by DCAA/DCMA or a CFA at time of Task Order award. 
	d) The Contractor responding to Cost Reimbursement types of Task Orders shall provide status of whether they have or do not have an Adequate/Approved Cost Accounting System (CAS), and if the Contractor has a CAS, include the DCAA and DCMA point of contact. Evidence of an Adequate/Approved CAS should be provided to the OCO as part of their Task Order proposal submission. Otherwise, the Contractor must have their CAS deemed as Adequate/Approved by DCAA/DCMA or a CFA at time of Task Order award. 


	The Contractor shall ensure the DUNS/CAGE number assigned to the covered Master Contract shall be consistent for Orders issued under the Master Contract. 
	G.16 FAIR OPPORTUNITY 
	OCOs are required to follow the Fair Opportunity procedures specified in FAR 16.505(b)(1) and the exceptions to Fair Opportunity in FAR 16.505(b)(2). Use of Exception (d) “...to satisfy a minimum guarantee” requires approval by the Master Contract PCO.   
	Task Orders resulting from an exception to fair opportunity will be reviewed by the PCO/ACO for possible gaps in the information technology or lack of capacity within the 
	pool of awarded contractors that might inhibit adequate competition for similar requirements in the future. Based on any identifiable IT gaps found by the Government, an Open Season might be necessary to introduce new IT contractors to the GWAC pool if in the best interest of the Government. 
	G.17 ORDER INFORMATION 
	Orders shall include, but not be limited, to the following: 
	a) Date of Order; 
	a) Date of Order; 
	a) Date of Order; 

	b) Contract Number and Order Number; 
	b) Contract Number and Order Number; 

	c) Order Type; 
	c) Order Type; 

	d) Contract Line Item Numbers; Travel (if any), Materials (if any); Contract Access Fee (CAF); Fixed Price, Ceiling Price, or Estimated Costs and Fee; 
	d) Contract Line Item Numbers; Travel (if any), Materials (if any); Contract Access Fee (CAF); Fixed Price, Ceiling Price, or Estimated Costs and Fee; 

	e) Statement of Work, Statement of Objectives, or Performance Work Statement; 
	e) Statement of Work, Statement of Objectives, or Performance Work Statement; 

	f) Delivery and/or performance schedule, including Options (if any); 
	f) Delivery and/or performance schedule, including Options (if any); 

	g) Place of delivery and/or performance (including consignee); 
	g) Place of delivery and/or performance (including consignee); 

	h) Any packaging, packing, and shipping instructions; 
	h) Any packaging, packing, and shipping instructions; 

	i) Accounting and appropriation data; and 
	i) Accounting and appropriation data; and 

	j) Method of payment and payment office. 
	j) Method of payment and payment office. 


	G.18 INVOICE SUBMISSION AND REPORTING APPLICABLE TO TASK ORDERS 
	The Contractor shall accept payment of agency invoices via EFT. The Task Ordering Agency is responsible for payment of all invoices to the Contractor. Invoice submission information will be contained in each individual awarded Task Order. The payment office designated in the individually awarded Task Order document will make payment of those invoices to the Contractor. The GWAC Program is never responsible for payment of Task Order Invoices. 
	Bills for final payment for last performance month must be identified and submitted when tasks have been completed and no further charges are to be incurred, excluding rate adjustments. The final payment for last performance month must be submitted to the ordering agency within 6 months of Task Order completion. 
	If indirect rate adjustments, e.g., resulting from incurred costs audits, are completed and/or received after the Master Contract closeout date, no additional CAF adjustments shall be reported or applied to the Task Order(s). 
	If during any respective month(s), the Contractor doesn't report a Paid Invoice on an active Task Order, the Contractor must report a Zero invoice for that Task Order so GSA will know there will be no CAF expected for the month. 
	G.19 CONTRACTOR PERFORMANCE ASSESSMENT REPORTING SYSTEM (CPARS)  
	Past performance information is relevant for future Task Order and Contract source selection purposes. It includes, but is not limited to, the Contractor’s record of conforming to contract requirements and to standards of good workmanship; the 
	Contractor’s adherence to contract schedules, including the administrative aspects of performance; the Contractor’s history of reasonable and cooperative behavior and commitment to customer satisfaction; and generally, the Contractor’s business-like concern for the interests of the customer.  
	Contractors may review and respond to Master Contract and Task Order performance assessments via the CPARS or another contract performance assessment report (see J-8 Attachment Website References) or other systems designated by the Ordering Contracting Officer. Past performance evaluations pertaining to the Master Contract and Orders under the Master Contract will reside in the Past Performance Information Retrieval System (see Attachment J-8 Website References). The PPIRS functions as the central warehouse
	G.19.1 Master Contract Performance Assessments 
	The GSA GWAC ACO will conduct annual interim performance assessment within the Master Contract Base and Option Periods, and a final performance assessment as part of the Master Contract closeout process.     
	Performance assessments for the GSA Master Contract are limited to the evaluation of GWAC Performance Based Acquisition (PBA) requirements, including Contractor Engagement and Small Business Subcontracting. Other elements of CPARS evaluation or another contract performance assessment report the Government may include in a Master Contract CPARS are the Contractor's compliance to administrative requirements noted throughout Sections G, H, and J Attachments, e.g., timely CAF submissions, timely reporting of aw
	In accordance with FAR 42.15 Past Performance Information, Contractor shall submit comments, rebutting statements, or additional information within the date specified in Section F.7, from the date of notification of availability of the past performance evaluation. Copies of the evaluations, Contractor responses, and review comments, if any, will be retained as part of the contract file, and may be used to support future award decisions. Contractors shall review annually their points of contact are current a
	Task order Awards will be populated into the Contract Payment Reporting Module (CPRM) via the Federal Procurement Data System (FPDS).  Contractor is responsible for ensuring that task order data pulled into the CPRM, is accurate and complete based upon the award documents received via the Ordering Contracting Officers (OCOs).   
	  
	G.19.2 Task Order Performance Assessments 
	The Government will conduct past performance assessments on Contractors for Task Orders meeting the agencies’ IT project threshold for required assessment. Interim performance evaluations should be conducted as prescribed by the Task Order issuing Agency’s procedures on any Task Order with a period of performance exceeding one year. In the event that an OCO does not perform an assessment for a qualified Task Order that requires an assessment every 12 months, the Contractor should request the OCO for an asse
	P
	Span
	The OCO is aware that the Contractors’ awarded DUNS/CAGE is available on the GSA GWAC webpage (
	www.gsa.gov/alliant2
	www.gsa.gov/alliant2

	) and should be used when performing their assessment of the Alliant 2 GWAC contractors. 

	G.20 REPORTING 
	At pre-determined milestones and at special events in the course of fulfilling an awarded Task Order, the Contractor must submit to the GSA detailed reports covering many aspects of their activities. 
	G.20.1 GWAC Data Calls 
	Contractors shall respond to the following data calls and provide to the GWAC Program, by the date specified in Section F.7. 
	1) Task Order Request Participation - Monthly the GSA GWAC Program will pull data for Awarded Orders, including Protested Orders that may not be reported in the government designated system, and Contractors shall confirm which Task Order solicitation resulted in them submitting a proposal. Additionally, Contractors shall provide Participation information for awarded Task Orders not listed in the review month, when applicable. 
	1) Task Order Request Participation - Monthly the GSA GWAC Program will pull data for Awarded Orders, including Protested Orders that may not be reported in the government designated system, and Contractors shall confirm which Task Order solicitation resulted in them submitting a proposal. Additionally, Contractors shall provide Participation information for awarded Task Orders not listed in the review month, when applicable. 
	1) Task Order Request Participation - Monthly the GSA GWAC Program will pull data for Awarded Orders, including Protested Orders that may not be reported in the government designated system, and Contractors shall confirm which Task Order solicitation resulted in them submitting a proposal. Additionally, Contractors shall provide Participation information for awarded Task Orders not listed in the review month, when applicable. 

	2) Protests issued under an Awarded Order - The Contractor who filed the Task Order protest shall email 
	2) Protests issued under an Awarded Order - The Contractor who filed the Task Order protest shall email 
	2) Protests issued under an Awarded Order - The Contractor who filed the Task Order protest shall email 
	Alliant2@gsa.gov
	Alliant2@gsa.gov

	 of its filing of the Order protest. The Contractor who was protested by another contractor under the Master Contract does not need to notify the GSA for this data call. This data will be used to determine recurring issues leading to Protest that can be addressed during OCO training programs. This will result in providing guidance to federal agency customers on procurement best practices. The protest information to be provided includes: 


	• Protest Lodged Date 
	• Protest Lodged Date 

	• Solicitation/RFP Number 
	• Solicitation/RFP Number 

	• GAO Protest Docket Number (if available) 
	• GAO Protest Docket Number (if available) 

	• Agency Contracting Officer 
	• Agency Contracting Officer 


	• Agency Contracting Officer Email 
	• Agency Contracting Officer Email 
	• Agency Contracting Officer Email 

	3) Other Data as Requested by the GSA GWAC Program 
	3) Other Data as Requested by the GSA GWAC Program 


	G.20.2 GWAC Transactional Data 
	The Contractor shall register in the government designated system in order to report transactional data.  A prerequisite to registering in the government designated system is the Contractor must already be registered in the System for Award Management (SAM). See Attachment J-8 Website References. 
	The Contractor shall provide the transactional data, outlined in Attachment J-6, electronically via the government designated system.  The Contractor must adhere to the instruction and definitions for each reported data element as stated within the government designated system web page.  The Government intends to collect the transactional data hourly labor rates and post to the Prices Paid portal to be made available to Ordering Contracting Officers and agency program staff via a separate secured Government
	The reporting of data is required for the following items, within the date specified in Section F.7: 
	• Invoices 
	• Invoices 
	• Invoices 

	• Zero Invoice (if a Task Order is cited) 
	• Zero Invoice (if a Task Order is cited) 


	The Contractor shall convert all currency to U.S. dollars using the “Treasury Reporting Rates of Exchange,” issued by the U.S. Department of Treasury, Financial Management Service. 
	Data Quality is of great importance to the GWAC Program, therefore the Quality Assurance Evaluators may request from the Contractors corrections to the government designated system data, if applicable.  Contractors shall correct the government designated system data within the date specified in Section F.7. 
	G.20.2.1 Change of GSA Business System(s) during Term of the Master Contract 
	The Government may decide to change their business system(s), whether it is a significant upgrade or a complete replacement of GSA’s current business system after the date of Master Contract award. Should the Government effect a change, develop or purchase a new system(s) it will be incorporated into GSA as the required system(s) for reporting transactional data and shall be adopted by the Contractor. The Contractor will be notified with a no-cost unilateral Modification to the Master Contract in the event 
	G.21 GWAC CONTRACT ACCESS FEE (CAF) AND FEE REMITTANCE 
	a) The CAF is charged against all Task Orders and applied to the total invoice amount for Contractor performance. Total award value is inclusive of labor, fees (including award fees and incentive pools), and ODCs (including travel). 
	a) The CAF is charged against all Task Orders and applied to the total invoice amount for Contractor performance. Total award value is inclusive of labor, fees (including award fees and incentive pools), and ODCs (including travel). 
	a) The CAF is charged against all Task Orders and applied to the total invoice amount for Contractor performance. Total award value is inclusive of labor, fees (including award fees and incentive pools), and ODCs (including travel). 


	b) The standard formula is:  Total CAF = Total Invoice Amount * CAF Percentage. 
	b) The standard formula is:  Total CAF = Total Invoice Amount * CAF Percentage. 
	b) The standard formula is:  Total CAF = Total Invoice Amount * CAF Percentage. 

	c) Contractors shall invoice the Government for the full CAF on reported invoices. 
	c) Contractors shall invoice the Government for the full CAF on reported invoices. 

	d) CAF payments are due to GSA/GWAC on or before date specified in Section F.7 for all reported invoices from the Government in the previous quarter.   
	d) CAF payments are due to GSA/GWAC on or before date specified in Section F.7 for all reported invoices from the Government in the previous quarter.   

	e) CAF payments are to be remitted via the government designated system using Pay.gov secure electronic system. Payments can be made directly from Contractor’s business bank account. Contractors shall contact their financial institution/bank to establish an account authorizing Automated Clearing House (ACH) Direct Debit payments to Pay.gov via government designated system.  If for reasons outside of human control, e.g., Act of God, where you are not able to remit the CAF via the government designated system
	e) CAF payments are to be remitted via the government designated system using Pay.gov secure electronic system. Payments can be made directly from Contractor’s business bank account. Contractors shall contact their financial institution/bank to establish an account authorizing Automated Clearing House (ACH) Direct Debit payments to Pay.gov via government designated system.  If for reasons outside of human control, e.g., Act of God, where you are not able to remit the CAF via the government designated system

	f) Contractors shall remit the CAF in U.S. dollars to GSA within the time specified in SECTION F.7-TABLE OF DELIVERIES OR PERFORMANCE (#10) for all invoices reported during that calendar quarter. Where CAF for multiple invoice payments (on one or more Orders) is due, Contractors may consolidate the CAF owed into one payment, per GWAC Contract Family.  CAF payment shall not be combined with another GWAC, Schedule, or any other GSA Contract.   
	f) Contractors shall remit the CAF in U.S. dollars to GSA within the time specified in SECTION F.7-TABLE OF DELIVERIES OR PERFORMANCE (#10) for all invoices reported during that calendar quarter. Where CAF for multiple invoice payments (on one or more Orders) is due, Contractors may consolidate the CAF owed into one payment, per GWAC Contract Family.  CAF payment shall not be combined with another GWAC, Schedule, or any other GSA Contract.   


	G.22 INDIVIDUAL SMALL BUSINESS SUBCONTRACTING PLAN 
	The US General Services Administration, and Other Federal Agencies given the GWAC Delegation of Procurement Authority, are committed to ensuring maximum practicable opportunity is provided to small business concerns to participate in the performance of this contract consistent with its efficient performance.  GSA expects any individual small business subcontracting plan submitted pursuant to FAR Clause 52.219-9, Small Business Subcontracting Plan, to reflect this commitment.  Consequently, an offeror, other
	a) The Individual Small Business Subcontracting Plan is attached hereto and made a part of this contract (see Attachment J-7 Individual Small Business Contract Subcontracting Plan) The Contractor shall provide a signed copy of the Master 
	a) The Individual Small Business Subcontracting Plan is attached hereto and made a part of this contract (see Attachment J-7 Individual Small Business Contract Subcontracting Plan) The Contractor shall provide a signed copy of the Master 
	a) The Individual Small Business Subcontracting Plan is attached hereto and made a part of this contract (see Attachment J-7 Individual Small Business Contract Subcontracting Plan) The Contractor shall provide a signed copy of the Master 


	Contract Individual Small Business Subcontracting Plan to the cognizant OCO responsible for the administration of their GWAC Order, whenever requested by the OCO. 
	Contract Individual Small Business Subcontracting Plan to the cognizant OCO responsible for the administration of their GWAC Order, whenever requested by the OCO. 
	Contract Individual Small Business Subcontracting Plan to the cognizant OCO responsible for the administration of their GWAC Order, whenever requested by the OCO. 

	b) The Individual Small Business Subcontracting Plan covers the Base Period of five (5) years and the option term for an additional five (5) years.  
	b) The Individual Small Business Subcontracting Plan covers the Base Period of five (5) years and the option term for an additional five (5) years.  

	c) Compliance with the Individual Small Business Subcontracting Plan will be addressed via the Contractor Performance Assessment Reporting System (CPARS) or another contract performance assessment report. 
	c) Compliance with the Individual Small Business Subcontracting Plan will be addressed via the Contractor Performance Assessment Reporting System (CPARS) or another contract performance assessment report. 


	G.22.1 Minimum Subcontracting Goals 
	Because of the size, scope, and magnitude of this acquisition, the government anticipates substantial subcontracting opportunities for small business, veteran-owned small business, service-disabled veteran-owned small business, HUBZone small business, small disadvantaged business, and women-owned small business concerns. The Contractor shall maintain a Subcontracting Plan pursuant to FAR Clause 52.219-9, Individual Subcontracting Plan, in accordance with the Master Contract Section I.2. 
	Table G-1 - Small Business Subcontracting Goals 
	Category 
	Category 
	Category 
	Category 
	Category 

	(% of Planned Subcontracted Dollars) 
	(% of Planned Subcontracted Dollars) 



	Total Small Business 
	Total Small Business 
	Total Small Business 
	Total Small Business 

	50 
	50 


	Small Disadvantaged Business 
	Small Disadvantaged Business 
	Small Disadvantaged Business 

	6 
	6 


	Woman-owned Small Business 
	Woman-owned Small Business 
	Woman-owned Small Business 

	6 
	6 


	HUBZone Small Business 
	HUBZone Small Business 
	HUBZone Small Business 

	3 
	3 


	Veteran-owned Small Business 
	Veteran-owned Small Business 
	Veteran-owned Small Business 

	3 
	3 


	Service-disabled Veteran-owned Small Business 
	Service-disabled Veteran-owned Small Business 
	Service-disabled Veteran-owned Small Business 

	3 
	3 




	NOTES: The goals are expressed as a percentage of planned subcontracted dollars, and not contracting ceiling.  The small business subcontracting goals are an aggregate of potential subcontracted dollars for Task Order(s) that a contractor plans to receive under the GSA GWAC Program, and not to the aggregate Master Contract ceiling value.   Small Business subcontracting goal achievement for the Master Contract is assessed annually and performance ratings will be based exclusively on the goal percentages indi
	G.22.2 Subcontracting Reports 
	Per FAR 52.219-9(d) (10), Contractors submitting Individual Subcontracting Plans are required to: 
	a) Cooperate in any studies or surveys as may be required; 
	a) Cooperate in any studies or surveys as may be required; 
	a) Cooperate in any studies or surveys as may be required; 

	b) Submit periodic reports, which show compliance with their subcontracting plan; 
	b) Submit periodic reports, which show compliance with their subcontracting plan; 

	c) Submit Individual Subcontracting Reports (ISRs) and Summary Subcontracting Reports (SSRs); 
	c) Submit Individual Subcontracting Reports (ISRs) and Summary Subcontracting Reports (SSRs); 

	LI
	LBody
	Span
	d) Ensure that subcontractors with subcontracting plans agree to submit their ISR and SSR if required. The ISR covers subcontract award data related to this Master Contract and shall be submitted semi-annually till last Task Order completion. The SSR encompasses all Contracts with GSA and is submitted annually. The ISR and SSR shall be submitted electronically via the Electronic Subcontract Reporting System (eSRS) at
	 www.esrs.gov
	 www.esrs.gov

	 and must be received within the date specified in Section F.7 and repeated below. 



	Table G-2 - Small Business Subcontracting Reporting Cycle 
	Calendar Period 
	Calendar Period 
	Calendar Period 
	Calendar Period 
	Calendar Period 

	Report Title 
	Report Title 

	Date Due 
	Date Due 



	10/01–03/31 
	10/01–03/31 
	10/01–03/31 
	10/01–03/31 

	ISR 
	ISR 

	04/30 
	04/30 


	04/01–09/30 
	04/01–09/30 
	04/01–09/30 

	ISR 
	ISR 

	10/30 
	10/30 


	10/01–09/30 
	10/01–09/30 
	10/01–09/30 

	SSR 
	SSR 

	10/30 
	10/30 




	e) Reports are due, regardless of whether there has been any subcontracting activity since contract inception or since time of previous report submission. 
	e) Reports are due, regardless of whether there has been any subcontracting activity since contract inception or since time of previous report submission. 
	e) Reports are due, regardless of whether there has been any subcontracting activity since contract inception or since time of previous report submission. 


	Notes: Individual Subcontracting Reports  
	The ISR shall reflect the subcontracting dollars on a PAYMENT basis only. The Payment Basis is the process of capturing subcontract dollars no sooner than the time a contractor pays the subcontractor’s invoices. This Payment Basis reporting method must be used for the entire contract term. Entering subcontracting dollars into the Government’s Electronic Subcontracting Reporting System (eSRS) on a Commitment Basis is not permitted. (A Commitment Basis, which is not allowed for this Master Contract, is the pr
	• The Contractor shall ensure that their entries in the column “Current Goal: Percentage of Total Subcontract Awards”, is the negotiated percentages as cited in the Individual Subcontracting Plan goals. 
	• The Contractor shall ensure that their entries in the column “Current Goal: Percentage of Total Subcontract Awards”, is the negotiated percentages as cited in the Individual Subcontracting Plan goals. 
	• The Contractor shall ensure that their entries in the column “Current Goal: Percentage of Total Subcontract Awards”, is the negotiated percentages as cited in the Individual Subcontracting Plan goals. 

	• If the Contractor does not meet the Master Contract Small Business Subcontracting Goals, they shall provide a succinct description of how goals will be achieved in the “Remarks” section of the form. 
	• If the Contractor does not meet the Master Contract Small Business Subcontracting Goals, they shall provide a succinct description of how goals will be achieved in the “Remarks” section of the form. 


	Summary Subcontracting Reports 
	• If the Contractor is using the Parent DUNS when reporting, the awardee’s DUNS number shall be cited in the “Remarks” section of the form, if different than the Parent DUNS. 
	• If the Contractor is using the Parent DUNS when reporting, the awardee’s DUNS number shall be cited in the “Remarks” section of the form, if different than the Parent DUNS. 
	• If the Contractor is using the Parent DUNS when reporting, the awardee’s DUNS number shall be cited in the “Remarks” section of the form, if different than the Parent DUNS. 

	• The Contractor shall list their entire GSA contract numbers associated with the reported dollars in the “Remarks” section of the form. Non-GSA contract numbers shall not be reported with the GSA contract numbers. 
	• The Contractor shall list their entire GSA contract numbers associated with the reported dollars in the “Remarks” section of the form. Non-GSA contract numbers shall not be reported with the GSA contract numbers. 


	Both Individual Subcontracting Reports and Summary Subcontracting Reports 
	• Contractors shall reference the GSA Agency Code 4732. 
	• Contractors shall reference the GSA Agency Code 4732. 
	• Contractors shall reference the GSA Agency Code 4732. 

	LI
	LBody
	Span
	• Contractors shall include the 
	Alliant2@gsa.gov
	Alliant2@gsa.gov

	 email address in Government Email section of the form.  



	G.22.3 Task Order Small Business (SB) Subcontracting Credit for Ordering Agencies   
	Until such time the Federal Acquisition Regulation (FAR) permits the socio-economic subcontracting dollars on Task Orders to be credited to the Ordering Agency, small business socio-economic dollars will be accumulated and reported at the Master Contract level.  Depending on the outcome of the anticipated FAR change pursuant to Small Business (SB) regulations at 13 CFR 125.3(h)(3), SBA has decided as a matter of policy that the funding of a Task Order should receive credit toward its small business subcontr
	G.23 SUBCONTRACTORS 
	The Government has not pre-approved any subcontractors for issuing agencies’ resultant Task Order awards for the Master Contract.  If a Contractor proposes a subcontractor for work performed under a Task Order, the Contractor must comply with FAR 52.244-2 and FAR 44.2. Contractors will assess their task order work plans to determine whether the projected subcontracting for the task order will be: 
	• Supportive of overall accomplishment of goals and commitments in the subcontracting plan; 
	• Supportive of overall accomplishment of goals and commitments in the subcontracting plan; 
	• Supportive of overall accomplishment of goals and commitments in the subcontracting plan; 

	• Supportive of general accomplishment of goals and commitments in the subcontracting plans with certain enumerated exceptions; 
	• Supportive of general accomplishment of goals and commitments in the subcontracting plans with certain enumerated exceptions; 

	• Negatively distracting from the overall goals and commitments in the subcontracting plans, providing explanation of the reasons for the shortcomings and explanation for how the contractor believes it can recover and regain its position of achieving the plans commitments. 
	• Negatively distracting from the overall goals and commitments in the subcontracting plans, providing explanation of the reasons for the shortcomings and explanation for how the contractor believes it can recover and regain its position of achieving the plans commitments. 


	Contractors will report their position to the OCO as part of their proposal in being considered for a task order. The Ordering Contracting Officer (OCO) will review the 
	Contractor’s notification and supporting data to ensure that the proposed subcontract is appropriate for the risk involved, and consistent with current policy and sound business judgment prior to consent to subcontract. 
	If the Contractor enters into any subcontract that requires consent under the clause at FAR 52.244-2, Subcontracts, without obtaining such consent, the Government is not required to reimburse the Contractor for any costs incurred under the subcontract prior to the date the Contractor obtains the required consent. Any reimbursement of subcontract costs incurred prior to the date the consent was obtained shall be at the sole discretion of the Government. 
	Annually the GWAC PCO will aggregate each GWAC Contractor's small business subcontracting dollars as reported in the Electronic Subcontracting Reporting System and provide an objective performance rating in the Past Performance Information System. The OCO is reminded that: 
	• The GWAC Small Business Subcontracting goals are in Section G.22.1, as incorporated to the Master Contract;  
	• The GWAC Small Business Subcontracting goals are in Section G.22.1, as incorporated to the Master Contract;  
	• The GWAC Small Business Subcontracting goals are in Section G.22.1, as incorporated to the Master Contract;  

	• May review the Master Contract annual performance assessment in the Past Performance Information Retrieval System to ascertain whether the Contractor is meeting one or more of its socio-economic goals outlined in the Master Contract; and, 
	• May review the Master Contract annual performance assessment in the Past Performance Information Retrieval System to ascertain whether the Contractor is meeting one or more of its socio-economic goals outlined in the Master Contract; and, 

	• May further review the subcontractor dollars awarded within Task Orders on-line utilizing the USA Spending advance search application. (See J-8 Website References.)  
	• May further review the subcontractor dollars awarded within Task Orders on-line utilizing the USA Spending advance search application. (See J-8 Website References.)  


	G.24 MERGERS, ACQUISITIONS, NOVATIONS, AND CHANGE-OF-NAME AGREEMENTS 
	The Anti-Assignment of Contracts Act, 41 USC § 15, (Anti-Assignment Act) prohibits the transfer of any interest in a federal contract to another party unless an exception applies. Therefore, the Master Contract, standing alone, is not a commodity that can be bought, sold or assigned to a brokerage firm or any third-party agent so to arrange transactions between a buyer and a seller of standalone Government contracts. There are conditions, however, where the Government may still recognize a successor-in-inte
	Novation: The Contractor (Transferor) must always obtain the Government's consent and approval for a Novation, including the Government’s approval of the Acquiring Contractor (Transferee).  Although the Transferor and the Transferee may have negotiated their corporate terms and conditions for the terms of assignment or assumption of responsibilities relating to the Government Contract and agreed to execute a Novation Agreement substantially in conformance with the regulatory requirement, the Novation is not
	FAR 42.12 describes the procedures necessary to request that the Government recognize a successor in interest to a contract. There are also additional due diligence procedures that GSA may impose, including an evaluation of the Transferee’s technical capabilities, accounting systems, relevant past contract performance, financial capacity, and other Responsibility factors. From the time, the Government receives a completed Novation package request from the Transferor, the process might take three to six mont
	Operation of Law: With this exception, the Master Contract continues with the same entity after closing. As an example, the exception applies for changes in ownership as a result of a stock purchase, with no legal change in the party to the Government contract, and when that contracting party remains in control of the assets and is the party performing the contract. Although Government consent is not required, other FAR regulations and GSA supplemental policies require notice of ownership changes to the Gov
	successor-in-interest via modification to the contract, and depending on the operation of law, may be effected without the consent or agreement of the original contractor. All open Task Orders from the transferor shall also be assigned to the Master Contract’s transferee and to no other party.  
	G.24.1 Contractual Responsibilities: New GSA GWAC Contractor assigned through an Anti-Assignment Exception 
	A newly Novated Contractor shall have the same contractual responsibilities as the transferor had, including but not limited to: 
	1. Complete documentation of previously awarded open, expired and closed out Task Orders for purposes of Government’s audit; 
	1. Complete documentation of previously awarded open, expired and closed out Task Orders for purposes of Government’s audit; 
	1. Complete documentation of previously awarded open, expired and closed out Task Orders for purposes of Government’s audit; 

	2. Assumption of all unresolved expired Task Orders that were not closed out; 
	2. Assumption of all unresolved expired Task Orders that were not closed out; 

	3. Paying any Overdue CAF owed by the acquired Contractor; 
	3. Paying any Overdue CAF owed by the acquired Contractor; 

	4. Acceptance of the previously negotiated acquired contract pricing; 
	4. Acceptance of the previously negotiated acquired contract pricing; 

	5. Approval of the minimum Master Contract Subcontract socio-economic goals; 
	5. Approval of the minimum Master Contract Subcontract socio-economic goals; 

	6. Contractor Engagement - Should the new Contractor be assigned via a Novation, they must comply to the Contractor Engagement PBA requirements meeting the Participation and Production Standards for the year the Contractor was assigned onto the Master Contract, as described in Sections C.7.1 and H.19. However, there is an Acceptable Quality Level (AQL) that will be provided for a newly Novated Contractor, which will allow for more than a single contract year to meet Production Standards for the following co
	6. Contractor Engagement - Should the new Contractor be assigned via a Novation, they must comply to the Contractor Engagement PBA requirements meeting the Participation and Production Standards for the year the Contractor was assigned onto the Master Contract, as described in Sections C.7.1 and H.19. However, there is an Acceptable Quality Level (AQL) that will be provided for a newly Novated Contractor, which will allow for more than a single contract year to meet Production Standards for the following co


	  
	G.24.2 Contractual Responsibilities: New GSA GWAC Contractor assigned through an Operation of Law Exception 
	A newly assigned Contractor through an Operation of Law shall have the same contractual responsibilities as the transferor had, including but not limited to: 
	Should the new Contractor be assigned as a result of a bankruptcy, stock purchase, or a reorganization of the company, they must comply to the Contractor Engagement PBA requirements meeting the Participation and Production Standards for the year the Contractor was assigned onto the Master Contract, as described in Sections C.7.1 and H.19. For example, if the Master Contract assignment is executed anytime during contract year three, the Contractor must meet the minimum Participation standard and the cumulati
	G.24.3 Contractual Restrictions to any Assignment 
	Only One Master Contract Permitted during a Single Time Period: The Contractor, either directly or through its Parent Company/Holding Company, or any one or more of its affiliates, subsidiaries, business units, joint venture, or any other types of independent business structures is permitted to hold only one Master Contract during a single time period. If one or more additional Master Contracts are acquired by a single Alliant 2 prime Contractor via merger, acquisition, or otherwise, the Contractor may seek
	Other Contractual Restrictions: Request for a Novation or Assignment of Claims will not be considered, processed or approved by the GSA GWAC PCO or ACO under the following conditions: 
	1. Brokering among Alliant 2 Master Contract’s Contractors: Any request for Novation from an GSA GWAC Alliant 2 Prime Contractor to Novate or assign a previously Novated or assigned to the Master Contract.  For example, if GSA GWAC Contractor “A” (transferee #1) is assigned another Master Contract from Contractor “B” (transferor #1), Contractor “A” is prohibited from subsequently Novating Contractor’s “B” (transferor #1) Master Contract to Contractor “C” (transferee #2).  
	1. Brokering among Alliant 2 Master Contract’s Contractors: Any request for Novation from an GSA GWAC Alliant 2 Prime Contractor to Novate or assign a previously Novated or assigned to the Master Contract.  For example, if GSA GWAC Contractor “A” (transferee #1) is assigned another Master Contract from Contractor “B” (transferor #1), Contractor “A” is prohibited from subsequently Novating Contractor’s “B” (transferor #1) Master Contract to Contractor “C” (transferee #2).  
	1. Brokering among Alliant 2 Master Contract’s Contractors: Any request for Novation from an GSA GWAC Alliant 2 Prime Contractor to Novate or assign a previously Novated or assigned to the Master Contract.  For example, if GSA GWAC Contractor “A” (transferee #1) is assigned another Master Contract from Contractor “B” (transferor #1), Contractor “A” is prohibited from subsequently Novating Contractor’s “B” (transferor #1) Master Contract to Contractor “C” (transferee #2).  

	2. Any Novation or Assignment of Claims from Contractors in a Nonperforming status, as defined in Attachment J-5.A. 
	2. Any Novation or Assignment of Claims from Contractors in a Nonperforming status, as defined in Attachment J-5.A. 


	3. Any outstanding Contract Access Fee (CAF) owed to the GWAC Program. (NOTE: CAF owed must be paid by the transferor). 
	3. Any outstanding Contract Access Fee (CAF) owed to the GWAC Program. (NOTE: CAF owed must be paid by the transferor). 
	3. Any outstanding Contract Access Fee (CAF) owed to the GWAC Program. (NOTE: CAF owed must be paid by the transferor). 

	4. Any completed Novation packages submitted to and received by the GSA GWAC PCO/ACO within 120 days prior to the end of the Master Contract’s base term during contract year five. 
	4. Any completed Novation packages submitted to and received by the GSA GWAC PCO/ACO within 120 days prior to the end of the Master Contract’s base term during contract year five. 

	5. Any completed Novation packages submitted to and received by the GSA GWAC PCO/ACO after the end of contract year six, (72 months after the Master Contract award date, which is one full contract year after an Option exercise).  
	5. Any completed Novation packages submitted to and received by the GSA GWAC PCO/ACO after the end of contract year six, (72 months after the Master Contract award date, which is one full contract year after an Option exercise).  


	G.24.4 Notice Required for Ownership Changes and Change of Name Agreements 
	If a Contractor merges, is acquired, or recognizes a successor in interest to Government contracts when Contractor assets are transferred; or, recognizes a change in a Contractor’s name; or, executes Novation agreements and change-of-name agreements by any Government Contracting Officer other than the GSA GWAC PCO/ACO, the Contractor must notify the GSA GWAC PCO/ACO and provide a copy of the Novation or any other agreement that changes the status of the Contractor, including the new DUNS/CAGE code numbers, 
	If a Contractor has legally changed its business name, “doing business as” name, or division name (whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not completed the necessary requirements regarding novation and change-of-name agreements in FAR Subpart 42.12, the Contractor shall provide the responsible Contracting Officer written notification of its intention to (A) change the name in the SAM database; (B) comply with the requirements of Subpart 42
	G.25 ENVIRONMENTAL OBJECTIVES AND REQUIREMENTS 
	In support of Executive Order 13834, Efficient Federal Operations, and other applicable statutes, regulations and Executive Orders, and in recognition that environmental damage and related supply chain risks, including from energy market volatility, greenhouse gas pollution, and electronic equipment manufacturing and disposal, have quantifiable costs and negative impacts on the economy and federal agency operations, it is the Government’s intent to understand and reduce as far as practicable the energy and 
	and nonrenewable resources and emissions of carbon pollution, via annual Sustainable Practices and Impact Disclosures. 
	The Sustainable Practices and Impact Disclosures shall be submitted online using any of the systems listed below. These online reporting portals provide efficient means for contractors to share standardized Disclosures with the delegated GWAC Ordering Contracting Officers.  
	a) Carbon Disclosure Project (CDP) 
	a) Carbon Disclosure Project (CDP) 
	a) Carbon Disclosure Project (CDP) 
	a) Carbon Disclosure Project (CDP) 
	www.cdp.net
	www.cdp.net

	 


	b) Global Reporting Initiative (GRI) sustainability report posted to GRI Sustainability Disclosure Database).
	b) Global Reporting Initiative (GRI) sustainability report posted to GRI Sustainability Disclosure Database).
	b) Global Reporting Initiative (GRI) sustainability report posted to GRI Sustainability Disclosure Database).
	 www.globalreporting.org
	 www.globalreporting.org

	 


	c) Posting the disclosure, or a link to the disclosure, on the Contractor’s GWAC web site. 
	c) Posting the disclosure, or a link to the disclosure, on the Contractor’s GWAC web site. 


	Not all individual content specified in the CDP and/or GRI reporting systems is required by GSA. Detailed content required by GSA is specified under Milestone Deliverables below. Greenhouse gas inventories required under the Milestone Deliverables shall be prepared in accordance with the World Resources Institute/World Business Council for Sustainable Development Greenhouse Gas Protocol Corporate Accounting and Reporting Standard, ISO 14064 standard, or similar GHG reporting standard.  
	Within 12 months of the Master Contract Notice to Proceed, the contractor shall submit online its corporate-wide Sustainable Practices and Impact Disclosures, and provide notification to the GWAC Program at 
	Within 12 months of the Master Contract Notice to Proceed, the contractor shall submit online its corporate-wide Sustainable Practices and Impact Disclosures, and provide notification to the GWAC Program at 
	Alliant2@gsa.gov
	Alliant2@gsa.gov

	 as to when the disclosure was submitted and the online reporting option used. Thereafter the Contractor shall update the Disclosure annually until the expiration of the Master Contract. 

	The value of the above disclosures is the methodical identification, quantification and management of use of energy and nonrenewable resources, emissions of pollutants, and opportunities to save money by improving contractor’s energy efficiency and other aspects of corporate operations. GSA will review the Disclosures, and work with the Contractors to assist them in their identification of environmental and sustainability measures that best address GSA’s environmental and climate change initiative goals. 
	The Contractor shall meet the following milestones with regard to contents of the annual Sustainable Practices and Impact Disclosures: 
	1. Within 12 months after the Notice to Proceed - initially filed Disclosures and all future Disclosures must be publicly available online via Contractor or third-party Web site 
	1. Within 12 months after the Notice to Proceed - initially filed Disclosures and all future Disclosures must be publicly available online via Contractor or third-party Web site 
	1. Within 12 months after the Notice to Proceed - initially filed Disclosures and all future Disclosures must be publicly available online via Contractor or third-party Web site 

	2. Within 12 months after initially filed Disclosures - Disclosures must include a complete Greenhouse Gas (GHG) inventory 
	2. Within 12 months after initially filed Disclosures - Disclosures must include a complete Greenhouse Gas (GHG) inventory 

	3. Within 24 months after initially filed Disclosures - Disclosures must include a GHG reduction target(s) (either for reduction of absolute annual quantity of greenhouse gas emissions, and/or for reduction of “carbon intensity” i.e., reduction of carbon footprint per activity measure such as sales, number of employees, square feet of facilities, etc.) 
	3. Within 24 months after initially filed Disclosures - Disclosures must include a GHG reduction target(s) (either for reduction of absolute annual quantity of greenhouse gas emissions, and/or for reduction of “carbon intensity” i.e., reduction of carbon footprint per activity measure such as sales, number of employees, square feet of facilities, etc.) 


	4. Within 36 months after initially filed Disclosures - Disclosures must report on progress towards meeting the GHG reduction target(s), and as specified in Section F.7. 
	4. Within 36 months after initially filed Disclosures - Disclosures must report on progress towards meeting the GHG reduction target(s), and as specified in Section F.7. 
	4. Within 36 months after initially filed Disclosures - Disclosures must report on progress towards meeting the GHG reduction target(s), and as specified in Section F.7. 


	GHG inventories and targets referenced above must include Scope 1 and 2 GHG emissions. Inclusion of Scope 3 emissions categories is encouraged but not required. The Government will accept a disclosure from the Contractor's parent company in satisfaction of Milestone 1. For Milestones 2 and beyond, GSA will continue to accept a disclosure from the Contractor's parent company as long as the parent company's GHG emissions inventory boundaries (financial and geographic) include activities the Contractor perform
	G.26 TASK ORDER CLOSEOUT 
	The OCO is responsible for closing out individual Task Orders under the Master Contract.  The Contractor agrees to cooperate with the OCO to close out Orders as soon as practical after expiration, cancellation or termination of each Task Order. In the event the Contractor cannot locate the current OCO to close out the Task Order, the Contractor may request assistance from the GSA GWAC Administrative Contracting Officer (ACO) to locate an ordering agency representative to close out the Orders. 
	Task Order closeout will be accomplished within the guidelines set forth in:  FAR Part 4 Administrative Matters and FAR Part 42 Contract Administration and Audit Services. The Contractor will be evaluated in the CPARS or another contract performance assessment report for their efforts to support timely closeout. 
	OCOs are encouraged to utilize FAR 42.708, Quick-Closeout Procedures to the maximum extent practicable. 
	The OCO has the authority to negotiate settlement of indirect costs in advance of the determination of final indirect cost rates if the Order is physically complete and the amount of unsettled indirect cost to be allocated to the Order is relatively insignificant (See FAR 42.708(a)(2)). 
	The Contractor shall make a good faith effort to expedite DCMA audits.  Any individual Task Order with obligated funding may be unilaterally deobligated and closed after six years and three months by the OCO.  Any valid final invoice with indirect rate adjustments after six years and three months from the end of the period of performance shall be submitted to the OCO as a claim. 
	  
	G.26.1 Expired Task Order Verification/Validation 
	The Contractor shall verify that all data elements have been reported and validated within the GWAC Program designated reporting system The Contractor shall verify that all data elements for each expired Task Order has been reported and validated in the Government Designated System within the time specified in Section F.7 within the time specified in Section F.7.  
	G.27 MASTER CONTRACT CLOSEOUT 
	The GSA GWAC Program intends to close out the Master Contract within 18 months of final Task Order expiration, and without waiting for the OCO to issue closeout modifications to their respective Task Orders, subject to the following conditions: (1) all of the Contractor’s Task Orders are physically complete; (2) no further claims against the GSA GWAC Program; and (3) the GWAC Program has determined that the Contractor has adequately met its CAF payment commitment.  Task Order awards and obligations reported
	Upon mutual agreement by both the Government and the Contractor, entitlement to any residual dollar amount of $1,000 or less at the time of final contract closeout may be waived. "Residual dollar amount" means money owed to either party at the end of the contract and as a result of the contract, excluding liabilities relating to taxation or a violation of law or regulation.  In determining a residual dollar amount, the Government and the Contractor may agree to consider offsets to the extent consistent with
	Any and all Contractor claims at the Master Contract level against the GSA GWAC Program shall be submitted, in writing, to the Procuring Contracting Officer (PCO) for a decision within 1 year after accrual of the claim(s) or 6 months after the Contractor's final Task Order is physically completed, whichever occurs first. Furthermore, the Contractor shall pursue any claims it may have at the Order level through the ordering activity and not with the GSA GWAC Program. If no claim is submitted in this specifie
	(END OF SECTION G)
	SECTION H - SPECIAL CONTRACT REQUIREMENTS 
	H.1 PROVISIONS INCORPORATED BY REFERENCE AT TASK ORDER LEVEL 
	Task Orders may incorporate one or more provisions by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a provision may be accessed electronically online. See Attachment J-8 Website References. 
	The following FAR provisions apply at the Task Order level, as applicable, depending upon the contract type of the Order, or as specifically referenced in the applicable Order: 
	 
	PROVISION # 
	PROVISION # 
	PROVISION # 
	PROVISION # 
	PROVISION # 

	PROVISION TITLE 
	PROVISION TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 



	52.204-24*   
	52.204-24*   
	52.204-24*   
	52.204-24*   

	REPRESENTATION REGARDING CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT 
	REPRESENTATION REGARDING CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT 

	OCT 2020 
	OCT 2020 

	X 
	X 

	X 
	X 

	X 
	X 


	52.204-26*   
	52.204-26*   
	52.204-26*   

	COVERED TELECOMMUNICATIONS EQUIPMENT OR SERVICES-REPRESENTATION 
	COVERED TELECOMMUNICATIONS EQUIPMENT OR SERVICES-REPRESENTATION 

	OCT 2020 
	OCT 2020 

	X 
	X 

	X 
	X 

	X 
	X 


	52.211-6 
	52.211-6 
	52.211-6 

	BRAND NAME OR EQUAL 
	BRAND NAME OR EQUAL 

	AUG 1999 
	AUG 1999 

	X 
	X 

	X 
	X 

	X 
	X 


	52.211-14* 
	52.211-14* 
	52.211-14* 

	NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE, EMERGENCY PREPAREDNESS, AND ENERGY PROGRAM USE 
	NOTICE OF PRIORITY RATING FOR NATIONAL DEFENSE, EMERGENCY PREPAREDNESS, AND ENERGY PROGRAM USE 

	APR 2008 
	APR 2008 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-20 
	52.215-20 
	52.215-20 

	REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR PRICING DATA 
	REQUIREMENTS FOR COST OR PRICING DATA OR INFORMATION OTHER THAN COST OR PRICING DATA 

	OCT 2010 
	OCT 2010 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-20* 
	52.215-20* 
	52.215-20* 

	ALTERNATE I 
	ALTERNATE I 

	OCT 2010 
	OCT 2010 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-20 
	52.215-20 
	52.215-20 

	ALTERNATE II 
	ALTERNATE II 

	OCT 1997 
	OCT 1997 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-20* 
	52.215-20* 
	52.215-20* 

	ALTERNATE III 
	ALTERNATE III 

	OCT 1997 
	OCT 1997 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-20* 
	52.215-20* 
	52.215-20* 

	ALTERNATE IV 
	ALTERNATE IV 

	OCT 2010 
	OCT 2010 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-22 
	52.215-22 
	52.215-22 

	LIMITATIONS ON PASS-THROUGH CHARGES—IDENTIFICATION OF SUBCONTRACT EFFORT 
	LIMITATIONS ON PASS-THROUGH CHARGES—IDENTIFICATION OF SUBCONTRACT EFFORT 

	OCT 2009 
	OCT 2009 

	X 
	X 

	X 
	X 

	X 
	X 


	52.216-29 
	52.216-29 
	52.216-29 

	TIME-AND-
	TIME-AND-

	FEB 2007 
	FEB 2007 

	  
	  

	  
	  

	X 
	X 




	PROVISION # 
	PROVISION # 
	PROVISION # 
	PROVISION # 
	PROVISION # 

	PROVISION TITLE 
	PROVISION TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 



	TBody
	TR
	MATERIALS/LABOR-HOUR PROPOSAL REQUIREMENTS — NON-COMMERCIAL ITEM ACQUISITION WITH ADEQUATE PRICE COMPETITION 
	MATERIALS/LABOR-HOUR PROPOSAL REQUIREMENTS — NON-COMMERCIAL ITEM ACQUISITION WITH ADEQUATE PRICE COMPETITION 
	  
	(Note: If DoD, use DFARS 252.216-7002 Alternate A (FEB 2007) in combination with FAR 52.216-29 (FEB 2007)) 


	52.216-30 
	52.216-30 
	52.216-30 

	TIME-AND-MATERIALS/LABOR-HOUR PROPOSAL REQUIREMENTS – NON-COMMERCIAL ITEM ACQUISITION WITHOUT ADEQUATE PRICE COMPETITION 
	TIME-AND-MATERIALS/LABOR-HOUR PROPOSAL REQUIREMENTS – NON-COMMERCIAL ITEM ACQUISITION WITHOUT ADEQUATE PRICE COMPETITION 

	FEB 2007 
	FEB 2007 

	  
	  

	  
	  

	X 
	X 


	52.216-31 
	52.216-31 
	52.216-31 

	TIME-AND-MATERIALS/LABOR-HOUR PROPOSAL REQUIREMENTS —COMMERCIAL ITEM ACQUISITION 
	TIME-AND-MATERIALS/LABOR-HOUR PROPOSAL REQUIREMENTS —COMMERCIAL ITEM ACQUISITION 

	FEB 2007 
	FEB 2007 

	  
	  

	  
	  

	X 
	X 


	52.217-5 
	52.217-5 
	52.217-5 

	EVALUATION OF OPTIONS 
	EVALUATION OF OPTIONS 

	JUL 1990 
	JUL 1990 

	X 
	X 

	X 
	X 

	X 
	X 


	52.225-2* 
	52.225-2* 
	52.225-2* 

	BUY AMERICAN CERTIFICATE 
	BUY AMERICAN CERTIFICATE 

	FEB 2021 
	FEB 2021 

	X 
	X 

	X 
	X 

	X 
	X 


	52.225-4* 
	52.225-4* 
	52.225-4* 

	BUY AMERICAN – FREE TRADE AGREEMENTS – ISRAELI TRADE ACT CERTIFICATE 
	BUY AMERICAN – FREE TRADE AGREEMENTS – ISRAELI TRADE ACT CERTIFICATE 

	FEB 2021 
	FEB 2021 

	X 
	X 

	X 
	X 

	X 
	X 


	52.225-6* 
	52.225-6* 
	52.225-6* 

	TRADE AGREEMENTS CERTIFICATE 
	TRADE AGREEMENTS CERTIFICATE 
	 

	FEB 2021 
	FEB 2021 

	X 
	X 

	X 
	X 

	 
	 


	52.227-15* 
	52.227-15* 
	52.227-15* 

	REPRESENTATION OF LIMITED RIGHTS DATA AND RESTRICTED COMPUTER SOFTWARE 
	REPRESENTATION OF LIMITED RIGHTS DATA AND RESTRICTED COMPUTER SOFTWARE 

	DEC 2007 
	DEC 2007 

	X 
	X 

	X 
	X 

	X 
	X 


	52.234-2 
	52.234-2 
	52.234-2 

	NOTICE OF EARNED VALUE MANAGEMENT SYSTEM – (PRE-AWARD) 
	NOTICE OF EARNED VALUE MANAGEMENT SYSTEM – (PRE-AWARD) 

	NOV 2016 
	NOV 2016 

	X 
	X 

	X 
	X 

	X 
	X 


	52.234-3 
	52.234-3 
	52.234-3 

	NOTICE OF EARNED VALUE MANAGEMENT SYSTEM –
	NOTICE OF EARNED VALUE MANAGEMENT SYSTEM –

	NOV 2016 
	NOV 2016 

	X 
	X 

	X 
	X 

	X 
	X 




	PROVISION # 
	PROVISION # 
	PROVISION # 
	PROVISION # 
	PROVISION # 

	PROVISION TITLE 
	PROVISION TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 



	TBody
	TR
	(POST-AWARD) 
	(POST-AWARD) 


	52.234-4* 
	52.234-4* 
	52.234-4* 

	EARNED VALUE MANAGEMENT SYSTEM 
	EARNED VALUE MANAGEMENT SYSTEM 

	NOV 2016 
	NOV 2016 

	X 
	X 

	X 
	X 

	X 
	X 


	52.237-10 
	52.237-10 
	52.237-10 

	IDENTIFICATION OF UNCOMPENSATED OVERTIME 
	IDENTIFICATION OF UNCOMPENSATED OVERTIME 

	MAR 2015 
	MAR 2015 

	X 
	X 

	X 
	X 

	X 
	X 




	 
	(Note: Provision numbers followed by an asterisk (*) require fill-ins by the OCO if determined applicable and incorporated into the Order.) 
	H.2 CONGRESSIONAL NOTIFICATION OF GWAC TASK ORDER AWARDS 
	Congressional notifications are not issued by GSA at the Master Contract level for issued Task Orders. There is nothing specific in FAR 16.505 regarding congressional notifications at the Task Order level; however, the Contractor and Ordering Contracting Officers should be aware that the Task Order issuing agency may have specific guidance as to reporting on their Task Order awards. The Task Order is where the actual work is defined, competed, awarded and funded; hence, the Task Order award may have congres
	H.3 MARKETING 
	GSA requires the review and approval of any Press/News Releases for Orders and Master Contracts, Marketing/Promotional Materials and Brochures by a Contractor that is GSA GWAC related, including information on the Contractor’s GWAC webpage.  The Contractor shall develop and display company specific GSA GWAC brochures for distribution at trade shows, conferences, seminars, etc., and distribute printed materials to enhance awareness of the GSA GWAC.  The GWAC Program will periodically provide the GWAC Sales T
	All marketing, promotional materials, and news releases in connection with the GSA GWAC or Task Order awards under the GSA GWAC, including information on the Contractor’s GSA GWAC web page, may be co-branded with marks owned or licensed by the Contractor and GSA, as long as the Contractor complies with GSAM 552.203-71, Restriction on Advertising, and in the case of GSA’s logo must comply with GSA Star Mark logo policy (See Attachment J-8 Website References). Contractors shall ensure these guidelines are adh
	The Prime Contractor shall not permit the marketing of their Master Contract on its subcontractor webpages that purports to, has the appearance of, or misrepresents itself to be a GSA GWAC approved teaming partner/subcontractor, when this arrangement has not been approved by the GWAC Contracting Officer.  Per Section G.23, the 
	Government had not pre-approved any subcontractors for the Master Contract. Subcontractor information may reside on the Prime Contractor’s Alliant webpage for purposes of marketing and customer awareness. 
	H.4 ORGANIZATIONAL CONFLICT OF INTEREST 
	The guidelines and procedures of FAR 9.5 will be used in identifying and resolving any issues of organizational conflict of interest at the Order level. 
	In the event that an Order requires activity that would create an actual or potential conflict of interest, the Contractor shall identify the potential or actual conflict to the OCO for review per FAR 9.5. 
	H.5 PERMITS 
	Except as otherwise provided in an individual Order, the Contractor shall, without direct cost to the Government, be responsible for obtaining any and all licenses, certifications, authorizations, approvals, and permits; for complying with any applicable Federal, national, state, and municipal laws, codes, and regulations; and any applicable foreign work permits, authorizations, etc., and/or visas in connection with the performance of any applicable Order issued under the Master Contract. 
	Contractors entering into an agreement for service to government activities shall be subject to all ordering activity IT security standards, policies, reporting requirements, and government wide laws or regulations applicable to the protection of government wide information security.  
	The Alliant 2 GWAC currently contains no Cybersecurity Maturity Model Certification (CMMC) requirement at the master contract level. Furthermore, any imposition of a CMMC certificate requirement will originate from the ordering agency at the task order level. Contractors entering into an agreement for service to government activities shall be subject to all ordering activity IT security standards, policies, reporting requirements, and government wide laws or regulations applicable to the protection of gover
	The Contractor acknowledges and affirms by their signed acceptance of this Master Contract they will abide by all required IT security indicated throughout this Master Contract and federal statutes, regulations, executive orders, and agency policies relating to Government IT security. Refer to Attachment J-2 Government Security Publications and Contractor Minimum Security Requirements for Select Systems.  
	H.6 SECURITY: REQUIRED IT SECURITY POLICIES AND REGULATIONS 
	The Alliant 2 GWAC currently contains no Cybersecurity Maturity Model Certification (CMMC) requirement at the master contract level. Furthermore, any imposition of a CMMC certificate requirement will originate from the ordering agency at the task order level. Contractors entering into an agreement for service to government activities shall be subject to all ordering activity IT security standards, policies, reporting requirements, and 
	government wide laws or regulations applicable to the protection of government wide information security. 
	H.7 SECURITY: SAFEGUARDING SENSITIVE DATA AND INFORMATION TECHNOLOGY RESOURCES  
	In accordance with FAR 39.105, this section is included in the Master Contract. This section applies to all users of sensitive data and information technology (IT) resources, including contractors, subcontractors, lessors, suppliers and manufacturers. Agency-specific IT Security guidelines will be identified in individual Task Orders by the issuing agency OCO.  
	H.7.1 GSA Agency-specific IT Security Guidelines 
	For all Task Orders issued by the GSA, the following GSA policies are required to be followed by GSA Personnel whether acting as the requiring agency or the contract servicing agency. The IT Security policies can be found on the GSA Directives website. See Attachment J-8 Website References. 
	1. CIO P 2100.1 GSA Information Technology (IT) Security Policy  
	1. CIO P 2100.1 GSA Information Technology (IT) Security Policy  
	1. CIO P 2100.1 GSA Information Technology (IT) Security Policy  

	2. CIO P 2100.2B GSA Wireless Local Area Network (LAN) Security  
	2. CIO P 2100.2B GSA Wireless Local Area Network (LAN) Security  

	3. CIO 2100.3B Mandatory Information Technology (IT) Security Training Requirement for Agency and Contractor Employees with Significant Security Responsibilities  
	3. CIO 2100.3B Mandatory Information Technology (IT) Security Training Requirement for Agency and Contractor Employees with Significant Security Responsibilities  

	4. CIO 2104.1A GSA Information Technology IT General Rules of Behavior  
	4. CIO 2104.1A GSA Information Technology IT General Rules of Behavior  

	5. CIO 2105.1 B GSA Section 508: Managing Electronic and Information Technology for Individuals with Disabilities  
	5. CIO 2105.1 B GSA Section 508: Managing Electronic and Information Technology for Individuals with Disabilities  

	6. CIO 2106.1 GSA Social Media Policy  
	6. CIO 2106.1 GSA Social Media Policy  

	7. CIO 2107.1 Implementation of the Online Resource Reservation Software  
	7. CIO 2107.1 Implementation of the Online Resource Reservation Software  

	8. CIO 2160.4 Provisioning of Information Technology (IT) Devices  
	8. CIO 2160.4 Provisioning of Information Technology (IT) Devices  

	9. CIO 2162.1 Digital Signatures  
	9. CIO 2162.1 Digital Signatures  

	10. CIO P 2165.2 GSA Telecommunications Policy  
	10. CIO P 2165.2 GSA Telecommunications Policy  

	11. CIO P 2180.1 GSA Rules of Behavior for Handling Personally Identifiable Information (Pll)  
	11. CIO P 2180.1 GSA Rules of Behavior for Handling Personally Identifiable Information (Pll)  

	12. CIO 2182.2 Mandatory Use of Personal Identity Verification (PIV) Credentials  
	12. CIO 2182.2 Mandatory Use of Personal Identity Verification (PIV) Credentials  

	13. CIO P 1878.2A Conducting Privacy Impact Assessments (PIAs) in GSA  
	13. CIO P 1878.2A Conducting Privacy Impact Assessments (PIAs) in GSA  

	14. CIO IL-13-01 Mobile Devices and Applications  
	14. CIO IL-13-01 Mobile Devices and Applications  

	15. CIO IL-14-03 Information Technology (IT) Integration Policy  
	15. CIO IL-14-03 Information Technology (IT) Integration Policy  

	16. HCO 9297.1 GSA Data Release Policy  
	16. HCO 9297.1 GSA Data Release Policy  

	17. HCO 9297.2B GSA Information Breach Notification Policy  
	17. HCO 9297.2B GSA Information Breach Notification Policy  


	18. ADM P 9732.1 D Suitability and Personnel Security  
	18. ADM P 9732.1 D Suitability and Personnel Security  
	18. ADM P 9732.1 D Suitability and Personnel Security  

	19. GSAR Clause 552.204-9, Personal Identity Verification Requirements 
	19. GSAR Clause 552.204-9, Personal Identity Verification Requirements 

	20. GSAR Clause 552.239-70, Information Technology Security Plan and Security Authorization 
	20. GSAR Clause 552.239-70, Information Technology Security Plan and Security Authorization 

	21. GSAR Clause 552.239-71, Security Requirements for Unclassified Information Technology Resources. 
	21. GSAR Clause 552.239-71, Security Requirements for Unclassified Information Technology Resources. 


	H.7.2 Task Order Subcontractors IT Security Guidelines, if applicable 
	The Contractor and its Subcontractors, if any, shall expressly insert the substance of this Master Contract for their agency-specific IT security guidelines into all GWAC Task Order Subcontractor agreements/contracts who are providing any IT goods or services, including all levels of Subcontractor tiers.  
	H.8 SECURITY: SECURITY CLEARANCES 
	The Master contract’s pre-established labor categories and associated Maximum Rates cover work at the classified Secret level. 
	Individual Task Orders may require higher level security clearances. Only those Offerors that meet the required security clearance levels on individual Orders shall be able to compete for Task Orders requiring security clearance(s). When classified work is required on an individual Task Order, the Contract Security Classification Specification, (DD Form 254 or agency equivalent) will be issued to the Contractor by the requiring agency.  
	The Contractor is responsible for providing personnel with appropriate security clearances to ensure compliance with Government security regulations, as specified on individual Orders. The Contractor shall fully cooperate on all security checks and investigations by furnishing requested information to verify the Contractor employee's trustworthiness and suitability for the position. Clearances may require Special Background Investigations (SBI), Sensitive Compartmented Information (SCI) access or Special Ac
	H.9 SECURITY: HOMELAND SECURITY PRESIDENTIAL DIRECTIVES-12 (HSPD-12) 
	The Contractor shall comply with agency personal identity verification procedures identified in individual Orders that implement Homeland Security Presidential Directives-12 (HSPD-12); OMB guidance M-05-24; Federal Information Processing Standards Publication (FIPS PUB) number 201; and GSA HSPD-12, Personal Identity Verification- I, Standard Operating Procedure (SOP). The Master Contract’s pre-established labor categories and associated T&M ceiling prices cover work at the Secret level, which may obviate th
	Contractors should look to Task Order solicitations for guidance on whether or not the customer agency will pay for the HSPD-12 investigation or if the contractor is expected to pay the cost of the investigation. OCOs may require contractor personnel to be HSPD-12 compliant as a condition of order award. 
	The Contractor shall insert the above paragraph in all subcontracts when the subcontractor is required to have physical access to a federally controlled facility or access to a Federal information system. 
	H.10 CONTRACTOR TRAINING 
	The Contractor is generally expected to maintain the professional qualifications and certifications of its personnel through ongoing training.  Unless specifically authorized in an individual Order, the Contractor shall not directly bill the Government for any training.  
	H.10.1 Mandatory Training 
	Contractor employees that are engaged in any programmatic reporting capacity with the GWAC Program shall within 90 days of involvement meet the following:  
	• All contractor employees having access to the GSA government designated system shall review and understand the various online government designated system video tutorials contained in the government designated system’s Training Module at a website noted in Attachment J-8. 
	• All contractor employees having access to the GSA government designated system shall review and understand the various online government designated system video tutorials contained in the government designated system’s Training Module at a website noted in Attachment J-8. 
	• All contractor employees having access to the GSA government designated system shall review and understand the various online government designated system video tutorials contained in the government designated system’s Training Module at a website noted in Attachment J-8. 


	H.11 GOVERNMENT PROPERTY 
	Any equipment, property, or facilities furnished by the Government or any Contractor-acquired property must be specified on individual Orders and follow the policies and procedures of FAR Part 45, Government Property, for providing Government property to Contractors, Contractors’ use and management of Government property, and reporting, redistributing, and disposing of Contractor inventory. 
	H.12 LEASING OF REAL AND PERSONAL PROPERTY 
	The Government contemplates that leases may be part of a solution offered by a Contractor, but the Government, where the Offeror’s solution includes leasing, will not be the Lessee.  Under no circumstances on any Task Order issued under this Master Contract shall: 
	a) The Government be deemed to have privity-of-contract with the owner/lessor of the leased items; or 
	a) The Government be deemed to have privity-of-contract with the owner/lessor of the leased items; or 
	a) The Government be deemed to have privity-of-contract with the owner/lessor of the leased items; or 

	b) The Government be held liable for early termination/cancellation damages if the Government decides not to exercise an Option period under an Order unless the Contractor has specifically disclosed the amount of such damages (or the formula by which such damages would be calculated) as part of its proposal and the OCO for the Order has specifically approved/allowed such damages as part of the Award.  The Master Contract strictly prohibits the use of lease-like payment arrangements, which purport to permit 
	b) The Government be held liable for early termination/cancellation damages if the Government decides not to exercise an Option period under an Order unless the Contractor has specifically disclosed the amount of such damages (or the formula by which such damages would be calculated) as part of its proposal and the OCO for the Order has specifically approved/allowed such damages as part of the Award.  The Master Contract strictly prohibits the use of lease-like payment arrangements, which purport to permit 


	items and then pay for the full cost of the items over time, even if such arrangements are not technically a lease transaction because the Government is not the lessee.  
	items and then pay for the full cost of the items over time, even if such arrangements are not technically a lease transaction because the Government is not the lessee.  
	items and then pay for the full cost of the items over time, even if such arrangements are not technically a lease transaction because the Government is not the lessee.  


	H.13 ELECTRONIC AND INFORMATION TECHNOLOGY ACCESSIBILITY 
	Pursuant to Section 508 of the Rehabilitation Act of 1973 (29 U.S.C. 794d), as amended by the Workforce Investment Act of 1998, all electronic and information technology (EIT) products and services developed, acquired, maintained, or used under Task Orders issued against the contract must comply with the "Electronic and Information Technology Accessibility Provisions" set forth by the Architectural and Transportation Barriers Compliance Board (also referred to as the "Access Board") in 36 CFR part 1194. 
	The offeror must reference the Section 508 technical standards below as a resource for meeting compliance of deliverables: 
	1194.21 Software applications and operating systems 
	1194.22 Web-based Intranet and Internet Information and Applications 
	1194.23 Telecommunications Products 
	1194.24 Video and multimedia products 
	1194.25 Self-contained, closed products 
	1194.26 Desktop and portable computers 
	1194.31 Functional Performance Criteria 
	1194.41 Information, Documentation and Support 
	The Offeror must comply with all required Federal or agency standards, including providing a Voluntary Product Accessibility Template (VAT) or Government Product and Services Accessibility Template (GPAT), as specified in the scope of work for each Task Order. OCOs have the option to perform testing and validation of EIT deliverables against any conformance claim and may include Section 508 compliance as an evaluation factor within a Task Order. 
	Information about Section 508 provisions and complete text is available on the GSA Government-wide Section508 Accessibility Program website. (See Attachment J.8 Website References). 
	H.14 INTERNET PROTOCOL VERSION 6 (IPV6) 
	The Master Contract involves the acquisition of Information Technology (IT) that uses Internet Protocol (IP) technology. The Contractor agrees that: (1) all deliverables that involve IT that uses IP (products, services, software, etc.) comply with IPv6 Standards and interoperate with both IPv6 and IPv4 systems and products; and (2) it has IPv6 technical support for fielded product management, development, and implementation available. If the Contractor plans to offer a deliverable that involves IT that is n
	(OCO’s) approval before starting work on the deliverable; and (2) have IPv6 technical support for fielded product management, development and implementation available.  Should the Contractor find that the Statement of Work (SOW) or specifications of this contract do not conform to IPv6 standards, it must notify the Task Order OCO of such nonconformance and act in accordance with the instructions of the OCO. 
	H.15 COST ACCOUNTING STANDARDS (CAS)  
	The Cost Accounting Standards Board (CASB) is established and operates in compliance with Public Law 100-679 (41 U.S.C. 422).  CASB has the exclusive authority to make, promulgate, amend, and rescind cost accounting standards and regulations, including interpretations thereof, designed to achieve uniformity and consistency in the cost accounting practices governing measurement, assignment, and allocation of costs to contracts with the United States Government.  Cost Accounting Standards (CAS) promulgated by
	There are currently nineteen (19) CAS topics which and are listed in 48 Code of Federal Regulation (CFR) 9904 as follows: 
	1. 9904.401 Cost accounting standard---consistency in estimating, accumulating and reporting costs 
	1. 9904.401 Cost accounting standard---consistency in estimating, accumulating and reporting costs 
	1. 9904.401 Cost accounting standard---consistency in estimating, accumulating and reporting costs 

	2. 9904.402 Cost accounting standard---consistency in allocating costs incurred for the same purpose 
	2. 9904.402 Cost accounting standard---consistency in allocating costs incurred for the same purpose 

	3. 9904.403 Allocation of home office expenses to segments 
	3. 9904.403 Allocation of home office expenses to segments 

	4. 9904.404 Capitalization of tangible assets 
	4. 9904.404 Capitalization of tangible assets 

	5. 9904.405 Accounting for unallowable costs 
	5. 9904.405 Accounting for unallowable costs 

	6. 9904.406 Cost accounting standard---cost accounting period 
	6. 9904.406 Cost accounting standard---cost accounting period 

	7. 9904.407 Use of standard costs for direct material and direct labor 
	7. 9904.407 Use of standard costs for direct material and direct labor 

	8. 9904.408 Accounting for costs of compensated personal absence 
	8. 9904.408 Accounting for costs of compensated personal absence 

	9. 9904.409 Cost accounting standard---depreciation of tangible capital assets 
	9. 9904.409 Cost accounting standard---depreciation of tangible capital assets 

	10. 9904.410 Allocation of business unit general and administrative expenses to final cost objectives 
	10. 9904.410 Allocation of business unit general and administrative expenses to final cost objectives 

	11. 9904.411 Cost accounting standard---accounting for acquisition costs of material 
	11. 9904.411 Cost accounting standard---accounting for acquisition costs of material 

	12. 9904.412 Cost accounting standard for composition and measurement of pension cost 
	12. 9904.412 Cost accounting standard for composition and measurement of pension cost 

	13. 9904.413 Adjustment and allocation of pension cost 
	13. 9904.413 Adjustment and allocation of pension cost 


	14. 9904.414 Cost accounting standard---cost of money as an element of the cost of facilities capital 
	14. 9904.414 Cost accounting standard---cost of money as an element of the cost of facilities capital 
	14. 9904.414 Cost accounting standard---cost of money as an element of the cost of facilities capital 

	15. 9904.415 Accounting for the cost of deferred compensation 
	15. 9904.415 Accounting for the cost of deferred compensation 

	16. 9904.416 Accounting for insurance costs 
	16. 9904.416 Accounting for insurance costs 

	17. 9904.417 Cost of money as an element of the cost of capital assets under construction 
	17. 9904.417 Cost of money as an element of the cost of capital assets under construction 

	18. 9904.418 Allocation of direct and indirect costs 
	18. 9904.418 Allocation of direct and indirect costs 

	19. 9904.420 Accounting for independent research and development costs and bid and proposal costs  
	19. 9904.420 Accounting for independent research and development costs and bid and proposal costs  


	Unless a business entity is exempted under 48 CFR 9903.201-1(b) they are subject to one of the CAS coverage types delineated in 48 CFR 9903.201-2 depending upon their entity type and or the value of awards held in the current and preceding accounting periods.  Also, a Disclosure Statement (a written description of a contractor's cost accounting practices and procedures) is required under given circumstances, which are listed in 48 CFR 9903.202.  
	H.16 COST ACCOUNTING SYSTEM 
	A contractor interested in participating in Cost-Reimbursement (CR) type Task Orders as defined in FAR 16.301-1 will be required to demonstrate that they have an accounting system that is adequate for determining costs applicable to the contract by the time the Task Order is awarded. This is an accounting system that the Defense Contract Audit Agency (DCAA), the Defense Contract Management Agency (DCMA), or any federal civilian audit agency has audited and determined adequate for determining costs applicabl
	The applicable Task Order can include use of the contractor’s most recent DCAA-approved provisional indirect billing and actual rates for both direct and indirect costs, or if a contractor does not have DCAA-approved rates, their indirect rates in accordance with FAR Part 31. The fee will be negotiated for each Task Order consistent with statutory limitations. If the Task Order type is to be CPAF or CPIF, the fixed portion of fee and the award portion will be clearly differentiated. Such Task Orders will be
	H.17 COMMERCIAL SOFTWARE AGREEMENTS  
	The Government understands that commercial software tools will be purchased in furtherance of this GWAC and subsequent orders, and may be subject to commercial agreements which may take a variety of forms, including without limitation, licensing agreements, terms of service, maintenance agreements, and the like, whether existing, in 
	hard copy or in an electronic or online format such as "clickwrap" or "browsewrap" (collectively, "Software Agreements"). The parties acknowledge that 12.212(a) requires the Government to procure such tools and their associated documentation under such Software Agreements to the extent such Software Agreements are consistent with Federal law.  
	The GSA Senior Procurement Executive issued a class deviation on 31 July 2015 to the GSAR to reconcile federal requirements with the terms of standard Commercial Supplier Agreements. An objective of the class deviation is to alleviate costs and delays of negotiating contract terms that federal purchasers can accept from commercial sources of information technology. This deviation (Acquisition Letter MV-15-03) is incorporated by reference into the Master Contract applicable to all Task Orders issued by GSA C
	H.18 LOGISTICAL SUPPORT PRIVILEGES  
	As specified on individual Orders, Contractors may be required to provide logistical support in OCONUS areas.  Individual Orders will specify whether Status of Forces Agreements (SOFAs) for foreign jurisdictions will apply and will be processed for foreign tax exemption purposes. At the discretion of the Military Theatre Commander, the Government may provide, but is not limited to, use of the following: 
	a) Military or other U.S. Government Clubs, exchanges, or other non-appropriated fund organizations;  
	a) Military or other U.S. Government Clubs, exchanges, or other non-appropriated fund organizations;  
	a) Military or other U.S. Government Clubs, exchanges, or other non-appropriated fund organizations;  

	b) Military or other U.S. Government commissary stores; 
	b) Military or other U.S. Government commissary stores; 

	c) Military or other U.S. Government postal facilities; 
	c) Military or other U.S. Government postal facilities; 

	d) Utilities and services in accordance with priorities, rates or tariffs established by military or other U.S. Government agencies; 
	d) Utilities and services in accordance with priorities, rates or tariffs established by military or other U.S. Government agencies; 

	e) Military Payment Certificate (MPC), where applicable; 
	e) Military Payment Certificate (MPC), where applicable; 

	f) Military or other U.S. Government banking facilities; and 
	f) Military or other U.S. Government banking facilities; and 

	g) Military or other U.S. Government provided telephones, lines, and services with direct dialing capability and access to the Defense Switched Network (DSN), (formerly AUTOVON).  The precedence of usage shall be coincident with the urgency of the requirement and in accordance with Government and Military regulations. 
	g) Military or other U.S. Government provided telephones, lines, and services with direct dialing capability and access to the Defense Switched Network (DSN), (formerly AUTOVON).  The precedence of usage shall be coincident with the urgency of the requirement and in accordance with Government and Military regulations. 


	H.19 CONTRACTOR ENGAGEMENT REQUIREMENTS BASED UPON TASK ORDER PARTICIPATION AND PRODUCTION 
	Performance-based Acquisition Requirements for Contractor Engagement 
	As indicated in Section C.7.1 Master Contract Performance Work Statement (PWS), the Master Contract is a Performance-based Acquisition (PBA) that includes Contractor Engagement, which is a performance-based requirement of the Master Contract Scope. Because PBA describes requirements in terms of Results required, inclusive of Outcomes 
	and Goals, rather than specifying how the work is to be accomplished, the Government measures and evaluates Contractor Results, not the Contractor implementation factors that ultimately might lead to the Government’s desired Outcome. 
	The Government recognizes that the Contractor’s implementation factors such as inputs, company resources, activities, tasks undertaken and processes, and outputs, the level of effort expended and produced, are all necessary and needed to ultimately achieve the required Results, Outcomes, and Goals of this Master Contract. Nevertheless, it is exclusively the Outcomes from Contractor Engagement, which are the PBA PWS requirements measured by Participation and Production, which critically determine the Contrac
	No other Contractor efforts are measured and rated in this critical contract Contractor Engagement performance requirement. Narrative details and table-format depictions of the entire Contractor Engagement PBA Program are incorporated into Attachment J-5 PERFORMANCE REQUIREMENTS SUMMARY (PRS). 
	H.20 VOLUNTARY CANCELLATION OF THE MASTER CONTRACT PROVISION 
	If at any point during the Base or Option periods of performance, the Contractor decides they no longer want to engage in Participation in the Master Contract for any reason, the Contractor may submit a written document to the GSA GWAC PCO/ACO requesting a mutual cancellation of their Master Contract. If the GSA GWAC PCO/ACO accepts the Contractor’s request, the GSA GWAC PCO/ACO will mutually terminate and cancel the Master Contract pursuant to FAR 49.109-4, No-cost settlement. Should the Government accept 
	H.21 OPEN SEASON FOR MASTER CONTRACT 
	An Open Season, as defined for purposes of this Master Contract, is an unrestricted full and open competitive acquisition conducted under the rules of FAR Part 15 Contracting by Negotiation. The Open Season provides the Government the ability to add additional contractors onto the Master Contract should they consider and determine it to be in their best interest.  
	Over time, the total number of contractors may fluctuate due to various reasons including industry consolidation, significant changes in the federal marketplace, advances in technology, general economic conditions, or other unforeseen reasons. Recognizing these market variables, GSA intends to periodically review the total number of contractors and 
	the quality of those contractors participating in the Task Ordering process, to include the GWAC Program review of the sole source requirements, and Fair Opportunity requirements resulting in competitive one-bid responses among other factors to determine whether it would be in the Government’s best interest to initiate an Open Season so to add new qualified contractors to the Master Contract. No set schedule will be established as to when an Open Season will be considered or implemented, and there is no gua
	H.21.1 Open Season Determinations and Procedures 
	GSA GWAC PCO Determination for an Open Season: The Government reserves the unilateral right to determine if and when it would be appropriate to publicly announce a new open market competition for the purpose of adding additional contractors to the initially awarded Master Contract. There are two primary reasons and two primary triggers mentioned below for when the Government might consider an Open Season. Simply and solely a reduction of contractors from the number of originally awarded contractors under th
	Background of GSA Planning the Master Contract Acquisition: The GSA GWAC PCO determined that it is in the Government’s best interest considering the scope and complexity of the contract requirement for there to be a multiple award preference with an adequate number of qualified and Participating contractors in a Performing status eligible to continually meet the Government’s IT services procurement requirements and ensuring effective competition from agencies’ Task Order RFPs/RFQs. The GSA GWAC PCO addition
	Conditions and Reasons for Considering and Determining an Open Season 
	The two primary conditions that may trigger the GSA GWAC PCO to consider an Open Season are: 
	1. Inadequate levels of competition, and/or;  
	1. Inadequate levels of competition, and/or;  
	1. Inadequate levels of competition, and/or;  

	2. Deficient levels of required technical capabilities within the mix of Master Contract contractors, as might be revealed from a high-level of competitive single-bid Task Order awards for specific information technology services requirements. 
	2. Deficient levels of required technical capabilities within the mix of Master Contract contractors, as might be revealed from a high-level of competitive single-bid Task Order awards for specific information technology services requirements. 


	The two primary reasons for determining if an Open Season is in the Government’s best interest will be: 
	1. To ensure the ability to maintain competition among the awardees throughout the period of performance to the federal agencies from the current pool of contractors, and secondly;  
	1. To ensure the ability to maintain competition among the awardees throughout the period of performance to the federal agencies from the current pool of contractors, and secondly;  
	1. To ensure the ability to maintain competition among the awardees throughout the period of performance to the federal agencies from the current pool of contractors, and secondly;  


	2. To ensure that there is a high-quality mix of resources that contractors have to perform expected Task Order requirements, FAR 16.504(c)(1)(ii)(A).  
	2. To ensure that there is a high-quality mix of resources that contractors have to perform expected Task Order requirements, FAR 16.504(c)(1)(ii)(A).  
	2. To ensure that there is a high-quality mix of resources that contractors have to perform expected Task Order requirements, FAR 16.504(c)(1)(ii)(A).  


	Conditions if an Open Season is Determined to be in the Best Interest of the Government: Should the GSA GWAC PCO determine to re-open the solicitation in accordance with Section H.21, the following conditions will apply: 
	1. An Open Season notice is published in Federal Business Opportunities in accordance with FAR Part 5, Publicizing Contract Action.  
	1. An Open Season notice is published in Federal Business Opportunities in accordance with FAR Part 5, Publicizing Contract Action.  
	1. An Open Season notice is published in Federal Business Opportunities in accordance with FAR Part 5, Publicizing Contract Action.  

	2. An Open Season solicitation is issued under current Federal procurement law. 
	2. An Open Season solicitation is issued under current Federal procurement law. 

	3. The solicitation identifies the total anticipated number of new contracts that GSA intends to award onto the Master Contract.  
	3. The solicitation identifies the total anticipated number of new contracts that GSA intends to award onto the Master Contract.  

	4. Any Offeror that meets the eligibility requirements set forth in the Open Season solicitation may submit a proposal in response to the solicitation.  
	4. Any Offeror that meets the eligibility requirements set forth in the Open Season solicitation may submit a proposal in response to the solicitation.  

	5. The award decision under the Open Season solicitation is substantially based upon the evaluation factors/subfactors as the original solicitation. GSA reserves the right to update the subfactors within each evaluation factor to match the current information technologies (IT) and the IT federal marketplace. Updated subfactors may be used for Prior Relevant Experience and Leading Edge Technologies (LETs), Certifications, and other subfactors. For example, LETs relevant experience criteria and their evaluati
	5. The award decision under the Open Season solicitation is substantially based upon the evaluation factors/subfactors as the original solicitation. GSA reserves the right to update the subfactors within each evaluation factor to match the current information technologies (IT) and the IT federal marketplace. Updated subfactors may be used for Prior Relevant Experience and Leading Edge Technologies (LETs), Certifications, and other subfactors. For example, LETs relevant experience criteria and their evaluati

	6. The terms and conditions of any resulting awards are materially identical to the existing version of the Master Contract vehicle. 
	6. The terms and conditions of any resulting awards are materially identical to the existing version of the Master Contract vehicle. 

	7. The period of performance term for any new awards is coterminous with the existing term for all other contractors. 
	7. The period of performance term for any new awards is coterminous with the existing term for all other contractors. 

	8. The Open Season competition is considered a separate and distinct open procurement; so, any Protests raised during Open Season source selection will not interfere with any new and/or existing Task Order requirements from being reviewed, competed, and/or issued with the original or current Contractor awardee pool. 
	8. The Open Season competition is considered a separate and distinct open procurement; so, any Protests raised during Open Season source selection will not interfere with any new and/or existing Task Order requirements from being reviewed, competed, and/or issued with the original or current Contractor awardee pool. 

	9. New Master Contract awardees resulting from the Open Season competition will be eligible to compete and submit proposals in response to any Task Order RFPs/RFQs and accept awards with the same rights and obligations as any other Contractor once the Open 
	9. New Master Contract awardees resulting from the Open Season competition will be eligible to compete and submit proposals in response to any Task Order RFPs/RFQs and accept awards with the same rights and obligations as any other Contractor once the Open 


	Season Notice to Proceed is issued by the GSA GWAC PCO at a later date after contract award. 
	Season Notice to Proceed is issued by the GSA GWAC PCO at a later date after contract award. 
	Season Notice to Proceed is issued by the GSA GWAC PCO at a later date after contract award. 

	10. Performance Based Acquisition Standards and metrics for Contractor Engagement and Small Business Subcontracting will be re-established exclusively for new Open Season awardees and will be presented in amended/modified RFP/Master Contact Attachments J-5, J-5.A and J-5.B within the Open Season solicitation.  
	10. Performance Based Acquisition Standards and metrics for Contractor Engagement and Small Business Subcontracting will be re-established exclusively for new Open Season awardees and will be presented in amended/modified RFP/Master Contact Attachments J-5, J-5.A and J-5.B within the Open Season solicitation.  
	10. Performance Based Acquisition Standards and metrics for Contractor Engagement and Small Business Subcontracting will be re-established exclusively for new Open Season awardees and will be presented in amended/modified RFP/Master Contact Attachments J-5, J-5.A and J-5.B within the Open Season solicitation.  
	1) the clause prescription for use per FAR 52.101(c),  
	1) the clause prescription for use per FAR 52.101(c),  
	1) the clause prescription for use per FAR 52.101(c),  

	2) FAR matrix per FAR 52.201(e),  
	2) FAR matrix per FAR 52.201(e),  

	3) the contract type of the Task Order, and 
	3) the contract type of the Task Order, and 

	4) as specifically cited in the Task Order   
	4) as specifically cited in the Task Order   

	1) optional FAR clauses,  
	1) optional FAR clauses,  

	2) agency alternate and supplemental clauses,  
	2) agency alternate and supplemental clauses,  

	3) alternate FAR clauses, and  
	3) alternate FAR clauses, and  

	4) Task Order-specific clauses 
	4) Task Order-specific clauses 





	H.22 OPTION TERM OF MASTER CONTRACT 
	The GSA GWAC PCO will determine whether to exercise the Contractor’s Master Contract’s multi-year Option a minimum of 60 days prior to the end of the base period. Written notification will be delivered to the Contractor at that time only if the Government’s intent is to exercise the Option. Otherwise, the Contractor may not receive any notification at 60 days prior to the end of the base period if there is no intent to exercise the Option. The GSA does not guarantee to the Contractor or to any of the awarde
	(END OF SECTION H)
	SECTION I - CONTRACT CLAUSES 
	I.1 GENERAL  
	In accordance with FAR 52.301, Solicitation Provisions and Contract Clauses (Matrix), due to the various combinations for contract provisions/clauses that may be Optional under an individual Task Order based on the contract type, statement of work, dollar value, and other specific customer agency requirements, the Master Contract cannot predetermine all the contract provisions/clauses for future individual Task Orders. However, all Applicable and Required provisions/clauses set forth in FAR 52.301 automatic
	All Applicable and Required provisions/clauses that automatically flow down to Task Orders shall remain unchanged. If a future Applicable or Required provision(s)/clause(s) are to the benefit of future Task Orders solicited under the Master Contract, the future Applicable or Required provision/clause may be updated and Effective Date under a bi-lateral modification to the Master Contract. 
	The OCO will identify any Optional, and/or Agency-specific provisions/clauses for each individual Task Order solicitation and subsequent award. The OCO will provide the provision/clause Number, Title, Date, and fill-in information (if any), as of the date the Task Order solicitation is issued. 
	The clauses in Section I.2 apply to Task Orders, as applicable, depending upon any of the following:  
	Ordering Contracting Officers may include additional clauses in Task Orders, such as:   
	Additional clauses are not limited to those associated only with Section I of the Uniform Contract Format in FAR 52.3.   
	Clauses and provisions relating to the Wage Rate Requirements (Construction) (Section B.7) and the Service Contract Labor Standards (Section B.8) will be included in an individual Task Order as deemed applicable by the OCO. 
	I.1.1 DOD Agency-specific Required Provisions and Clauses 
	For Department of Defense (DoD) Task Orders issued under this Master Contract, provisions and clauses from the DoD FAR Supplement (DFARS) have been incorporated into the Master Contract Section J, Attachment J-1 DoD Required Provisions and Clauses. If applicable, these will flow down to the Task Order level. The required provisions and clauses are updated through the version date indicated on the J-1 attachment. Alternate and supplemental provisions and clauses from Command-specific and/or DoD Component lev
	I.2 FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 
	This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text.  Upon request, the Contracting Officer will make their full text available.  Also, the full text of a clause may be accessed electronically online. See Attachment J-8 Website References. Master Contract clauses apply as applicable. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 

	TITLE 
	TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 

	Master Contract 
	Master Contract 



	52.202-1 
	52.202-1 
	52.202-1 
	52.202-1 

	DEFINITIONS 
	DEFINITIONS 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.203-3 
	52.203-3 
	52.203-3 

	GRATUITIES 
	GRATUITIES 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.203-5 
	52.203-5 
	52.203-5 

	COVENANT AGAINST CONTINGENT FEES 
	COVENANT AGAINST CONTINGENT FEES 

	MAY 2014 
	MAY 2014 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.203-6 
	52.203-6 
	52.203-6 

	RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT 
	RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	 
	 

	X 
	X 


	52.203-7 
	52.203-7 
	52.203-7 

	ANTI-KICKBACK PROCEDURES 
	ANTI-KICKBACK PROCEDURES 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.203-8 
	52.203-8 
	52.203-8 

	CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY 
	CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY 

	MAY 2014 
	MAY 2014 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.203-10 
	52.203-10 
	52.203-10 

	PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY 
	PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY 
	 
	 

	MAY 2014 
	MAY 2014 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.203-11 
	52.203-11 
	52.203-11 

	CERTIFICATION AND 
	CERTIFICATION AND 

	SEP 2007 
	SEP 2007 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 




	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 

	TITLE 
	TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 

	Master Contract 
	Master Contract 



	TBody
	TR
	DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTION 
	DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTION 


	52.203-12 
	52.203-12 
	52.203-12 

	LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS 
	LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.203-13 
	52.203-13 
	52.203-13 

	CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT 
	CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.203-14 
	52.203-14 
	52.203-14 

	DISPLAY OF HOTLINE POSTER(S) 
	DISPLAY OF HOTLINE POSTER(S) 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.203-15 
	52.203-15 
	52.203-15 

	WHISTLEBLOWER PROTECTIONS UNDER THE AMERICAN RECOVERY AND REINVESTMENT ACT OF 2009 
	WHISTLEBLOWER PROTECTIONS UNDER THE AMERICAN RECOVERY AND REINVESTMENT ACT OF 2009 

	JUN 2010 
	JUN 2010 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.203-16 
	52.203-16 
	52.203-16 

	PREVENTING PERSONAL CONFLICTS OF NTEREST 
	PREVENTING PERSONAL CONFLICTS OF NTEREST 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.203-17 
	52.203-17 
	52.203-17 

	CONTRACTOR EMPLOYEE WHISTLEBLOWER RIGHTS AND REQUIREMENT TO INFORM EMPLOYEE OF WHISTLEBLOWER RIGHTS 
	CONTRACTOR EMPLOYEE WHISTLEBLOWER RIGHTS AND REQUIREMENT TO INFORM EMPLOYEE OF WHISTLEBLOWER RIGHTS 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.204-2 
	52.204-2 
	52.204-2 

	SECURITY REQUIREMENTS 
	SECURITY REQUIREMENTS 

	AUG 1996 
	AUG 1996 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.204-4 
	52.204-4 
	52.204-4 

	PRINTED OR COPIED DOUBLE-SIDED ON POST CONSUMER FIBER CONTENT PAPER 
	PRINTED OR COPIED DOUBLE-SIDED ON POST CONSUMER FIBER CONTENT PAPER 

	MAY 2011 
	MAY 2011 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.204-5 
	52.204-5 
	52.204-5 

	WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS) 
	WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS) 

	OCT 2014 
	OCT 2014 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.204-9 
	52.204-9 
	52.204-9 

	PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL 
	PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL 

	JAN 2011 
	JAN 2011 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.204-10 
	52.204-10 
	52.204-10 

	REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT AWARDS 
	REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT AWARDS 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 




	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 

	TITLE 
	TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 

	Master Contract 
	Master Contract 



	52.204-13 
	52.204-13 
	52.204-13 
	52.204-13 

	SYSTEM FOR AWARD MANAGEMENT MAINTENANCE 
	SYSTEM FOR AWARD MANAGEMENT MAINTENANCE 

	OCT 2018 
	OCT 2018 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.204-15 
	52.204-15 
	52.204-15 

	SERVICE CONTRACT REPORTING REQUIREMENTS 
	SERVICE CONTRACT REPORTING REQUIREMENTS 

	OCT 2016 
	OCT 2016 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.204–21 
	52.204–21 
	52.204–21 

	BASIC SAFEGUARDING OF COVERED CONTRACTOR INFORMATION SYSTEMS  
	BASIC SAFEGUARDING OF COVERED CONTRACTOR INFORMATION SYSTEMS  

	JUN 2016 
	JUN 2016 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.204-23 
	52.204-23 
	52.204-23 

	PROHIBITION ON CONTRACTING FOR HARDWARE, SOFTWARE, AND SERVICES DEVELOPED OR PROVIDED BY KASPERSKY LAB AND OTHER COVERED ENTITIES 
	PROHIBITION ON CONTRACTING FOR HARDWARE, SOFTWARE, AND SERVICES DEVELOPED OR PROVIDED BY KASPERSKY LAB AND OTHER COVERED ENTITIES 

	JUL 2018 
	JUL 2018 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.204-25 
	52.204-25 
	52.204-25 

	PROHIBITION ON CONTRACTING FOR CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT 
	PROHIBITION ON CONTRACTING FOR CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT 

	AUG 2020 
	AUG 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.204-27 
	52.204-27 
	52.204-27 

	PROHIBITION ON A BYTEDANCE COVERED APPLICATION 
	PROHIBITION ON A BYTEDANCE COVERED APPLICATION 

	JUN 2023 
	JUN 2023 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.207-3 
	52.207-3 
	52.207-3 

	RIGHT OF FIRST REFUSAL OF EMPLOYMENT 
	RIGHT OF FIRST REFUSAL OF EMPLOYMENT 

	MAY 2006 
	MAY 2006 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.207-5 
	52.207-5 
	52.207-5 

	OPTION TO PURCHASE EQUIPMENT 
	OPTION TO PURCHASE EQUIPMENT 

	FEB 1995 
	FEB 1995 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.209-6 
	52.209-6 
	52.209-6 

	PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT 
	PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH CONTRACTORS DEBARRED, SUSPENDED, OR PROPOSED FOR DEBARMENT 
	 
	 
	 
	 
	 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.209-9 
	52.209-9 
	52.209-9 

	UPDATES OF PUBLICLY 
	UPDATES OF PUBLICLY 

	OCT 2018 
	OCT 2018 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 




	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 

	TITLE 
	TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 

	Master Contract 
	Master Contract 



	TBody
	TR
	AVAILABLE INFORMATION REGARDING RESPONSIBILITY MATTERS 
	AVAILABLE INFORMATION REGARDING RESPONSIBILITY MATTERS 


	52.209-10 
	52.209-10 
	52.209-10 

	PROHIBITION ON CONTRACTING WITH INVERTED DOMESTIC CORPORATIONS 
	PROHIBITION ON CONTRACTING WITH INVERTED DOMESTIC CORPORATIONS 

	NOV 2015 
	NOV 2015 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.211-5 
	52.211-5 
	52.211-5 

	MATERIAL REQUIREMENTS 
	MATERIAL REQUIREMENTS 

	AUG 2000 
	AUG 2000 

	X 
	X 

	X 
	X 

	 
	 

	 
	 


	52.211-11* 
	52.211-11* 
	52.211-11* 

	LIQUIDATED DAMAGES – SUPPLIES, SERVICES, OR RESEARCH AND DEVELOPMENT 
	LIQUIDATED DAMAGES – SUPPLIES, SERVICES, OR RESEARCH AND DEVELOPMENT 

	SEP 2000 
	SEP 2000 

	X 
	X 

	 
	 

	 
	 

	 
	 


	52.211-15 
	52.211-15 
	52.211-15 

	DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS 
	DEFENSE PRIORITY AND ALLOCATION REQUIREMENTS 

	APR 2008 
	APR 2008 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.214-35 
	52.214-35 
	52.214-35 

	SUBMISSION OF OFFERS IN U.S. CURRENCY 
	SUBMISSION OF OFFERS IN U.S. CURRENCY 

	APR 1991 
	APR 1991 

	X 
	X 

	X 
	X 

	X 
	X 

	 
	 


	52.215-2 
	52.215-2 
	52.215-2 

	AUDIT AND RECORDS —NEGOTIATION 
	AUDIT AND RECORDS —NEGOTIATION 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-2 
	52.215-2 
	52.215-2 

	ALTERNATE I 
	ALTERNATE I 

	MAR 2009 
	MAR 2009 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-2 
	52.215-2 
	52.215-2 

	ALTERNATE II 
	ALTERNATE II 

	AUG 2016 
	AUG 2016 

	 
	 

	X 
	X 

	 
	 

	X 
	X 


	52.215-2 
	52.215-2 
	52.215-2 

	ALTERNATE III 
	ALTERNATE III 

	JUN 1999 
	JUN 1999 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-8  
	52.215-8  
	52.215-8  

	ORDER OF PRECEDENCE – UNIFORM CONTRACT FORMAT 
	ORDER OF PRECEDENCE – UNIFORM CONTRACT FORMAT 

	OCT 1997 
	OCT 1997 
	 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-9 
	52.215-9 
	52.215-9 

	CHANGES OR ADDITIONS TO MAKE-OR-BUY PROGRAM 
	CHANGES OR ADDITIONS TO MAKE-OR-BUY PROGRAM 

	OCT 1997 
	OCT 1997 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-9 
	52.215-9 
	52.215-9 

	ALTERNATE I 
	ALTERNATE I 

	OCT 2010 
	OCT 2010 

	X 
	X 

	 
	 

	 
	 

	X 
	X 


	52.215-9 
	52.215-9 
	52.215-9 

	ALTERNATE II 
	ALTERNATE II 

	OCT 2010 
	OCT 2010 

	 
	 

	X 
	X 

	 
	 

	X 
	X 


	52.215-10  
	52.215-10  
	52.215-10  

	PRICE REDUCTION FOR CERTIFIED DEFECTIVE COST OR PRICING DATA 
	PRICE REDUCTION FOR CERTIFIED DEFECTIVE COST OR PRICING DATA 

	AUG 2011 
	AUG 2011 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-11 
	52.215-11 
	52.215-11 

	PRICE REDUCTION FOR CERTIFIED DEFECTIVE COST OR PRICING DATA – MODIFICATIONS 
	PRICE REDUCTION FOR CERTIFIED DEFECTIVE COST OR PRICING DATA – MODIFICATIONS 
	 
	 
	 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-12  
	52.215-12  
	52.215-12  

	SUBCONTRACTOR CERTIFIED COST OR 
	SUBCONTRACTOR CERTIFIED COST OR 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 




	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 

	TITLE 
	TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 

	Master Contract 
	Master Contract 



	TBody
	TR
	PRICING DATA 
	PRICING DATA 


	52.215-13 
	52.215-13 
	52.215-13 

	SUBCONTRACTOR CERTIFIED COST OR PRICING DATA – MODIFICATIONS 
	SUBCONTRACTOR CERTIFIED COST OR PRICING DATA – MODIFICATIONS 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-14  
	52.215-14  
	52.215-14  

	INTEGRITY OF UNIT PRICES 
	INTEGRITY OF UNIT PRICES 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-14 
	52.215-14 
	52.215-14 

	ALTERNATE I 
	ALTERNATE I 

	OCT 1997 
	OCT 1997 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-15  
	52.215-15  
	52.215-15  

	PENSION ADJUSTMENTS AND ASSET REVERSIONS 
	PENSION ADJUSTMENTS AND ASSET REVERSIONS 

	OCT 2010 
	OCT 2010 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-17 
	52.215-17 
	52.215-17 

	WAIVER OF FACILITIES CAPITAL COST OF MONEY 
	WAIVER OF FACILITIES CAPITAL COST OF MONEY 

	OCT 1997 
	OCT 1997 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-18  
	52.215-18  
	52.215-18  

	REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS (PRB) OTHER THAN PENSIONS  
	REVERSION OR ADJUSTMENT OF PLANS FOR POSTRETIREMENT BENEFITS (PRB) OTHER THAN PENSIONS  

	JUL 2005 
	JUL 2005 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-19 
	52.215-19 
	52.215-19 

	NOTIFICATION OF OWNERSHIP CHANGES 
	NOTIFICATION OF OWNERSHIP CHANGES 

	OCT 1997 
	OCT 1997 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-21 
	52.215-21 
	52.215-21 

	REQUIREMENTS FOR CERTIFIED COST OR PRICING AND DATA OTHER THAN CERTIFIED COST OR PRICING DATA - MODIFICATIONS 
	REQUIREMENTS FOR CERTIFIED COST OR PRICING AND DATA OTHER THAN CERTIFIED COST OR PRICING DATA - MODIFICATIONS 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215.21 
	52.215.21 
	52.215.21 

	ALTERNATE I 
	ALTERNATE I 

	OCT 2010 
	OCT 2010 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-21 
	52.215-21 
	52.215-21 

	ALTERNATE II 
	ALTERNATE II 

	OCT 1997 
	OCT 1997 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-21 
	52.215-21 
	52.215-21 

	ALTERNATE III 
	ALTERNATE III 

	OCT 1997 
	OCT 1997 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-21 
	52.215-21 
	52.215-21 

	ALTERNATE IV 
	ALTERNATE IV 

	OCT 2010 
	OCT 2010 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.215-23 
	52.215-23 
	52.215-23 

	LIMITATIONS ON PASS-THROUGH CHARGES 
	LIMITATIONS ON PASS-THROUGH CHARGES 

	JUN 2020 
	JUN 2020 

	 
	 

	X 
	X 

	 
	 

	X 
	X 


	52.216-4 
	52.216-4 
	52.216-4 

	ECONOMIC PRICE ADJUSTMENT – LABOR AND MATERIAL  
	ECONOMIC PRICE ADJUSTMENT – LABOR AND MATERIAL  

	JAN 2017 
	JAN 2017 

	X 
	X 

	 
	 

	X 
	X 

	X 
	X 


	52.216-5* 
	52.216-5* 
	52.216-5* 

	PRICE REDETERMINATION – PROSPECTIVE 
	PRICE REDETERMINATION – PROSPECTIVE 

	OCT 1997 
	OCT 1997 

	X 
	X 

	 
	 

	X 
	X 

	X 
	X 


	52.216-6* 
	52.216-6* 
	52.216-6* 

	PRICE REDETERMINATION—RETROACTIVE 
	PRICE REDETERMINATION—RETROACTIVE 

	OCT 1997 
	OCT 1997 

	X 
	X 

	 
	 

	X 
	X 

	X 
	X 


	52.216-7* 
	52.216-7* 
	52.216-7* 

	ALLOWABLE COST AND PAYMENT 
	ALLOWABLE COST AND PAYMENT 

	AUG 2018 
	AUG 2018 

	 
	 

	X 
	X 

	X 
	X 

	X 
	X 


	52.216-8 
	52.216-8 
	52.216-8 

	FIXED FEE 
	FIXED FEE 

	JUN 2011 
	JUN 2011 

	 
	 

	X 
	X 

	X 
	X 

	X 
	X 


	52.216-10    
	52.216-10    
	52.216-10    

	INCENTIVE FEE  
	INCENTIVE FEE  

	JUN 2011 
	JUN 2011 

	 
	 

	X 
	X 

	X 
	X 

	X 
	X 


	52.216-11* 
	52.216-11* 
	52.216-11* 

	COST CONTRACT-NO FEE 
	COST CONTRACT-NO FEE 

	APR 1984 
	APR 1984 

	 
	 

	X 
	X 

	X 
	X 

	X 
	X 


	52.216-12  
	52.216-12  
	52.216-12  

	COST-SHARING 
	COST-SHARING 

	APR 1984 
	APR 1984 

	  
	  

	X 
	X 

	  
	  

	X 
	X 




	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 

	TITLE 
	TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 

	Master Contract 
	Master Contract 



	TBody
	TR
	CONTRACT—NO FEE 
	CONTRACT—NO FEE 


	52.216-16*  
	52.216-16*  
	52.216-16*  

	INCENTIVE PRICE REVISION – FIRM TARGET 
	INCENTIVE PRICE REVISION – FIRM TARGET 

	OCT 1997 
	OCT 1997 

	X 
	X 

	 
	 

	X 
	X 

	X 
	X 


	52.216-16 
	52.216-16 
	52.216-16 

	ALTERNATE I 
	ALTERNATE I 

	APR 1984 
	APR 1984 

	X 
	X 

	 
	 

	X 
	X 

	X 
	X 


	52.216-17* 
	52.216-17* 
	52.216-17* 

	INCENTIVE PRICE REVISION - SUCCESSIVE TARGETS  
	INCENTIVE PRICE REVISION - SUCCESSIVE TARGETS  

	OCT 1997 
	OCT 1997 

	X 
	X 

	 
	 

	X 
	X 

	X 
	X 


	52.216-17 
	52.216-17 
	52.216-17 

	ALTERNATE I 
	ALTERNATE I 

	APR 1984 
	APR 1984 

	X 
	X 

	 
	 

	X 
	X 

	X 
	X 


	52.217-2 
	52.217-2 
	52.217-2 

	CANCELLATION UNDER MULTI-YEAR CONTRACTS 
	CANCELLATION UNDER MULTI-YEAR CONTRACTS 

	OCT 1997 
	OCT 1997 

	X 
	X 

	  
	  

	  
	  

	X 
	X 


	52.217-8* 
	52.217-8* 
	52.217-8* 

	OPTION TO EXTEND SERVICES 
	OPTION TO EXTEND SERVICES 

	NOV 1999 
	NOV 1999 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.219-4 
	52.219-4 
	52.219-4 

	NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS CONCERNS. 
	NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS CONCERNS. 

	MAR  2020 
	MAR  2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.219-8 
	52.219-8 
	52.219-8 

	UTILIZATION OF SMALL BUSINESS CONCERNS 
	UTILIZATION OF SMALL BUSINESS CONCERNS 

	OCT 2018 
	OCT 2018 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.219-9 
	52.219-9 
	52.219-9 

	SMALL BUSINESS SUBCONTRACTING PLAN 
	SMALL BUSINESS SUBCONTRACTING PLAN 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.219-9 
	52.219-9 
	52.219-9 

	ALTERNATE II 
	ALTERNATE II 

	NOV 2016 
	NOV 2016 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.219-14 
	52.219-14 
	52.219-14 

	LIMITATIONS ON SUBCONTRACTING 
	LIMITATIONS ON SUBCONTRACTING 

	MAR 2020 
	MAR 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.219-16 
	52.219-16 
	52.219-16 

	LIQUIDATED DAMAGES – SUBCONTRACTING PLAN 
	LIQUIDATED DAMAGES – SUBCONTRACTING PLAN 

	JAN 1999 
	JAN 1999 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.219-28 
	52.219-28 
	52.219-28 

	POST-AWARD SMALL BUSINESS PROGRAM RE-REPRESENTATION 
	POST-AWARD SMALL BUSINESS PROGRAM RE-REPRESENTATION 

	NOV 2020 
	NOV 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.222-1 
	52.222-1 
	52.222-1 

	NOTICE TO THE GOVERNMENT OF LABOR DISPUTES 
	NOTICE TO THE GOVERNMENT OF LABOR DISPUTES 

	FEB 1997 
	FEB 1997 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.222-2 
	52.222-2 
	52.222-2 

	PAYMENT FOR OVERTIME PREMIUMS 
	PAYMENT FOR OVERTIME PREMIUMS 

	JUL 1990 
	JUL 1990 

	 
	 

	X 
	X 

	 
	 

	X 
	X 


	52.222-3 
	52.222-3 
	52.222-3 

	CONVICT LABOR 
	CONVICT LABOR 
	 
	 
	 

	JUN 2003 
	JUN 2003 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.222-4 
	52.222-4 
	52.222-4 

	CONTRACT WORK HOURS AND SAFETY STANDARDS - OVERTIME COMPENSATION 
	CONTRACT WORK HOURS AND SAFETY STANDARDS - OVERTIME COMPENSATION 

	MAR 2018 
	MAR 2018 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.222-19 
	52.222-19 
	52.222-19 

	CHILD LABOR - COOPERATION WITH AUTHORITIES AND REMEDIES 
	CHILD LABOR - COOPERATION WITH AUTHORITIES AND REMEDIES 

	JAN 2020 
	JAN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 




	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 

	TITLE 
	TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 

	Master Contract 
	Master Contract 



	52.222-21 
	52.222-21 
	52.222-21 
	52.222-21 

	PROHIBITION OF SEGREGATED FACILITIES 
	PROHIBITION OF SEGREGATED FACILITIES 

	APR 2015 
	APR 2015 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.222-26 
	52.222-26 
	52.222-26 

	EQUAL OPPORTUNITY 
	EQUAL OPPORTUNITY 

	SEPT 2016 
	SEPT 2016 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.222-29 
	52.222-29 
	52.222-29 

	NOTIFICATION OF VISA DENIAL 
	NOTIFICATION OF VISA DENIAL 

	APR 2015 
	APR 2015 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.222-35 
	52.222-35 
	52.222-35 

	EQUAL OPPORTUNITY FOR VETERANS 
	EQUAL OPPORTUNITY FOR VETERANS 
	(In full text below) 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.222-36 
	52.222-36 
	52.222-36 

	EQUAL OPPORTUNITY FOR WORKERS WITH DISABILITIES 
	EQUAL OPPORTUNITY FOR WORKERS WITH DISABILITIES 
	(In full text below) 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.222-36 
	52.222-36 
	52.222-36 

	ALTERNATE I 
	ALTERNATE I 

	JUL 2014 
	JUL 2014 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.222-37 
	52.222-37 
	52.222-37 

	EMPLOYMENT REPORTS ON VETERANS 
	EMPLOYMENT REPORTS ON VETERANS 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.222-38 
	52.222-38 
	52.222-38 

	COMPLIANCE WITH VETERANS EMPLOYMENT REPORTING REQUIREMENTS 
	COMPLIANCE WITH VETERANS EMPLOYMENT REPORTING REQUIREMENTS 

	FEB 2016 
	FEB 2016 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.222-40 
	52.222-40 
	52.222-40 

	NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL LABOR RELATIONS ACT 
	NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL LABOR RELATIONS ACT 

	DEC 2010 
	DEC 2010 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.222-50 
	52.222-50 
	52.222-50 

	COMBATING TRAFFICKING IN PERSONS 
	COMBATING TRAFFICKING IN PERSONS 

	OCT 2020 
	OCT 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.222-54 
	52.222-54 
	52.222-54 

	EMPLOYMENT ELIGIBILITY VERIFICATION 
	EMPLOYMENT ELIGIBILITY VERIFICATION 

	OCT 2015 
	OCT 2015 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.223-2 
	52.223-2 
	52.223-2 

	AFFIRMATIVE PROCUREMENT OF BIOBASED PRODUCTS UNDER SERVICE AND CONSTRUCTION CONTRACTS 
	AFFIRMATIVE PROCUREMENT OF BIOBASED PRODUCTS UNDER SERVICE AND CONSTRUCTION CONTRACTS 
	 
	 

	SEP 2013 
	SEP 2013 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.223-3* 
	52.223-3* 
	52.223-3* 

	HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA 
	HAZARDOUS MATERIAL IDENTIFICATION AND MATERIAL SAFETY DATA 

	FEB 2021 
	FEB 2021 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.223-3 
	52.223-3 
	52.223-3 

	ALTERNATE I 
	ALTERNATE I 

	JUL 1995 
	JUL 1995 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.223-5 
	52.223-5 
	52.223-5 

	POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION. ALTERNATE I 
	POLLUTION PREVENTION AND RIGHT-TO-KNOW INFORMATION. ALTERNATE I 

	MAY 2011 
	MAY 2011 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 




	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 

	TITLE 
	TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 

	Master Contract 
	Master Contract 



	52.223-5 
	52.223-5 
	52.223-5 
	52.223-5 

	ALTERNATE I 
	ALTERNATE I 

	MAY 2011 
	MAY 2011 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.223-5 
	52.223-5 
	52.223-5 

	ALTERNATE II 
	ALTERNATE II 

	MAY 2011 
	MAY 2011 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.223-6 
	52.223-6 
	52.223-6 

	DRUG-FREE WORKPLACE 
	DRUG-FREE WORKPLACE 

	MAY 2001 
	MAY 2001 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.223-10 
	52.223-10 
	52.223-10 

	WASTE REDUCTION PROGRAM 
	WASTE REDUCTION PROGRAM 

	MAY 2011 
	MAY 2011 

	X 
	X 

	X 
	X 

	 
	 

	 
	 


	52.223-12 
	52.223-12 
	52.223-12 

	REFRIGERATION EQUIPMENT AND AIR CONDITIONERS 
	REFRIGERATION EQUIPMENT AND AIR CONDITIONERS 

	JUN 2016 
	JUN 2016 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.223-13 
	52.223-13 
	52.223-13 

	ACQUISITION OF REPEAT REGISTERED IMAGING EQUIPMENT 
	ACQUISITION OF REPEAT REGISTERED IMAGING EQUIPMENT 

	JUN 2014 
	JUN 2014 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.223-13 
	52.223-13 
	52.223-13 

	ALTERNATE I 
	ALTERNATE I 

	OCT 2015 
	OCT 2015 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.223-14 
	52.223-14 
	52.223-14 

	ACQUISITION OF REPEAT REGISTERED TELEVISIONS 
	ACQUISITION OF REPEAT REGISTERED TELEVISIONS 

	JUN 2014 
	JUN 2014 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.223-14 
	52.223-14 
	52.223-14 

	ALTERNATE I 
	ALTERNATE I 

	JUN 2014 
	JUN 2014 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.223-15  
	52.223-15  
	52.223-15  

	ENERGY EFFICIENCY IN ENERGY-CONSUMING PRODUCTS 
	ENERGY EFFICIENCY IN ENERGY-CONSUMING PRODUCTS 

	MAY 2020 
	MAY 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.223-16 
	52.223-16 
	52.223-16 

	ACQUISITION OF REPEAT-REGISTERED PERSONAL COMPUTER PRODUCTS  
	ACQUISITION OF REPEAT-REGISTERED PERSONAL COMPUTER PRODUCTS  

	OCT 2015 
	OCT 2015 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.223-16 
	52.223-16 
	52.223-16 

	ALTERNATE I 
	ALTERNATE I 

	JUN 2014 
	JUN 2014 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.223-17 
	52.223-17 
	52.223-17 

	AFFIRMATIVE PROCUREMENT OF EPA- DESIGNATED ITEMS IN SERVICE AND CONSTRUCTION CONTRACTS 
	AFFIRMATIVE PROCUREMENT OF EPA- DESIGNATED ITEMS IN SERVICE AND CONSTRUCTION CONTRACTS 

	AUG 2018 
	AUG 2018 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.223-18 
	52.223-18 
	52.223-18 

	ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE DRIVING 
	ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE DRIVING 
	 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.223-19 
	52.223-19 
	52.223-19 

	COMPLIANCE WITH ENVIRONMENTAL MANAGEMENT SYSTEMS 
	COMPLIANCE WITH ENVIRONMENTAL MANAGEMENT SYSTEMS 

	MAY 2011 
	MAY 2011 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.224-1 
	52.224-1 
	52.224-1 

	PRIVACY ACT NOTIFICATION 
	PRIVACY ACT NOTIFICATION 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.224-2 
	52.224-2 
	52.224-2 

	PRIVACY ACT 
	PRIVACY ACT 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.225-1 
	52.225-1 
	52.225-1 

	BUY AMERICAN –SUPPLIES 
	BUY AMERICAN –SUPPLIES 

	JAN 2021 
	JAN 2021 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.225-3 
	52.225-3 
	52.225-3 

	BUY AMERICAN – FREE 
	BUY AMERICAN – FREE 

	JAN 2021 
	JAN 2021 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 




	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 

	TITLE 
	TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 

	Master Contract 
	Master Contract 



	TBody
	TR
	TRADE AGREEMENTS – ISRAELI TRADE ACT 
	TRADE AGREEMENTS – ISRAELI TRADE ACT 


	52.225-3 
	52.225-3 
	52.225-3 

	ALTERNATE I 
	ALTERNATE I 

	JAN 2021 
	JAN 2021 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.225-3 
	52.225-3 
	52.225-3 

	ALTERNATE II 
	ALTERNATE II 

	JAN 2021 
	JAN 2021 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.225-3 
	52.225-3 
	52.225-3 

	ALTERNATE III 
	ALTERNATE III 

	JAN 2021 
	JAN 2021 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.225-5 
	52.225-5 
	52.225-5 

	TRADE AGREEMENTS  
	TRADE AGREEMENTS  

	OCT 2019 
	OCT 2019 

	X 
	X 

	X 
	X 

	 
	 

	X 
	X 


	52.225-8 
	52.225-8 
	52.225-8 

	DUTY-FREE ENTRY 
	DUTY-FREE ENTRY 

	OCT 2010 
	OCT 2010 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.225-13 
	52.225-13 
	52.225-13 

	RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 
	RESTRICTIONS ON CERTAIN FOREIGN PURCHASES 

	FEB 2021 
	FEB 2021 

	X 
	X 

	X 
	X 

	 
	 

	X 
	X 


	52.225-14 
	52.225-14 
	52.225-14 

	INCONSISTENCY BETWEEN ENGLISH VERSION AND TRANSLATION OF CONTRACT 
	INCONSISTENCY BETWEEN ENGLISH VERSION AND TRANSLATION OF CONTRACT 

	FEB 2000 
	FEB 2000 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.225-19 
	52.225-19 
	52.225-19 

	CONTRACTOR PERSONNEL IN A DESIGNATED OPERATIONAL AREA OR SUPPORTING A DIPLOMATIC OR CONSULAR MISSION OUTSIDE THE UNITED STATES 
	CONTRACTOR PERSONNEL IN A DESIGNATED OPERATIONAL AREA OR SUPPORTING A DIPLOMATIC OR CONSULAR MISSION OUTSIDE THE UNITED STATES 

	MAY 2020 
	MAY 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.227-1 
	52.227-1 
	52.227-1 

	AUTHORIZATION AND CONSENT 
	AUTHORIZATION AND CONSENT 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	 
	 

	X 
	X 


	52.227-2 
	52.227-2 
	52.227-2 

	NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT 
	NOTICE AND ASSISTANCE REGARDING PATENT AND COPYRIGHT INFRINGEMENT 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	 
	 

	 
	 


	52.227-3 
	52.227-3 
	52.227-3 

	PATENT INDEMNITY 
	PATENT INDEMNITY 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	 
	 

	X 
	X 


	52.227-3* 
	52.227-3* 
	52.227-3* 

	ALTERNATE I 
	ALTERNATE I 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	 
	 

	X 
	X 


	52.227-3* 
	52.227-3* 
	52.227-3* 

	ALTERNATE II 
	ALTERNATE II 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	 
	 

	X 
	X 


	52.227-5* 
	52.227-5* 
	52.227-5* 

	WAIVER OF INDEMNITY 
	WAIVER OF INDEMNITY 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	 
	 

	X 
	X 


	52.227-9 
	52.227-9 
	52.227-9 

	REFUND OF ROYALTIES 
	REFUND OF ROYALTIES 

	APR 1984 
	APR 1984 

	X 
	X 

	  
	  

	  
	  

	X 
	X 


	52.227-10 
	52.227-10 
	52.227-10 

	FILING OF PATENT APPLICATIONS - CLASSIFIED SUBJECT MATTER 
	FILING OF PATENT APPLICATIONS - CLASSIFIED SUBJECT MATTER 

	DEC 2007 
	DEC 2007 

	X 
	X 

	X 
	X 

	 
	 

	X 
	X 


	52.227-11 
	52.227-11 
	52.227-11 

	PATENT RIGHTS – OWNERSHIP BY THE CONTRACTOR 
	PATENT RIGHTS – OWNERSHIP BY THE CONTRACTOR 

	MAY 2014 
	MAY 2014 

	X 
	X 

	X 
	X 

	 
	 

	 
	 




	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 

	TITLE 
	TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 

	Master Contract 
	Master Contract 



	52.227-13 
	52.227-13 
	52.227-13 
	52.227-13 

	PATENT RIGHTS – OWNERSHIP BY THE GOVERNMENT 
	PATENT RIGHTS – OWNERSHIP BY THE GOVERNMENT 

	DEC 2007 
	DEC 2007 

	X 
	X 

	X 
	X 

	 
	 

	 
	 


	52.227-14 
	52.227-14 
	52.227-14 

	RIGHTS IN DATA—GENERAL 
	RIGHTS IN DATA—GENERAL 

	MAY 2014 
	MAY 2014 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.227-14 
	52.227-14 
	52.227-14 

	ALTERNATE I 
	ALTERNATE I 

	DEC 2007 
	DEC 2007 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.227-14 * 
	52.227-14 * 
	52.227-14 * 

	ALTERNATE II  
	ALTERNATE II  

	DEC 2007 
	DEC 2007 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.227-14 * 
	52.227-14 * 
	52.227-14 * 

	ALTERNATE III 
	ALTERNATE III 

	DEC 2007 
	DEC 2007 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.227-14 
	52.227-14 
	52.227-14 

	ALTERNATE IV 
	ALTERNATE IV 

	DEC 2007 
	DEC 2007 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.227-14 
	52.227-14 
	52.227-14 

	ALTERNATE V 
	ALTERNATE V 

	DEC 2007 
	DEC 2007 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.227-16 
	52.227-16 
	52.227-16 

	ADDITIONAL DATA REQUIREMENTS 
	ADDITIONAL DATA REQUIREMENTS 

	JUN 1987 
	JUN 1987 

	X 
	X 

	X 
	X 

	 
	 

	 
	 


	52.227-17 
	52.227-17 
	52.227-17 

	RIGHTS IN DATA-SPECIAL WORKS 
	RIGHTS IN DATA-SPECIAL WORKS 

	DEC 2007 
	DEC 2007 

	X 
	X 

	X 
	X 

	X 
	X 

	 
	 


	52.227-19 
	52.227-19 
	52.227-19 

	COMMERCIAL COMPUTER SOFTWARE - LICENSE 
	COMMERCIAL COMPUTER SOFTWARE - LICENSE 

	DEC 2007 
	DEC 2007 

	X 
	X 

	 
	 

	 
	 

	X 
	X 


	52.227-21 
	52.227-21 
	52.227-21 

	TECHNICAL DATA DECLARATION, REVISION, AND WITHHOLDING OF PAYMENT—MAJOR SYSTEMS 
	TECHNICAL DATA DECLARATION, REVISION, AND WITHHOLDING OF PAYMENT—MAJOR SYSTEMS 

	MAY 2014 
	MAY 2014 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.227-22 
	52.227-22 
	52.227-22 

	MAJOR SYSTEM - MINIMUM RIGHTS 
	MAJOR SYSTEM - MINIMUM RIGHTS 

	JUN 1987 
	JUN 1987 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.227-23 
	52.227-23 
	52.227-23 

	RIGHTS TO PROPOSAL DATA (TECHNICAL) 
	RIGHTS TO PROPOSAL DATA (TECHNICAL) 

	JUN 1987 
	JUN 1987 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.228-3 
	52.228-3 
	52.228-3 

	WORKERS' COMPENSATION INSURANCE (DEFENSE BASE ACT) 
	WORKERS' COMPENSATION INSURANCE (DEFENSE BASE ACT) 

	JUL 2014 
	JUL 2014 

	X 
	X 

	X 
	X 

	X 
	X 

	 
	 


	52.228-4 
	52.228-4 
	52.228-4 

	WORKERS’ COMPENSATION AND WAR-HAZARD INSURANCE OVERSEAS 
	WORKERS’ COMPENSATION AND WAR-HAZARD INSURANCE OVERSEAS 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	X 
	X 

	 
	 


	52.228-5 
	52.228-5 
	52.228-5 

	INSURANCE - WORK ON A GOVERNMENT INSTALLATION 
	INSURANCE - WORK ON A GOVERNMENT INSTALLATION 

	JAN 1997 
	JAN 1997 

	X 
	X 

	 
	 

	 
	 

	X 
	X 


	52.228-7 
	52.228-7 
	52.228-7 

	INSURANCE - LIABILITY TO THIRD PERSONS  
	INSURANCE - LIABILITY TO THIRD PERSONS  

	MAR 1996 
	MAR 1996 

	 
	 

	X 
	X 

	 
	 

	X 
	X 


	52.229-3 
	52.229-3 
	52.229-3 

	FEDERAL, STATE, AND LOCAL TAXES 
	FEDERAL, STATE, AND LOCAL TAXES 

	FEB 2013 
	FEB 2013 

	X 
	X 

	 
	 

	X 
	X 

	X 
	X 


	52.229-4 
	52.229-4 
	52.229-4 

	FEDERAL, STATE, AND LOCAL TAXES (STATE AND LOCAL ADJUSTMENTS) 
	FEDERAL, STATE, AND LOCAL TAXES (STATE AND LOCAL ADJUSTMENTS) 

	FEB 2013 
	FEB 2013 

	X 
	X 

	  
	  

	X 
	X 

	X 
	X 


	52.229-6 
	52.229-6 
	52.229-6 

	TAXES – FOREIGN 
	TAXES – FOREIGN 

	FEB 2013 
	FEB 2013 

	X 
	X 

	 
	 

	X 
	X 

	X 
	X 




	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 

	TITLE 
	TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 

	Master Contract 
	Master Contract 



	TBody
	TR
	FIXED-PRICE CONTRACTS 
	FIXED-PRICE CONTRACTS 


	52.229-8* 
	52.229-8* 
	52.229-8* 

	TAXES - FOREIGN COST-REIMBURSEMENT CONTRACTS 
	TAXES - FOREIGN COST-REIMBURSEMENT CONTRACTS 

	MAR 1990 
	MAR 1990 

	 
	 

	X 
	X 

	 
	 

	X 
	X 


	52.229-10* 
	52.229-10* 
	52.229-10* 

	STATE OF NEW MEXICO GROSS RECEIPTS AND COMPENSATING TAX 
	STATE OF NEW MEXICO GROSS RECEIPTS AND COMPENSATING TAX 

	APR 2003 
	APR 2003 

	 
	 

	X 
	X 

	X 
	X 

	X 
	X 


	52.230-2 
	52.230-2 
	52.230-2 

	COST ACCOUNTING STANDARDS 
	COST ACCOUNTING STANDARDS 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.230-3 
	52.230-3 
	52.230-3 

	DISCLOSURE AND CONSISTENCY OF COST ACCOUNTING PRACTICES 
	DISCLOSURE AND CONSISTENCY OF COST ACCOUNTING PRACTICES 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.230-4 
	52.230-4 
	52.230-4 

	DISCLOSURE AND CONSISTENCY OF COST ACCOUNTING PRACTICES - FOREIGN CONCERNS 
	DISCLOSURE AND CONSISTENCY OF COST ACCOUNTING PRACTICES - FOREIGN CONCERNS 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.230-5 
	52.230-5 
	52.230-5 

	COST ACCOUNTING STANDARDS—EDUCATIONAL INSTITUTION 
	COST ACCOUNTING STANDARDS—EDUCATIONAL INSTITUTION 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.230-6 
	52.230-6 
	52.230-6 

	ADMINISTRATION OF COST ACCOUNTING STANDARDS 
	ADMINISTRATION OF COST ACCOUNTING STANDARDS 

	JUN 2010 
	JUN 2010 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.232-1 
	52.232-1 
	52.232-1 

	PAYMENTS 
	PAYMENTS 

	APR 1984 
	APR 1984 

	X 
	X 

	 
	 

	 
	 

	 
	 


	52.232-7* 
	52.232-7* 
	52.232-7* 

	PAYMENTS UNDER TIME-AND-MATERIALS AND LABOR-HOUR CONTRACTS  
	PAYMENTS UNDER TIME-AND-MATERIALS AND LABOR-HOUR CONTRACTS  

	AUG 2012 
	AUG 2012 

	 
	 

	 
	 

	X 
	X 

	 
	 


	52.232-8 
	52.232-8 
	52.232-8 

	DISCOUNTS FOR PROMPT PAYMENT 
	DISCOUNTS FOR PROMPT PAYMENT 

	FEB 2002 
	FEB 2002 

	X 
	X 

	 
	 

	X 
	X 

	 
	 


	52.232-9 
	52.232-9 
	52.232-9 

	LIMITATION ON WITHHOLDING OF PAYMENTS  
	LIMITATION ON WITHHOLDING OF PAYMENTS  

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	X 
	X 

	 
	 


	52.232-11 
	52.232-11 
	52.232-11 

	EXTRAS 
	EXTRAS 

	APR 1984 
	APR 1984 

	X 
	X 

	 
	 

	 
	 

	 
	 


	52.232-12* 
	52.232-12* 
	52.232-12* 

	ADVANCE PAYMENTS 
	ADVANCE PAYMENTS 

	MAY 2001 
	MAY 2001 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.232-12 
	52.232-12 
	52.232-12 

	ALTERNATE I 
	ALTERNATE I 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.232-12* 
	52.232-12* 
	52.232-12* 

	ALTERNATE II 
	ALTERNATE II 

	MAY 2001 
	MAY 2001 

	 
	 

	X 
	X 

	 
	 

	X 
	X 


	52.232-16* 
	52.232-16* 
	52.232-16* 

	PROGRESS PAYMENTS 
	PROGRESS PAYMENTS 

	JUN 2020 
	JUN 2020 

	X 
	X 

	 
	 

	 
	 

	X 
	X 


	52.232-16 
	52.232-16 
	52.232-16 

	ALTERNATE I 
	ALTERNATE I 

	MAR 2000 
	MAR 2000 

	X 
	X 

	 
	 

	 
	 

	X 
	X 




	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 

	TITLE 
	TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 

	Master Contract 
	Master Contract 



	52.232-17 
	52.232-17 
	52.232-17 
	52.232-17 

	INTEREST 
	INTEREST 

	MAY 2014 
	MAY 2014 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.232-18 
	52.232-18 
	52.232-18 

	AVAILABILITY OF FUNDS   
	AVAILABILITY OF FUNDS   

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 
	 


	52.232-19* 
	52.232-19* 
	52.232-19* 

	AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (In full text below) 
	AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR (In full text below) 
	(OCO should provide in full text) 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	 
	 

	 
	 


	52.232-20 
	52.232-20 
	52.232-20 

	LIMITATION OF COST 
	LIMITATION OF COST 

	APR 1984 
	APR 1984 

	 
	 

	X 
	X 

	 
	 

	X 
	X 


	52.232-22 
	52.232-22 
	52.232-22 

	LIMITATION OF FUNDS 
	LIMITATION OF FUNDS 

	APR 1984 
	APR 1984 

	 
	 

	X 
	X 

	 
	 

	X 
	X 


	52.232-23 
	52.232-23 
	52.232-23 

	ASSIGNMENT OF CLAIMS 
	ASSIGNMENT OF CLAIMS 

	MAY 2014 
	MAY 2014 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.232-23 
	52.232-23 
	52.232-23 

	ALTERNATE I 
	ALTERNATE I 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.232-25 
	52.232-25 
	52.232-25 

	PROMPT PAYMENT  
	PROMPT PAYMENT  

	JAN 2017 
	JAN 2017 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.232-25 
	52.232-25 
	52.232-25 

	ALTERNATE I 
	ALTERNATE I 

	FEB 2002 
	FEB 2002 

	 
	 

	X 
	X 

	X 
	X 

	X 
	X 


	52.232-33 
	52.232-33 
	52.232-33 

	PAYMENT BY ELECTRONIC FUNDS TRANSFER-SYSTEM FOR AWARD MANAGEMENT 
	PAYMENT BY ELECTRONIC FUNDS TRANSFER-SYSTEM FOR AWARD MANAGEMENT 

	OCT 2018 
	OCT 2018 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.232-36 
	52.232-36 
	52.232-36 

	PAYMENT BY THIRD PARTY 
	PAYMENT BY THIRD PARTY 

	MAY 2014 
	MAY 2014 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.232-37 
	52.232-37 
	52.232-37 

	MULTIPLE PAYMENT ARRANGEMENTS. 
	MULTIPLE PAYMENT ARRANGEMENTS. 

	MAY 1999 
	MAY 1999 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.232-40 
	52.232-40 
	52.232-40 

	PROVIDING ACCELERATED PAYMENT TO SMALL BUSINESS SUBCONTRACTORS 
	PROVIDING ACCELERATED PAYMENT TO SMALL BUSINESS SUBCONTRACTORS 

	DEC 
	DEC 
	2013 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.233-1 
	52.233-1 
	52.233-1 

	DISPUTES  
	DISPUTES  

	MAY 2014 
	MAY 2014 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.233-1 
	52.233-1 
	52.233-1 

	ALTERNATE I 
	ALTERNATE I 

	DEC 1991 
	DEC 1991 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.233-3 
	52.233-3 
	52.233-3 

	PROTEST AFTER AWARD 
	PROTEST AFTER AWARD 

	AUG 1996 
	AUG 1996 

	X 
	X 

	 
	 

	X 
	X 

	X 
	X 


	52.233-3 
	52.233-3 
	52.233-3 

	ALTERNATE I 
	ALTERNATE I 

	JUN 1985 
	JUN 1985 

	 
	 

	X 
	X 

	 
	 

	X 
	X 


	52.233-4 
	52.233-4 
	52.233-4 

	APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM 
	APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM 

	OCT 2004 
	OCT 2004 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.237-2 
	52.237-2 
	52.237-2 

	PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT, AND VEGETATION 
	PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT, AND VEGETATION 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.237-3 
	52.237-3 
	52.237-3 

	CONTINUITY OF SERVICES 
	CONTINUITY OF SERVICES 

	JAN 1991 
	JAN 1991 

	X 
	X 

	X 
	X 

	 
	 

	X 
	X 




	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 

	TITLE 
	TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 

	Master Contract 
	Master Contract 



	52.237-9 
	52.237-9 
	52.237-9 
	52.237-9 

	WAIVER OF LIMITATION ON SEVERANCE PAYMENTS TO FOREIGN NATIONALS 
	WAIVER OF LIMITATION ON SEVERANCE PAYMENTS TO FOREIGN NATIONALS 

	MAY 2014 
	MAY 2014 

	 
	 

	X 
	X 

	X 
	X 

	X 
	X 


	52.239-1 
	52.239-1 
	52.239-1 

	PRIVACY OR SECURITY SAFEGUARDS  
	PRIVACY OR SECURITY SAFEGUARDS  

	AUG 1996 
	AUG 1996 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.242-1 
	52.242-1 
	52.242-1 

	NOTICE OF INTENT TO DISALLOW COSTS 
	NOTICE OF INTENT TO DISALLOW COSTS 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.242-3 
	52.242-3 
	52.242-3 

	PENALTIES FOR UNALLOWABLE COSTS 
	PENALTIES FOR UNALLOWABLE COSTS 

	MAY 2014 
	MAY 2014 

	 
	 

	X 
	X 

	X 
	X 

	X 
	X 


	52.242-4 
	52.242-4 
	52.242-4 

	CERTIFICATION OF FINAL INDIRECT COSTS 
	CERTIFICATION OF FINAL INDIRECT COSTS 

	JAN 1997 
	JAN 1997 

	 
	 

	X 
	X 

	X 
	X 

	X 
	X 


	52.242-13 
	52.242-13 
	52.242-13 

	BANKRUPTCY 
	BANKRUPTCY 

	JUL 1995 
	JUL 1995 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.243-1 
	52.243-1 
	52.243-1 

	CHANGES – FIXED-PRICE 
	CHANGES – FIXED-PRICE 

	AUG 1987 
	AUG 1987 

	X 
	X 

	 
	 

	 
	 

	X 
	X 


	52.243-1 
	52.243-1 
	52.243-1 

	ALTERNATE I 
	ALTERNATE I 

	APR 1984 
	APR 1984 

	X 
	X 

	 
	 

	 
	 

	X 
	X 


	52.243-1 
	52.243-1 
	52.243-1 

	ALTERNATE II 
	ALTERNATE II 

	APR 1984 
	APR 1984 

	X 
	X 

	  
	  

	  
	  

	X 
	X 


	52.243-1 
	52.243-1 
	52.243-1 

	ALTERNATE III 
	ALTERNATE III 

	APR 1984 
	APR 1984 

	X 
	X 

	 
	 

	 
	 

	X 
	X 


	52.243-2 
	52.243-2 
	52.243-2 

	CHANGES – COST REIMBURSEMENT 
	CHANGES – COST REIMBURSEMENT 

	AUG 1987 
	AUG 1987 

	 
	 

	X 
	X 

	 
	 

	X 
	X 


	52.243-2 
	52.243-2 
	52.243-2 

	ALTERNATE I 
	ALTERNATE I 

	APR 1984 
	APR 1984 

	 
	 

	X 
	X 

	 
	 

	X 
	X 


	52.243-2 
	52.243-2 
	52.243-2 

	ALTERNATE II 
	ALTERNATE II 

	APR 1984 
	APR 1984 

	 
	 

	X 
	X 

	 
	 

	X 
	X 


	52.243-2 
	52.243-2 
	52.243-2 

	ALTERNATE V 
	ALTERNATE V 

	APR 1984 
	APR 1984 

	 
	 

	X 
	X 

	 
	 

	X 
	X 


	52.243-3 
	52.243-3 
	52.243-3 

	CHANGES – TIME-AND-MATERIALS OR LABOR-HOURS 
	CHANGES – TIME-AND-MATERIALS OR LABOR-HOURS 

	SEP 2000 
	SEP 2000 

	 
	 

	 
	 

	X 
	X 

	X 
	X 


	52.243-6 
	52.243-6 
	52.243-6 

	CHANGE ORDER ACCOUNTING  
	CHANGE ORDER ACCOUNTING  

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	 
	 

	X 
	X 


	52.243-7* 
	52.243-7* 
	52.243-7* 

	NOTIFICATION OF CHANGES 
	NOTIFICATION OF CHANGES 

	JAN 2017 
	JAN 2017 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.244-2* 
	52.244-2* 
	52.244-2* 

	SUBCONTRACTS 
	SUBCONTRACTS 

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.244-2 
	52.244-2 
	52.244-2 

	ALTERNATE I  
	ALTERNATE I  

	JUN 2020 
	JUN 2020 

	  
	  

	X 
	X 

	  
	  

	X 
	X 


	52.244-5 
	52.244-5 
	52.244-5 

	COMPETITION IN SUBCONTRACTING 
	COMPETITION IN SUBCONTRACTING 

	DEC 1996 
	DEC 1996 

	X 
	X 

	X 
	X 

	 
	 

	X 
	X 


	52.244-6 
	52.244-6 
	52.244-6 

	SUBCONTRACTS FOR COMMERCIAL ITEMS 
	SUBCONTRACTS FOR COMMERCIAL ITEMS 

	NOV 2020 
	NOV 2020 
	 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.245-1 
	52.245-1 
	52.245-1 

	GOVERNMENT PROPERTY 
	GOVERNMENT PROPERTY 

	JAN 2017 
	JAN 2017 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.245-1 
	52.245-1 
	52.245-1 

	ALTERNATE I 
	ALTERNATE I 

	APR 2012 
	APR 2012 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.245-1 
	52.245-1 
	52.245-1 

	ALTERNATE II 
	ALTERNATE II 

	APR 2012 
	APR 2012 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.245-2* 
	52.245-2* 
	52.245-2* 

	GOVERNMENT PROPERTY INSTALLATION 
	GOVERNMENT PROPERTY INSTALLATION 

	APR 2012 
	APR 2012 

	X 
	X 

	X 
	X 

	X 
	X 

	 
	 




	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 

	TITLE 
	TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 

	Master Contract 
	Master Contract 



	TBody
	TR
	OPERATION SERVICES 
	OPERATION SERVICES 
	(OCO should provide in full text) 


	52.245-9 
	52.245-9 
	52.245-9 

	USE AND CHARGES 
	USE AND CHARGES 

	APR 2012 
	APR 2012 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.246-19* 
	52.246-19* 
	52.246-19* 

	WARRANTY OF SYSTEMS AND EQUIPMENT UNDER PERFORMANCE SPECIFICATIONS OR DESIGN CRITERIA. 
	WARRANTY OF SYSTEMS AND EQUIPMENT UNDER PERFORMANCE SPECIFICATIONS OR DESIGN CRITERIA. 

	MAY 2001 
	MAY 2001 

	X 
	X 

	  
	  

	  
	  

	 
	 


	52.246-19 
	52.246-19 
	52.246-19 

	ALTERNATE I 
	ALTERNATE I 

	APR 1984 
	APR 1984 

	X 
	X 

	  
	  

	  
	  

	 
	 


	52.246-19 
	52.246-19 
	52.246-19 

	ALTERNATE II 
	ALTERNATE II 

	APR 1984 
	APR 1984 

	X 
	X 

	  
	  

	  
	  

	 
	 


	52.246-19 
	52.246-19 
	52.246-19 

	ALTERNATE III 
	ALTERNATE III 

	APR 1984 
	APR 1984 

	X 
	X 

	  
	  

	  
	  

	 
	 


	52.246-20* 
	52.246-20* 
	52.246-20* 

	WARRANTY OF SERVICES  
	WARRANTY OF SERVICES  

	MAY 2001 
	MAY 2001 

	X 
	X 

	 
	 

	 
	 

	X 
	X 


	52.246-23 
	52.246-23 
	52.246-23 

	LIMITATION OF LIABILITY 
	LIMITATION OF LIABILITY 

	FEB 1997 
	FEB 1997 

	X 
	X 

	X 
	X 

	 
	 

	X 
	X 


	52.246-24 
	52.246-24 
	52.246-24 

	LIMITATION OF LIABILITY – HIGH VALUE ITEMS 
	LIMITATION OF LIABILITY – HIGH VALUE ITEMS 

	FEB 1997 
	FEB 1997 

	X 
	X 

	X 
	X 

	 
	 

	X 
	X 


	52.246-25 
	52.246-25 
	52.246-25 

	LIMITATION OF LIABILITY - SERVICES 
	LIMITATION OF LIABILITY - SERVICES 

	FEB 1997 
	FEB 1997 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.247-1* 
	52.247-1* 
	52.247-1* 

	COMMERCIAL BILL OF LADING NOTATIONS 
	COMMERCIAL BILL OF LADING NOTATIONS 

	FEB 2006 
	FEB 2006 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.247-63* 
	52.247-63* 
	52.247-63* 

	PREFERENCE FOR U.S.-FLAG AIR CARRIERS 
	PREFERENCE FOR U.S.-FLAG AIR CARRIERS 

	JUN 2003 
	JUN 2003 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.247-67*   
	52.247-67*   
	52.247-67*   

	SUBMISSION OF TRANSPORTATION DOCUMENTS FOR AUDIT  
	SUBMISSION OF TRANSPORTATION DOCUMENTS FOR AUDIT  
	(OCO should provide in full text) 

	FEB 2006 
	FEB 2006 

	X 
	X 

	X 
	X 

	X 
	X 

	 
	 


	52.248-1* 
	52.248-1* 
	52.248-1* 

	VALUE ENGINEERING  
	VALUE ENGINEERING  

	JUN 2020 
	JUN 2020 

	X 
	X 

	X 
	X 

	 
	 

	X 
	X 


	52.248-1 
	52.248-1 
	52.248-1 

	ALTERNATE I 
	ALTERNATE I 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.248-1 
	52.248-1 
	52.248-1 

	ALTERNATE II 
	ALTERNATE II 

	JAN 2015 
	JAN 2015 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.248-1 
	52.248-1 
	52.248-1 

	ALTERNATE III 
	ALTERNATE III 

	APR 1984 
	APR 1984 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.249-2 
	52.249-2 
	52.249-2 

	TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) 
	TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) 

	APR 2012 
	APR 2012 

	X 
	X 

	 
	 

	X 
	X 

	X 
	X 


	52.249-4 
	52.249-4 
	52.249-4 

	TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (SERVICES) (SHORT FORM). 
	TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (SERVICES) (SHORT FORM). 

	APR 1984 
	APR 1984 

	X 
	X 

	  
	  

	  
	  

	X 
	X 


	52.249-6 
	52.249-6 
	52.249-6 

	TERMINATION (COST-REIMBURSEMENT)  
	TERMINATION (COST-REIMBURSEMENT)  

	MAY 2004 
	MAY 2004 

	 
	 

	X 
	X 

	 
	 

	X 
	X 




	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 

	TITLE 
	TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 

	Master Contract 
	Master Contract 



	52.249-6 
	52.249-6 
	52.249-6 
	52.249-6 

	ALTERNATE IV  
	ALTERNATE IV  

	SEP 1996 
	SEP 1996 

	 
	 

	 
	 

	X 
	X 

	 
	 


	52.249-8 
	52.249-8 
	52.249-8 

	DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)  
	DEFAULT (FIXED-PRICE SUPPLY AND SERVICE)  

	APR 1984 
	APR 1984 

	X 
	X 

	 
	 

	 
	 

	X 
	X 


	52.249-14 
	52.249-14 
	52.249-14 

	EXCUSABLE DELAYS 
	EXCUSABLE DELAYS 

	APR 1984 
	APR 1984 

	 
	 

	X 
	X 

	X 
	X 

	 
	 


	52.251-1 
	52.251-1 
	52.251-1 

	GOVERNMENT SUPPLY SOURCES 
	GOVERNMENT SUPPLY SOURCES 

	APR 2012 
	APR 2012 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 


	52.251-2 
	52.251-2 
	52.251-2 

	INTER-AGENCY FLEET MANAGEMENT SYSTEM VEHICLES AND RELATED SERVICES 
	INTER-AGENCY FLEET MANAGEMENT SYSTEM VEHICLES AND RELATED SERVICES 

	JAN 1991 
	JAN 1991 

	  
	  

	X 
	X 

	  
	  

	 
	 


	52.253-1 
	52.253-1 
	52.253-1 

	COMPUTER GENERATED FORMS 
	COMPUTER GENERATED FORMS 

	JAN 1991 
	JAN 1991 

	X 
	X 

	X 
	X 

	X 
	X 

	X 
	X 




	(Note:  Clause numbers followed by an asterisk (*) require fill-ins by the OCO if determined applicable and incorporated into the Order.) 
	I.2.1 Acquisition of Commercial Items 
	The following clauses apply only to Orders that are for the acquisition of supplies or services that meet the definition of commercial items at FAR 2.101. They will be incorporated in full text into individual orders, as applicable. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 
	CLAUSE NO. 

	TITLE 
	TITLE 

	DATE 
	DATE 

	FP 
	FP 

	COST 
	COST 

	TM 
	TM 

	Master 
	Master 
	Contract 



	52.212-4 
	52.212-4 
	52.212-4 
	52.212-4 

	CONTRACT TERMS AND CONDITIONS – COMMERCIAL ITEMS 
	CONTRACT TERMS AND CONDITIONS – COMMERCIAL ITEMS 

	OCT 
	OCT 
	2018 

	X 
	X 

	 
	 

	X 
	X 

	 
	 


	52.212-4 
	52.212-4 
	52.212-4 

	ALTERNATE I 
	ALTERNATE I 

	JAN 2017 
	JAN 2017 

	X 
	X 

	 
	 

	X 
	X 

	 
	 


	52.212-5 
	52.212-5 
	52.212-5 

	CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR EXECUTIVE ORDERS—COMMERCIAL ITEMS 
	CONTRACT TERMS AND CONDITIONS REQUIRED TO IMPLEMENT STATUTES OR EXECUTIVE ORDERS—COMMERCIAL ITEMS 

	JAN 
	JAN 
	2021 

	X 
	X 

	 
	 

	X 
	X 

	 
	 


	52.212-5 
	52.212-5 
	52.212-5 

	ALTERNATE I 
	ALTERNATE I 

	FEB 2000 
	FEB 2000 

	X 
	X 

	 
	 

	X 
	X 

	 
	 


	52.212-5 
	52.212-5 
	52.212-5 

	ALTERNATE II 
	ALTERNATE II 

	FEB 2021 
	FEB 2021 

	X 
	X 

	 
	 

	X 
	X 

	 
	 




	 
	(Note: Provision numbers followed by an asterisk (*) require fill-ins by the OCO if determined applicable and incorporated into the Order.) 
	 
	I.2.1.1 GSAR 552.204-70 REPRESENTATION REGARDING CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT (AUG 2019) 
	(a) Definitions. As used in this clause- 
	“Covered telecommunications equipment or services”, “Critical technology”, and “Substantial or essential component” have the meanings provided in FAR 52.204-25, Prohibition on Contracting for Certain Telecommunications and Video Surveillance Services or Equipment. 
	(b) Prohibition. Section 889(a)(1)(A) of the John S. McCain National Defense Authorization Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2019, from procuring or obtaining, or extending or renewing a contract to procure or obtain, any equipment, system, or service that uses covered telecommunications equipment or services as a substantial or essential component of any system, or as critical technology as part of any system. Contractors are not pro
	(1) A service that connects to the facilities of a third-party, such as backhaul, roaming, or interconnection arrangements; or  
	(2) Telecommunications equipment that cannot route or redirect user data traffic or permit visibility into any user data or packets that such equipment transmits or otherwise handles. 
	(c) Representation. [Contractor to complete and submit to the Contracting Officer] The 
	Offeror or Contractor represents that it [ ] will or [ ] will not provide covered telecommunications equipment or services to the Government in the performance of any contract, subcontract, order, or other contractual instrument resulting from this contract. This representation shall be provided as part of the proposal and resubmitted on an annual basis from the date of award. 
	(d) Disclosures. If the Offeror or Contractor has responded affirmatively to the representation in paragraph (c) of this clause, the Offeror or Contractor shall provide the following additional information to the Contracting Officer-- 
	(1) All covered telecommunications equipment and services offered or provided (include brand; model number, such as original equipment manufacturer (OEM) number, manufacturer part number, or wholesaler number; and item description, as applicable); 
	(2) Explanation of the proposed use of covered telecommunications equipment 
	and services and any factors relevant to determining if such use would be permissible under the prohibition in paragraph (b) of this provision; 
	(3) For services, the entity providing the covered telecommunications services (include entity name, unique entity identifier, and Commercial and Government Entity (CAGE) code, if known); and 
	(4) For equipment, the entity that produced the covered telecommunications 
	equipment (include entity name, unique entity identifier, CAGE code, and whether the entity was the OEM or a distributor, if known). 
	(End of Clause) 
	I.2.1.2  GSAR 552.212-4 CONTRACT TERMS AND CONDITIONS-COMMERCIAL ITEMS. (ALTERNATE II) (FAR DEVIATION) (FEB 2018) 
	(a) Inspection/Acceptance. The Contractor shall only tender for acceptance those items that conform to the requirements of this contract. The Government reserves the right to inspect or test any supplies or services that have been tendered for acceptance. The Government may require repair or replacement of nonconforming supplies or reperformance of nonconforming services at no increase in contract price. If repair/replacement or reperformance will not correct the defects or is not possible, the government m
	(a) Inspection/Acceptance. The Contractor shall only tender for acceptance those items that conform to the requirements of this contract. The Government reserves the right to inspect or test any supplies or services that have been tendered for acceptance. The Government may require repair or replacement of nonconforming supplies or reperformance of nonconforming services at no increase in contract price. If repair/replacement or reperformance will not correct the defects or is not possible, the government m
	(a) Inspection/Acceptance. The Contractor shall only tender for acceptance those items that conform to the requirements of this contract. The Government reserves the right to inspect or test any supplies or services that have been tendered for acceptance. The Government may require repair or replacement of nonconforming supplies or reperformance of nonconforming services at no increase in contract price. If repair/replacement or reperformance will not correct the defects or is not possible, the government m
	(a) Inspection/Acceptance. The Contractor shall only tender for acceptance those items that conform to the requirements of this contract. The Government reserves the right to inspect or test any supplies or services that have been tendered for acceptance. The Government may require repair or replacement of nonconforming supplies or reperformance of nonconforming services at no increase in contract price. If repair/replacement or reperformance will not correct the defects or is not possible, the government m
	1) Within a reasonable time after the defect was discovered or should have been discovered; and 
	1) Within a reasonable time after the defect was discovered or should have been discovered; and 
	1) Within a reasonable time after the defect was discovered or should have been discovered; and 

	2) Before any substantial change occurs in the condition of the item, unless the change is due to the defect in the item. 
	2) Before any substantial change occurs in the condition of the item, unless the change is due to the defect in the item. 




	(b) Assignment. The Contractor or its assignee may assign its rights to receive payment due as a result of performance of this contract to a bank, trust company, or other financing institution, including any Federal lending agency in accordance with the Assignment of Claims Act (31 U.S.C.3727). However, when a third party makes payment (e.g., use of the Governmentwide commercial purchase card), the Contractor may not assign its rights to receive payment under this contract. 
	(b) Assignment. The Contractor or its assignee may assign its rights to receive payment due as a result of performance of this contract to a bank, trust company, or other financing institution, including any Federal lending agency in accordance with the Assignment of Claims Act (31 U.S.C.3727). However, when a third party makes payment (e.g., use of the Governmentwide commercial purchase card), the Contractor may not assign its rights to receive payment under this contract. 

	(c) Changes. Changes in the terms and conditions of this contract may be made only by written agreement of the parties. 
	(c) Changes. Changes in the terms and conditions of this contract may be made only by written agreement of the parties. 

	(d) Disputes. This contract is subject to 41 U.S.C. chapter 71,Contract Disputes. Failure of the parties to this contract to reach agreement on any request for equitable adjustment, claim, appeal or action arising under or relating to this contract shall be a dispute to be resolved in accordance with the clause at FAR 52.233-1, Disputes, which is incorporated herein by reference. The Contractor shall proceed diligently with performance of this contract, pending final resolution of any dispute arising under 
	(d) Disputes. This contract is subject to 41 U.S.C. chapter 71,Contract Disputes. Failure of the parties to this contract to reach agreement on any request for equitable adjustment, claim, appeal or action arising under or relating to this contract shall be a dispute to be resolved in accordance with the clause at FAR 52.233-1, Disputes, which is incorporated herein by reference. The Contractor shall proceed diligently with performance of this contract, pending final resolution of any dispute arising under 

	(e) Definitions. The clause at FAR 52.202-1, Definitions, is incorporated herein by reference. 
	(e) Definitions. The clause at FAR 52.202-1, Definitions, is incorporated herein by reference. 


	(f) Excusable delays. The Contractor shall be liable for default unless nonperformance is caused by an occurrence beyond the reasonable control of the Contractor and without its fault or negligence such as, acts of God or the public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall notify the Contracting Officer in writing as soon as it is rea
	(f) Excusable delays. The Contractor shall be liable for default unless nonperformance is caused by an occurrence beyond the reasonable control of the Contractor and without its fault or negligence such as, acts of God or the public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall notify the Contracting Officer in writing as soon as it is rea
	(f) Excusable delays. The Contractor shall be liable for default unless nonperformance is caused by an occurrence beyond the reasonable control of the Contractor and without its fault or negligence such as, acts of God or the public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, unusually severe weather, and delays of common carriers. The Contractor shall notify the Contracting Officer in writing as soon as it is rea

	(g) Invoice. 
	(g) Invoice. 
	(g) Invoice. 
	1) The Contractor shall submit an original invoice and three copies (or electronic invoice, if authorized) to the address designated in the contract to receive invoices. An invoice must include: 
	1) The Contractor shall submit an original invoice and three copies (or electronic invoice, if authorized) to the address designated in the contract to receive invoices. An invoice must include: 
	1) The Contractor shall submit an original invoice and three copies (or electronic invoice, if authorized) to the address designated in the contract to receive invoices. An invoice must include: 
	1) The Contractor shall submit an original invoice and three copies (or electronic invoice, if authorized) to the address designated in the contract to receive invoices. An invoice must include: 
	(i) Name and address of the Contractor; 
	(i) Name and address of the Contractor; 
	(i) Name and address of the Contractor; 

	(ii) Invoice date and number; 
	(ii) Invoice date and number; 

	(iii) Contract number, contract line item number and, if applicable, the order number; 
	(iii) Contract number, contract line item number and, if applicable, the order number; 

	(iv) Description, quantity, unit of measure, unit price and extended price of the items delivered; 
	(iv) Description, quantity, unit of measure, unit price and extended price of the items delivered; 

	(v) Shipping number and date of shipment, including the bill of lading number and weight of shipment if shipped on Government bill of lading; 
	(v) Shipping number and date of shipment, including the bill of lading number and weight of shipment if shipped on Government bill of lading; 

	(vi) Terms of any discount for prompt payment offered; 
	(vi) Terms of any discount for prompt payment offered; 

	(vii) Name and address of official to whom payment is to be sent; 
	(vii) Name and address of official to whom payment is to be sent; 

	(viii) Name, title, and phone number of person to notify in event of defective invoice; and 
	(viii) Name, title, and phone number of person to notify in event of defective invoice; and 

	(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required elsewhere in this contract. 
	(ix) Taxpayer Identification Number (TIN). The Contractor shall include its TIN on the invoice only if required elsewhere in this contract. 

	(x) Electronic funds transfer (EFT) banking information. 
	(x) Electronic funds transfer (EFT) banking information. 







	A. The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract. 
	A. The Contractor shall include EFT banking information on the invoice only if required elsewhere in this contract. 

	B. If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation provision, contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer— System for 
	B. If EFT banking information is not required to be on the invoice, in order for the invoice to be a proper invoice, the Contractor shall have submitted correct EFT banking information in accordance with the applicable solicitation provision, contract clause (e.g., 52.232-33, Payment by Electronic Funds Transfer— System for 


	Award Management, or 52.232-34, Payment by Electronic Funds Transfer—Other Than System for Award Management), or applicable agency procedures. 
	Award Management, or 52.232-34, Payment by Electronic Funds Transfer—Other Than System for Award Management), or applicable agency procedures. 
	Award Management, or 52.232-34, Payment by Electronic Funds Transfer—Other Than System for Award Management), or applicable agency procedures. 

	C. EFT banking information is not required if the Government waived the requirement to pay by EFT. 
	C. EFT banking information is not required if the Government waived the requirement to pay by EFT. 

	2) The due date for making invoice payments by the designated payment office is the later of the following two events: 
	2) The due date for making invoice payments by the designated payment office is the later of the following two events: 

	(i) The 10th day after the designated billing office receives a proper invoice from the Contractor. If the designated billing office fails to annotate the invoice with the date of receipt at the time of receipt, the invoice payment due date shall be the 10th day after the date of the Contractor's invoice; provided the Contractor submitted a proper invoice and no disagreement exists over quantity, quality, or Contractor compliance with contract requirements. 
	(i) The 10th day after the designated billing office receives a proper invoice from the Contractor. If the designated billing office fails to annotate the invoice with the date of receipt at the time of receipt, the invoice payment due date shall be the 10th day after the date of the Contractor's invoice; provided the Contractor submitted a proper invoice and no disagreement exists over quantity, quality, or Contractor compliance with contract requirements. 

	(ii) The 10th day after Government acceptance of supplies delivered or services performed by the Contractor. 
	(ii) The 10th day after Government acceptance of supplies delivered or services performed by the Contractor. 

	(h) Patent indemnity. The Contractor shall indemnify the Government and its officers, employees and agents against liability, including costs, for actual or alleged direct or contributory infringement of, or inducement to infringe, any United States or foreign patent, trademark or copyright, arising out of the performance of this contract, provided the Contractor is reasonably notified of such claims and proceedings. 
	(h) Patent indemnity. The Contractor shall indemnify the Government and its officers, employees and agents against liability, including costs, for actual or alleged direct or contributory infringement of, or inducement to infringe, any United States or foreign patent, trademark or copyright, arising out of the performance of this contract, provided the Contractor is reasonably notified of such claims and proceedings. 

	(i) Payment. 
	(i) Payment. 

	1) Items accepted. Payment shall be made for items accepted by the Government that have been delivered to the delivery destinations set forth in this contract. 
	1) Items accepted. Payment shall be made for items accepted by the Government that have been delivered to the delivery destinations set forth in this contract. 

	2) Prompt Payment. The Government will make payment in accordance with the Prompt Payment Act (31 U.S.C. 3903) and prompt payment regulations at 5 CFR Part 1315. 
	2) Prompt Payment. The Government will make payment in accordance with the Prompt Payment Act (31 U.S.C. 3903) and prompt payment regulations at 5 CFR Part 1315. 

	3) Electronic Funds Transfer (EFT). If the Government makes payment by EFT, see 52.212-5(b) for the appropriate EFT clause. 
	3) Electronic Funds Transfer (EFT). If the Government makes payment by EFT, see 52.212-5(b) for the appropriate EFT clause. 

	4) Discount. In connection with any discount offered for early payment, time shall be computed from the date of the invoice. For the purpose of computing the discount earned, payment shall be considered to have been made on the date which appears on the payment check or the specified payment date if an electronic funds transfer payment is made. 
	4) Discount. In connection with any discount offered for early payment, time shall be computed from the date of the invoice. For the purpose of computing the discount earned, payment shall be considered to have been made on the date which appears on the payment check or the specified payment date if an electronic funds transfer payment is made. 

	5) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall— 
	5) Overpayments. If the Contractor becomes aware of a duplicate contract financing or invoice payment or that the Government has otherwise overpaid on a contract financing or invoice payment, the Contractor shall— 

	(i) Remit the overpayment amount to the payment office cited in the contract along with a description of the overpayment including the— 
	(i) Remit the overpayment amount to the payment office cited in the contract along with a description of the overpayment including the— 


	(A) Circumstances of the overpayment (e.g., duplicate payment, erroneous payment, liquidation errors, date(s) of overpayment); 
	(B) Affected contract number and delivery order number, if applicable; 
	(C) Affected contract line item or subline item, if applicable; and 
	(D) Contractor point of contact. 
	(ii) Provide a copy of the remittance and supporting documentation to the Contracting Officer. 
	(6) Interest. 
	(i) All amounts that become payable by the Contractor to the Government under this contract shall bear simple interest from the date due until paid unless paid within 30 days of becoming due. The interest rate shall be the interest rate established by the Secretary of the Treasury as provided in 41 U.S.C. 7109, which is applicable to the period in which the amount becomes due, as provided in (i)(6)(v) of this clause, and then at the rate applicable for each six-month period at fixed by the Secretary until t
	(ii) The Government may issue a demand for payment to the Contractor upon finding a debt is due under the contract. 
	(iii) Final decisions. The Contracting Officer will issue a final decision as required by 33.211 if— 
	(A) The Contracting Officer and the Contractor are unable to reach agreement on the existence or amount of a debt within 30 days; 
	(B) The Contractor fails to liquidate a debt previously demanded by the Contracting Officer within the timeline specified in the demand for payment unless the amounts were not repaid because the Contractor has requested an installment payment agreement; or 
	(C) The Contractor requests a deferment of collection on a debt previously demanded by the Contracting Officer (see 32.607-2). 
	(iv) If a demand for payment was previously issued for the debt, the demand for payment included in the final decision shall identify the same due date as the original demand for payment. 
	(v) Amounts shall be due at the earliest of the following dates: 
	(A) The date fixed under this contract. 
	(B) The date of the first written demand for payment, including any demand for payment resulting from a default termination. 
	(vi) The interest charge shall be computed for the actual number of calendar days involved beginning on the due date and ending on— 
	(A) The date on which the designated office receives payment from the Contractor; 
	(B) The date of issuance of a Government check to the Contractor from which an amount otherwise payable has been withheld as a credit against the contract debt; or 
	(C) The date on which an amount withheld and applied to the contract debt would otherwise have become payable to the Contractor. 
	(vii) The interest charge made under this clause may be reduced under the procedures prescribed in 32.608-2 of the Federal Acquisition Regulation in effect on the date of this contract. 
	(j) Risk of loss. Unless the contract specifically provides otherwise, risk of loss or damage to the supplies provided under this contract shall remain with the Contractor until, and shall pass to the Government upon: 
	(1) Delivery of the supplies to a carrier, if transportation is f.o.b. origin; or 
	(2) Delivery of the supplies to the Government at the destination specified in the contract, if transportation is f.o.b. destination. 
	(k) Taxes. The contract price includes all applicable Federal, State, and local taxes and duties. 
	(l) Termination for the Government’s convenience. The Government reserves the right to terminate this contract, or any part hereof, for its sole convenience. In the event of such termination, the Contractor shall immediately stop all work hereunder and shall immediately cause any and all of its suppliers and subcontractors to cease work. Subject to the terms of this contract, the Contractor shall be paid a percentage of the contract price reflecting the percentage of the work performed prior to the notice o
	(m) Termination for cause. The Government may terminate this contract, or any part hereof, for cause in the event of any default by the Contractor, or if the Contractor fails to comply with any contract terms and conditions, or fails to provide the Government, upon request, with adequate assurances of future performance. In the event of termination for cause, the Government shall not be liable to the Contractor for any amount for supplies or services not accepted, and the Contractor shall be liable to the G
	terminated this contract for default, such termination shall be deemed a termination for convenience. 
	(n) Title. Unless specified elsewhere in this contract, title to items furnished under this contract shall pass to the Government upon acceptance, regardless of when or where the Government takes physical possession. 
	(o) Warranty. The Contractor warrants and implies that the items delivered hereunder are merchantable and fit for use for the particular purpose described in this contract. 
	(p) Limitation of liability. Except as otherwise provided by an express warranty, the Contractor will not be liable to the Government for consequential damages resulting from any defect or deficiencies in accepted items. 
	(q) Other compliances. The Contractor shall comply with all applicable Federal, State and local laws, executive orders, rules and regulations applicable to its performance under this contract. 
	(r) Compliance with laws unique to Government contracts. The Contractor agrees to comply with 31 U.S.C. 1352 relating to limitations on the use of appropriated funds to influence certain Federal contracts; 18 U.S.C. 431 relating to officials not to benefit; 40 U.S.C. chapter 37, Contract Work Hours and Safety Standards; 41 U.S.C. chapter 87, Kickbacks; 41 U.S.C. 4712 and 10 U.S.C. 2409 relating to whistleblower protections; 49 U.S.C. 40118, Fly American; and 41 U.S.C. chapter 21 relating to procurement inte
	(s) Order of precedence. Any inconsistencies in this solicitation or contract shall be resolved by giving precedence in the following order: 
	(1) The schedule of supplies/services. 
	(2) The Assignments, Disputes, Payments, Invoice, Other Compliances, Compliance with Laws Unique to Government Contracts, Unauthorized Obligations, and Commercial Supplier Agreements - Unenforceable Clauses paragraphs of this clause, 
	(3) The clause at 52.212-5, 
	(4) Solicitation provisions if this is a solicitation. 
	(5) Other paragraphs of this clause. 
	(6) Addenda to this solicitation or contract, including any license agreements for computer software. 
	(7) The Standard Form 1449. 
	(8) Other documents, exhibits, and attachments. 
	(9) The specification. 
	(t) System for Award Management (SAM). 
	(1) Unless exempted by an addendum to this contract, the Contractor is responsible during performance and through final payment of any contract for the accuracy and completeness of the data within the SAM database, and for any liability resulting from the Government’s reliance on inaccurate or incomplete data. To remain registered in the SAM database after the initial registration, the Contractor is required to review and update on an annual basis from the date of initial registration or subsequent updates 
	(2) 
	(i) If a Contractor has legally changed its business name, “doing business as” name, or division name (whichever is shown on the contract), or has transferred the assets used in performing the contract, but has not completed the necessary requirements regarding novation and change-of-name agreements in Subpart 42.12, the Contractor shall provide the responsible Contracting Officer a minimum of one business day’s written notification of its intention to: 
	(A) Change the name in the SAM database; 
	(B) Comply with the requirements of Subpart 42.12 of the FAR; 
	(C) Agree in writing to the timeline and procedures specified by the responsible Contracting Officer. The Contractor must provide with the notification sufficient documentation to support the legally changed name. 
	(ii) If the Contractor fails to comply with the requirements of paragraph (t)(2)(i) of this clause, or fails to perform the agreement at paragraph (t)(2)(i)(C) of this clause, and, in the absence of a properly executed novation or change-of-name agreement, the SAM information that shows the Contractor to be other than the Contractor indicated in the contract will be considered to be incorrect information within the meaning of the “Suspension of Payment” paragraph of the electronic funds transfer (EFT) claus
	(3) The Contractor shall not change the name or address for EFT payments or manual payments, as appropriate, in the SAM record to reflect an assignee for the purpose of assignment of claims (see FAR Subpart 32.8, Assignment of Claims). Assignees shall be separately registered in the SAM database. Information provided to the Contractor’s SAM record that indicates payments, including those made by EFT, to an ultimate recipient other than that Contractor will be considered to be incorrect information within th
	(4) Offerors and Contractors may obtain information on registration and annual confirmation requirements via SAM accessed through 
	(4) Offerors and Contractors may obtain information on registration and annual confirmation requirements via SAM accessed through 
	https://www.acquisition.gov
	https://www.acquisition.gov

	. 

	(u) Unauthorized Obligations 
	(1) Except as stated in paragraph (u)(2) of this clause, when any supply or service acquired under this contract is subject to any commercial supplier agreement (as defined in 502.101), that includes any language, provision, or clause requiring the Government to indemnify the Contractor or any person or entity for damages, costs, fees, or any other loss or liability that would create an Anti-Deficiency Act violation (31 U.S.C. 1341 ), the following shall govern: 
	(i) Any such language, provision, or clause is unenforceable against the Government. 
	(ii) Neither the Government nor any Government authorized end user shall be deemed to have agreed to such clause by virtue of it appearing in the commercial supplier agreement. If the commercial supplier agreement is invoked through an "I agree" click box or other comparable mechanism (e.g., "click-wrap" or "browse-wrap" agreements), execution does not bind the Government or any Government authorized end user to such clause. 
	(iii) Any such language, provision, or clause is deemed to be stricken from the commercial supplier agreement. 
	(2) Paragraph (u)(1) of this clause does not apply to indemnification by the Government that is expressly authorized by statute and specifically authorized under applicable agency regulations and procedures. 
	(v) Incorporation by reference. The Contractor’s representations and certifications, including those completed electronically via the System for Award Management (SAM), are incorporated by reference into the contract. 
	(w) Commercial supplier agreements - unenforceable clauses 
	When any supply or service acquired under this contract is subject to a commercial supplier agreement (as defined in 502.101), the following language shall be deemed incorporated into the commercial supplier agreement. As used herein, "this agreement" means the commercial supplier agreement: 
	(1) Notwithstanding any other provision of this agreement, when the end user is an agency or instrumentality of the U.S. Government, the following shall apply: 
	(1) Notwithstanding any other provision of this agreement, when the end user is an agency or instrumentality of the U.S. Government, the following shall apply: 
	(1) Notwithstanding any other provision of this agreement, when the end user is an agency or instrumentality of the U.S. Government, the following shall apply: 

	(i) Applicability. This agreement is a part of a contract between the commercial supplier and the U.S. Government for the acquisition of the supply or service that necessitates a license (including all contracts, task orders, and delivery orders under FAR Part 12). 
	(i) Applicability. This agreement is a part of a contract between the commercial supplier and the U.S. Government for the acquisition of the supply or service that necessitates a license (including all contracts, task orders, and delivery orders under FAR Part 12). 


	(ii) End user. This agreement shall bind the ordering activity as user but shall not operate to bind a Government employee or person acting on behalf of the Government in his or her personal capacity. 
	(ii) End user. This agreement shall bind the ordering activity as user but shall not operate to bind a Government employee or person acting on behalf of the Government in his or her personal capacity. 
	(ii) End user. This agreement shall bind the ordering activity as user but shall not operate to bind a Government employee or person acting on behalf of the Government in his or her personal capacity. 

	(iii)Law and disputes. This agreement is governed by Federal law. 
	(iii)Law and disputes. This agreement is governed by Federal law. 

	(A) Any language purporting to subject the U.S. Government to the laws of a U.S. state, U.S. territory, district, or municipality, or a foreign nation, except where Federal law expressly provides for the application of such laws, is hereby deleted. 
	(A) Any language purporting to subject the U.S. Government to the laws of a U.S. state, U.S. territory, district, or municipality, or a foreign nation, except where Federal law expressly provides for the application of such laws, is hereby deleted. 

	(B) Any language requiring dispute resolution in a specific forum or venue that is different from that prescribed by applicable Federal law is hereby deleted. 
	(B) Any language requiring dispute resolution in a specific forum or venue that is different from that prescribed by applicable Federal law is hereby deleted. 

	(C) Any language prescribing a different time period for bringing an action than that prescribed by applicable Federal law in relation to a dispute is hereby deleted. 
	(C) Any language prescribing a different time period for bringing an action than that prescribed by applicable Federal law in relation to a dispute is hereby deleted. 

	(iv) Continued performance. If the supplier or licensor believes the ordering activity to be in breach of the agreement, it shall pursue its rights under the Contract Disputes Act or other applicable Federal statute while continuing performance as set forth in subparagraph (d) (Disputes). 
	(iv) Continued performance. If the supplier or licensor believes the ordering activity to be in breach of the agreement, it shall pursue its rights under the Contract Disputes Act or other applicable Federal statute while continuing performance as set forth in subparagraph (d) (Disputes). 

	(v) Arbitration; equitable or injunctive relief. In the event of a claim or dispute arising under or relating to this agreement, (A) binding arbitration shall not be used unless specifically authorized by agency guidance, and (B) equitable or injunctive relief, including the award of attorney fees, costs or interest, may be awarded against the U.S. Government only when explicitly provided by statute (e.g., Prompt Payment Act or Equal Access to Justice Act). 
	(v) Arbitration; equitable or injunctive relief. In the event of a claim or dispute arising under or relating to this agreement, (A) binding arbitration shall not be used unless specifically authorized by agency guidance, and (B) equitable or injunctive relief, including the award of attorney fees, costs or interest, may be awarded against the U.S. Government only when explicitly provided by statute (e.g., Prompt Payment Act or Equal Access to Justice Act). 

	(vi) Additional terms. 
	(vi) Additional terms. 

	(A) This commercial supplier agreement may unilaterally incorporate additional terms by reference. Terms may be included by reference using electronic means (e.g., via web links, click and accept, etc.). Such terms shall be enforceable only to the extent that: 
	(A) This commercial supplier agreement may unilaterally incorporate additional terms by reference. Terms may be included by reference using electronic means (e.g., via web links, click and accept, etc.). Such terms shall be enforceable only to the extent that: 

	(1) When included by reference using electronic means, the terms are readily available at referenced locations; and 
	(1) When included by reference using electronic means, the terms are readily available at referenced locations; and 

	(2) Terms do not materially change government obligations; and 
	(2) Terms do not materially change government obligations; and 

	(3) Terms do not increase government prices; and 
	(3) Terms do not increase government prices; and 

	(4) Terms do not decrease overall level of service; and 
	(4) Terms do not decrease overall level of service; and 

	(5) Terms do not limit any other Government rights addressed elsewhere in this contract. 
	(5) Terms do not limit any other Government rights addressed elsewhere in this contract. 

	(B) The order of precedence clause of this contract notwithstanding, any software license terms unilaterally revised subsequent to award that is 
	(B) The order of precedence clause of this contract notwithstanding, any software license terms unilaterally revised subsequent to award that is 


	inconsistent with any material term or provision of this contract is not enforceable against the government. 
	inconsistent with any material term or provision of this contract is not enforceable against the government. 
	inconsistent with any material term or provision of this contract is not enforceable against the government. 

	(vii) No automatic renewals. If any license or service tied to periodic payment is provided under this agreement (e.g., annual software maintenance or annual lease term), such license or service shall not renew automatically upon expiration of its current term without prior express Government approval. 
	(vii) No automatic renewals. If any license or service tied to periodic payment is provided under this agreement (e.g., annual software maintenance or annual lease term), such license or service shall not renew automatically upon expiration of its current term without prior express Government approval. 

	(viii) Indemnification. Any clause of this agreement requiring the commercial supplier or licensor to defend or indemnify the end user is hereby amended to provide that the U.S. Department of Justice has the sole right to represent the United States in any such action, in accordance with 28 U.S.C. 516. 
	(viii) Indemnification. Any clause of this agreement requiring the commercial supplier or licensor to defend or indemnify the end user is hereby amended to provide that the U.S. Department of Justice has the sole right to represent the United States in any such action, in accordance with 28 U.S.C. 516. 

	(ix) Audits. Any clause of this agreement permitting the commercial supplier or licensor to audit the end user's compliance with this agreement is hereby amended as follows: (A) Discrepancies found in an audit may result in a charge by the commercial supplier or licensor to the ordering activity. Any resulting invoice must comply with the proper invoicing requirements specified in the underlying Government contract or order. (B) This charge, if disputed by the ordering activity, will be resolved through the
	(ix) Audits. Any clause of this agreement permitting the commercial supplier or licensor to audit the end user's compliance with this agreement is hereby amended as follows: (A) Discrepancies found in an audit may result in a charge by the commercial supplier or licensor to the ordering activity. Any resulting invoice must comply with the proper invoicing requirements specified in the underlying Government contract or order. (B) This charge, if disputed by the ordering activity, will be resolved through the

	(x) Taxes or surcharges. Any taxes or surcharges which the commercial supplier or licensor seeks to pass along to the Government as end user will be governed by the terms of the underlying Government contract or order and, in any event, must be submitted to the Contracting Officer for a determination of applicability prior to invoicing unless specifically agreed to otherwise In the Government contract. 
	(x) Taxes or surcharges. Any taxes or surcharges which the commercial supplier or licensor seeks to pass along to the Government as end user will be governed by the terms of the underlying Government contract or order and, in any event, must be submitted to the Contracting Officer for a determination of applicability prior to invoicing unless specifically agreed to otherwise In the Government contract. 

	(xi) Non-assignment. This agreement may not be assigned, nor may any rights or obligations thereunder be delegated, without the Government's prior approval, except as expressly permitted under subparagraph (b) of this clause at 552.212-4. 
	(xi) Non-assignment. This agreement may not be assigned, nor may any rights or obligations thereunder be delegated, without the Government's prior approval, except as expressly permitted under subparagraph (b) of this clause at 552.212-4. 

	(xii) Confidential information. If this agreement includes a confidentiality clause, such clause is hereby amended to state that neither the agreement nor the Federal Supply Schedule price list (if applicable) shall be deemed "confidential information." Issues regarding release of "unit pricing" will be resolved consistent with the Freedom of Information Act. Notwithstanding anything in this agreement to the contrary, the Government may retain any confidential information as required by law, regulation or i
	(xii) Confidential information. If this agreement includes a confidentiality clause, such clause is hereby amended to state that neither the agreement nor the Federal Supply Schedule price list (if applicable) shall be deemed "confidential information." Issues regarding release of "unit pricing" will be resolved consistent with the Freedom of Information Act. Notwithstanding anything in this agreement to the contrary, the Government may retain any confidential information as required by law, regulation or i


	retained confidential information will continue to be subject to the confidentiality obligations of this agreement. 
	retained confidential information will continue to be subject to the confidentiality obligations of this agreement. 
	retained confidential information will continue to be subject to the confidentiality obligations of this agreement. 

	(2) If any language, provision, or clause of this agreement conflicts or is inconsistent with the preceding paragraph (w)(1), the language, provisions, or clause of paragraph (w)(1) shall prevail to the extent of such inconsistency. 
	(2) If any language, provision, or clause of this agreement conflicts or is inconsistent with the preceding paragraph (w)(1), the language, provisions, or clause of paragraph (w)(1) shall prevail to the extent of such inconsistency. 
	(2) If any language, provision, or clause of this agreement conflicts or is inconsistent with the preceding paragraph (w)(1), the language, provisions, or clause of paragraph (w)(1) shall prevail to the extent of such inconsistency. 
	(a) Except as stated in paragraph (b) of this clause, when any supply or service acquired under this contract is subject to any commercial supplier agreement (as defined in 502.101) that includes any language, provision, or clause requiring the Government to pay any future fees, penalties, interest, legal costs or to indemnify the Contractor or any person or entity for damages, costs, fees, or any other loss or liability that would create an Anti-Deficiency Act violation (
	(a) Except as stated in paragraph (b) of this clause, when any supply or service acquired under this contract is subject to any commercial supplier agreement (as defined in 502.101) that includes any language, provision, or clause requiring the Government to pay any future fees, penalties, interest, legal costs or to indemnify the Contractor or any person or entity for damages, costs, fees, or any other loss or liability that would create an Anti-Deficiency Act violation (
	(a) Except as stated in paragraph (b) of this clause, when any supply or service acquired under this contract is subject to any commercial supplier agreement (as defined in 502.101) that includes any language, provision, or clause requiring the Government to pay any future fees, penalties, interest, legal costs or to indemnify the Contractor or any person or entity for damages, costs, fees, or any other loss or liability that would create an Anti-Deficiency Act violation (
	(a) Except as stated in paragraph (b) of this clause, when any supply or service acquired under this contract is subject to any commercial supplier agreement (as defined in 502.101) that includes any language, provision, or clause requiring the Government to pay any future fees, penalties, interest, legal costs or to indemnify the Contractor or any person or entity for damages, costs, fees, or any other loss or liability that would create an Anti-Deficiency Act violation (
	31 U.S.C. 1341
	31 U.S.C. 1341

	), the following shall govern: 
	(a) When any supply or service acquired under this contract is subject to a commercial supplier agreement, the following language shall be deemed incorporated into the commercial supplier agreement. As used herein, “this agreement” means the commercial supplier agreement: 
	(a) When any supply or service acquired under this contract is subject to a commercial supplier agreement, the following language shall be deemed incorporated into the commercial supplier agreement. As used herein, “this agreement” means the commercial supplier agreement: 
	(a) When any supply or service acquired under this contract is subject to a commercial supplier agreement, the following language shall be deemed incorporated into the commercial supplier agreement. As used herein, “this agreement” means the commercial supplier agreement: 








	(End of Clause) 
	I.2.2 General Services Administration (GSA) Regulations (GSAR), Incorporated by Reference 
	CLAUSE # 
	CLAUSE # 
	CLAUSE # 
	CLAUSE # 
	CLAUSE # 

	CLAUSE TITLE 
	CLAUSE TITLE 

	DATE 
	DATE 



	552.204-9 
	552.204-9 
	552.204-9 
	552.204-9 

	PERSONAL IDENTITY VERIFICATION REQUIREMENTS 
	PERSONAL IDENTITY VERIFICATION REQUIREMENTS 

	JUL 2020 
	JUL 2020 


	552.204-70 
	552.204-70 
	552.204-70 

	CYBER INCIDENT REPORTING REQUIREMENTS 
	CYBER INCIDENT REPORTING REQUIREMENTS 

	PENDING 
	PENDING 


	552.212-4 
	552.212-4 
	552.212-4 

	CONTRACT TERMS AND CONDITIONS- COMMERCIAL ITEMS (ALTERNATE II) (FAR DEVIATION -  Full text above in Section I.2.2.1) 
	CONTRACT TERMS AND CONDITIONS- COMMERCIAL ITEMS (ALTERNATE II) (FAR DEVIATION -  Full text above in Section I.2.2.1) 

	FEB 2018 
	FEB 2018 


	552.215-70   
	552.215-70   
	552.215-70   

	EXAMINATION OF RECORDS BY GSA  
	EXAMINATION OF RECORDS BY GSA  

	JUL 2016 
	JUL 2016 


	552.216-74 
	552.216-74 
	552.216-74 

	RESERVED 
	RESERVED 

	 
	 


	552.216-75 
	552.216-75 
	552.216-75 

	TRANSACTIONAL DATA REPORTING 
	TRANSACTIONAL DATA REPORTING 
	(See Attachment J-6 for full-text clause) 

	JUN 2016 
	JUN 2016 


	552.228-5 
	552.228-5 
	552.228-5 

	GOVERNMENT AS ADDITIONAL INSURED 
	GOVERNMENT AS ADDITIONAL INSURED 

	JAN 2016 
	JAN 2016 


	552.232-1 
	552.232-1 
	552.232-1 

	PAYMENTS (DEVIATION FAR 52.232-1) 
	PAYMENTS (DEVIATION FAR 52.232-1) 

	NOV 2009 
	NOV 2009 


	552.232-23 
	552.232-23 
	552.232-23 

	ASSIGNMENT OF CLAIMS 
	ASSIGNMENT OF CLAIMS 

	SEP 1999 
	SEP 1999 


	552.232-25 
	552.232-25 
	552.232-25 

	PROMPT PAYMENT (DEVIATION FAR 52-232-25) 
	PROMPT PAYMENT (DEVIATION FAR 52-232-25) 

	NOV 2009 
	NOV 2009 


	552.237-73 
	552.237-73 
	552.237-73 

	RESTRICTION ON DISCLOSURE INFORMATION 
	RESTRICTION ON DISCLOSURE INFORMATION 

	JUN 2009 
	JUN 2009 


	552.239-70 
	552.239-70 
	552.239-70 

	INFORMATION TECHNOLOGY SECURITY PLAN AND SECURITY AUTHORIZATION 
	INFORMATION TECHNOLOGY SECURITY PLAN AND SECURITY AUTHORIZATION 

	JUN 2011 
	JUN 2011 


	552.239-71 
	552.239-71 
	552.239-71 

	SECURITY REQUIREMENTS FOR UNCLASSIFIED INFORMATION TECHNOLOGY RESOURCES 
	SECURITY REQUIREMENTS FOR UNCLASSIFIED INFORMATION TECHNOLOGY RESOURCES 

	JAN 2012 
	JAN 2012 




	 
	(Note: Provision numbers followed by an asterisk (*) require fill-ins by the OCO if determined applicable and incorporated into the Order.) 
	I.3 GSAR 552.232-39 UNENFORCEABILITY OF UNAUTHORIZED OBLIGATIONS (FAR DEVIATION) (FEB 2018) 
	(1) Any such language, provision, or clause is unenforceable against the Government. 
	(1) Any such language, provision, or clause is unenforceable against the Government. 
	(1) Any such language, provision, or clause is unenforceable against the Government. 

	(2) Neither the Government nor any Government authorized end user shall be deemed to have agreed to such language, provision, or clause by virtue of it appearing in the commercial supplier agreement. If the commercial supplier agreement is invoked through an “I agree” click box or other comparable mechanism (e.g., “click-wrap” or “browse-wrap” agreements), execution does not bind the Government or any Government authorized end user to such clause. 
	(2) Neither the Government nor any Government authorized end user shall be deemed to have agreed to such language, provision, or clause by virtue of it appearing in the commercial supplier agreement. If the commercial supplier agreement is invoked through an “I agree” click box or other comparable mechanism (e.g., “click-wrap” or “browse-wrap” agreements), execution does not bind the Government or any Government authorized end user to such clause. 

	(3) Any such language, provision, or clause is deemed to be stricken from the commercial supplier agreement. 
	(3) Any such language, provision, or clause is deemed to be stricken from the commercial supplier agreement. 

	(b) Paragraph (a) of this clause does not apply to indemnification or any other payment by the Government that is expressly authorized by statute and specifically authorized under applicable agency regulations and procedures. 
	(b) Paragraph (a) of this clause does not apply to indemnification or any other payment by the Government that is expressly authorized by statute and specifically authorized under applicable agency regulations and procedures. 


	(End of Clause) 
	I.4 552.232-78 COMMERCIAL SUPPLIER AGREEMENTS—UNENFORCEABLE CLAUSES (FEB 2018) 
	(1) Notwithstanding any other provision of this agreement, when the end user is an agency or instrumentality of the U.S. Government, the following shall apply: 
	(1) Notwithstanding any other provision of this agreement, when the end user is an agency or instrumentality of the U.S. Government, the following shall apply: 
	(1) Notwithstanding any other provision of this agreement, when the end user is an agency or instrumentality of the U.S. Government, the following shall apply: 

	(i) Applicability. This agreement is part of a contract between the commercial supplier and the U.S. Government for the acquisition of the supply or service that necessitates a license (including all contracts, task orders, and delivery orders under FAR Parts 13, 14 or 15). 
	(i) Applicability. This agreement is part of a contract between the commercial supplier and the U.S. Government for the acquisition of the supply or service that necessitates a license (including all contracts, task orders, and delivery orders under FAR Parts 13, 14 or 15). 

	(ii) End user. This agreement shall bind the ordering activity as end user but shall not operate to bind a Government employee or person acting on behalf of the Government in his or her personal capacity. 
	(ii) End user. This agreement shall bind the ordering activity as end user but shall not operate to bind a Government employee or person acting on behalf of the Government in his or her personal capacity. 

	(iii)Law and disputes. This agreement is governed by Federal law. 
	(iii)Law and disputes. This agreement is governed by Federal law. 


	(A) Any language purporting to subject the U.S. Government to the laws of a U.S. state, U.S. territory, district, or municipality, or foreign nation, except where Federal law expressly provides for the application of such laws, is hereby deleted. 
	(A) Any language purporting to subject the U.S. Government to the laws of a U.S. state, U.S. territory, district, or municipality, or foreign nation, except where Federal law expressly provides for the application of such laws, is hereby deleted. 
	(A) Any language purporting to subject the U.S. Government to the laws of a U.S. state, U.S. territory, district, or municipality, or foreign nation, except where Federal law expressly provides for the application of such laws, is hereby deleted. 

	(B) Any language requiring dispute resolution in a specific forum or venue that is different from that prescribed by applicable Federal law is hereby deleted. 
	(B) Any language requiring dispute resolution in a specific forum or venue that is different from that prescribed by applicable Federal law is hereby deleted. 

	(C) Any language prescribing a different time period for bringing an action than that prescribed by applicable Federal law in relation to a dispute is hereby deleted. 
	(C) Any language prescribing a different time period for bringing an action than that prescribed by applicable Federal law in relation to a dispute is hereby deleted. 

	(iv) Continued performance. The supplier or licensor shall not unilaterally revoke, terminate or suspend any rights granted to the Government except as allowed by this contract. If the supplier or licensor believes the ordering activity to be in breach of the agreement, it shall pursue its rights under the Contract Disputes Act or other applicable Federal statute while continuing performance as set forth in subparagraph (d) (Disputes). 
	(iv) Continued performance. The supplier or licensor shall not unilaterally revoke, terminate or suspend any rights granted to the Government except as allowed by this contract. If the supplier or licensor believes the ordering activity to be in breach of the agreement, it shall pursue its rights under the Contract Disputes Act or other applicable Federal statute while continuing performance as set forth in subparagraph (d) (Disputes). 

	(v) Arbitration; equitable or injunctive relief. In the event of a claim or dispute arising under or relating to this agreement, a binding arbitration shall not be used unless specifically authorized by agency guidance, and equitable or injunctive relief, including the award of attorney fees, costs or interest, may be awarded against the U.S. Government only when explicitly provided by statute (e.g., Prompt Payment Act or Equal Access to Justice Act). 
	(v) Arbitration; equitable or injunctive relief. In the event of a claim or dispute arising under or relating to this agreement, a binding arbitration shall not be used unless specifically authorized by agency guidance, and equitable or injunctive relief, including the award of attorney fees, costs or interest, may be awarded against the U.S. Government only when explicitly provided by statute (e.g., Prompt Payment Act or Equal Access to Justice Act). 

	(vi) Additional terms.  
	(vi) Additional terms.  

	(A) This commercial supplier agreement may incorporate additional terms by reference, provided that the full text of the terms is provided with the offer. 
	(A) This commercial supplier agreement may incorporate additional terms by reference, provided that the full text of the terms is provided with the offer. 

	(B) After award, the contractor may unilaterally revise terms provided: 
	(B) After award, the contractor may unilaterally revise terms provided: 

	(1) Terms do not materially change government rights or obligations; and 
	(1) Terms do not materially change government rights or obligations; and 

	(2) Terms do not increase government prices; and 
	(2) Terms do not increase government prices; and 

	(3) Terms do not decrease overall level of service; and 
	(3) Terms do not decrease overall level of service; and 

	(4) Terms do not limit any other Government right addressed elsewhere in this contract. 
	(4) Terms do not limit any other Government right addressed elsewhere in this contract. 

	(C) The order of precedence clause of this contract notwithstanding, any software license terms unilaterally revised subsequent to award that is inconsistent with any material term or provision of this contract is not enforceable against the government. 
	(C) The order of precedence clause of this contract notwithstanding, any software license terms unilaterally revised subsequent to award that is inconsistent with any material term or provision of this contract is not enforceable against the government. 

	(vii) No automatic renewals. If any license or service tied to periodic payment is provided under this agreement (e.g., annual software maintenance or 
	(vii) No automatic renewals. If any license or service tied to periodic payment is provided under this agreement (e.g., annual software maintenance or 


	annual lease term), such license or service shall not renew automatically upon expiration of its current term without prior express Government approval. 
	annual lease term), such license or service shall not renew automatically upon expiration of its current term without prior express Government approval. 
	annual lease term), such license or service shall not renew automatically upon expiration of its current term without prior express Government approval. 

	(viii) Indemnification. Any clause of this agreement requiring the commercial supplier or licensor to defend or indemnify the end user is hereby amended to provide that the U.S. Department of Justice has the sole right to represent the United States in any such action, in accordance with 
	(viii) Indemnification. Any clause of this agreement requiring the commercial supplier or licensor to defend or indemnify the end user is hereby amended to provide that the U.S. Department of Justice has the sole right to represent the United States in any such action, in accordance with 
	(viii) Indemnification. Any clause of this agreement requiring the commercial supplier or licensor to defend or indemnify the end user is hereby amended to provide that the U.S. Department of Justice has the sole right to represent the United States in any such action, in accordance with 
	28 U.S.C. 516
	28 U.S.C. 516

	. 


	(ix) Audits. Any clause of this agreement permitting the commercial supplier or licensor to audit the end user's compliance with this agreement is hereby amended as follows: 
	(ix) Audits. Any clause of this agreement permitting the commercial supplier or licensor to audit the end user's compliance with this agreement is hereby amended as follows: 

	(A) Discrepancies found in an audit may result in a charge by the commercial supplier or licensor to the ordering activity. Any resulting invoice must comply with the proper invoicing requirements specified in the underlying Government contract or order. 
	(A) Discrepancies found in an audit may result in a charge by the commercial supplier or licensor to the ordering activity. Any resulting invoice must comply with the proper invoicing requirements specified in the underlying Government contract or order. 

	(B) This charge, if disputed by the ordering activity, will be resolved through the Disputes clause at 52.233-1; no payment obligation shall arise on the part of the ordering activity until the conclusion of the dispute process. 
	(B) This charge, if disputed by the ordering activity, will be resolved through the Disputes clause at 52.233-1; no payment obligation shall arise on the part of the ordering activity until the conclusion of the dispute process. 

	(C) Any audit requested by the contractor will be performed at the contractor's expense, without reimbursement by the Government. 
	(C) Any audit requested by the contractor will be performed at the contractor's expense, without reimbursement by the Government. 

	(x) Taxes or surcharges. Any taxes or surcharges which the commercial supplier or licensor seeks to pass along to the Government as end user will be governed by the terms of the underlying Government contract or order and, in any event, must be submitted to the Contracting Officer for a determination of applicability prior to invoicing unless specifically agreed to otherwise in the Government contract. 
	(x) Taxes or surcharges. Any taxes or surcharges which the commercial supplier or licensor seeks to pass along to the Government as end user will be governed by the terms of the underlying Government contract or order and, in any event, must be submitted to the Contracting Officer for a determination of applicability prior to invoicing unless specifically agreed to otherwise in the Government contract. 

	(xi) Non-assignment. This agreement may not be assigned, nor may any rights or obligations thereunder be delegated, without the Government's prior approval, except as expressly permitted under the clause at 52.232-23, Assignment of Claims. 
	(xi) Non-assignment. This agreement may not be assigned, nor may any rights or obligations thereunder be delegated, without the Government's prior approval, except as expressly permitted under the clause at 52.232-23, Assignment of Claims. 

	(xii) Confidential information. If this agreement includes a confidentiality clause, such clause is hereby amended to state that neither the agreement nor the Federal Supply Schedule price list shall be deemed “confidential information.” Issues regarding release of “unit pricing” will be resolved consistent with the Freedom of Information Act. Notwithstanding anything in this agreement to the contrary, the Government may retain any confidential information as required by law, regulation or its internal docu
	(xii) Confidential information. If this agreement includes a confidentiality clause, such clause is hereby amended to state that neither the agreement nor the Federal Supply Schedule price list shall be deemed “confidential information.” Issues regarding release of “unit pricing” will be resolved consistent with the Freedom of Information Act. Notwithstanding anything in this agreement to the contrary, the Government may retain any confidential information as required by law, regulation or its internal docu


	(2) If any language, provision or clause of this agreement conflicts or is inconsistent with the preceding subparagraph (a)(1), the language, provisions, or clause of subparagraph (a)(1) shall prevail to the extent of such inconsistency. 
	(2) If any language, provision or clause of this agreement conflicts or is inconsistent with the preceding subparagraph (a)(1), the language, provisions, or clause of subparagraph (a)(1) shall prevail to the extent of such inconsistency. 
	(2) If any language, provision or clause of this agreement conflicts or is inconsistent with the preceding subparagraph (a)(1), the language, provisions, or clause of subparagraph (a)(1) shall prevail to the extent of such inconsistency. 


	(End of Clause) 
	I.5 GSAR 552.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (DEVIATION FAR 52.252-6) (SEP 1999) 
	(a) Deviations to FAR clauses. 
	(a) Deviations to FAR clauses. 
	(a) Deviations to FAR clauses. 

	(1) This solicitation or contract indicates any authorized deviation to a Federal Acquisition Regulation (48 CFR Chapter 1) clause by the addition of “(DEVIATION)” after the date of the clause, if the clause is not published in the General Services Administration Acquisition Regulation (48 CFR Chapter 5). 
	(1) This solicitation or contract indicates any authorized deviation to a Federal Acquisition Regulation (48 CFR Chapter 1) clause by the addition of “(DEVIATION)” after the date of the clause, if the clause is not published in the General Services Administration Acquisition Regulation (48 CFR Chapter 5). 

	(2) This solicitation indicates any authorized deviation to a Federal Acquisition Regulation (FAR) clause that is published in the General Services Administration Acquisition Regulation by the addition of “(DEVIATION (FAR clause no.))” after the date of the clause. 
	(2) This solicitation indicates any authorized deviation to a Federal Acquisition Regulation (FAR) clause that is published in the General Services Administration Acquisition Regulation by the addition of “(DEVIATION (FAR clause no.))” after the date of the clause. 

	(b) Deviations to GSAR clauses. This solicitation indicates any authorized deviation to a General Services Administration Acquisition Regulation clause by the addition of “(DEVIATION)” after the date of the clause. 
	(b) Deviations to GSAR clauses. This solicitation indicates any authorized deviation to a General Services Administration Acquisition Regulation clause by the addition of “(DEVIATION)” after the date of the clause. 

	(c) “Substantially the same as” clauses. Changes in wording of clauses prescribed for use on a “substantially the same as” basis are not considered deviations. 
	(c) “Substantially the same as” clauses. Changes in wording of clauses prescribed for use on a “substantially the same as” basis are not considered deviations. 


	(End of Clause) 
	I.6 FAR 52.204-25   PROHIBITION ON CONTRACTING FOR CERTAIN TELECOMMUNICATIONS AND VIDEO SURVEILLANCE SERVICES OR EQUIPMENT (AUG 2020) 
	 (a) Definitions. As used in this clause— 
	“Backhaul” means intermediate links between the core network, or backbone network, and the small subnetworks at the edge of the network (e.g., connecting cell phones/towers to the core telephone network).  Backhaul can be wireless (e.g., microwave) or wired (e.g., fiber optic, coaxial cable, Ethernet). 
	 “Domestic concern” means— 
	(1) A concern incorporated in the United States (including a subsidiary that is incorporated in the United States, even if the parent corporation is a foreign concern; or 
	(2) An unincorporated concern having its principal place of business in the United States. 
	* * * * * 
	“Interconnection arrangements” means arrangements governing the physical connection of two or more networks to allow the use of another's network to hand off traffic where it 
	is ultimately delivered (e.g., connection of a customer of telephone provider A to a customer of telephone company B) or sharing data and other information resources. 
	“Reasonable inquiry” means an inquiry designed to uncover any information in the entity’s possession about the identity of the producer or provider of covered telecommunications equipment or services used by the entity that excludes the need to include an internal or third-party audit. For purposes of this inquiry, the entity includes both the contractor or offeror, and any parents, affiliates or subsidiaries of the contractor or offeror that are a domestic concern. 
	“Roaming” means cellular communications services (e.g., voice, video, data) received from a visited network when unable to connect to the facilities of the home network either because signal coverage is too weak or because traffic is too high. 
	* * * * * 
	(b) Prohibition.  
	(1) Section 889(a)(1)(A) of the John S. McCain National 
	Defense Authorization Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2019, from procuring or obtaining, or extending or renewing a contract to procure or obtain, any equipment, system, or service that uses covered telecommunications equipment or services as a substantial or essential component of any system, or as critical technology as part of any system. The Contractor is prohibited from providing to the Government any equipment, system, or serv
	(2) Section 889(a)(1)(B) of the John S. McCain National Defense Authorization Act for Fiscal Year 2019 (Pub. L. 115-232) prohibits the head of an executive agency on or after August 13, 2020, from entering into a contract, or extending or renewing a contract, with an entity that uses any equipment, system, or service that uses covered telecommunications equipment or services as a substantial or essential component of any system, or as critical technology as part of any system, unless an exception at paragra
	* * * * * 
	(e) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (e) [and excluding paragraph (b)(2)], in all subcontracts and other contractual instruments, including subcontracts for the acquisition of commercial items. 
	(End of Clause) 
	I.7 FAR 52.216-18   ORDERING (AUG 2020) 
	(a)  Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or task orders by the individuals or activities designated in the Schedule. Such orders may be issued from __________ through ____________ [insert dates]. 
	(b)  All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict between a delivery order or task order and this contract, the contract shall control. 
	(c)  A delivery order or task order is considered "issued" when— 
	           (1)  If sent by mail (includes transmittal by U.S. mail or private delivery service), the Government deposits the order in the mail; 
	           (2)  If sent by fax, the Government transmits the order to the Contractor's fax number; or 
	           (3)  If sent electronically, the Government either— 
	                (i)  Posts a copy of the delivery order or task order to a Government document access system, and notice is sent to the Contractor; or 
	                (ii)  Distributes the delivery order or task order via email to the Contractor's email address. 
	(d)  Orders may be issued by methods other than those enumerated in this clause only if authorized in the contract. 
	(End of Clause) 
	I.8 FAR 52.215-19   NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)  
	(a) The Contractor shall make the following notifications in writing:  
	    (1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that could result in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify the ACO within 30 days.  
	    (2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost changes have occurred or are certain to occur as a result of a change in ownership.  
	(b) The Contractor shall--  
	    (1) Maintain current, accurate, and complete inventory records of assets and their costs;  
	    (2) Provide the ACO or designated representative ready access to the records upon request;  
	    (3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization, and remaining useful lives are identified accurately before and after each of the Contractor's ownership changes; and  
	    (4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained before each Contractor ownership change.  
	(c) The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the applicability requirement of FAR 15.408(k).  
	(End of Clause) 
	I.9 FAR 52.216-19   ORDER LIMITATIONS (OCT 1995)  
	(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of less than the $1 Million, as amended, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or services under the contract. 
	(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of less than the $1 Million, as amended, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or services under the contract. 
	(a) Minimum order. When the Government requires supplies or services covered by this contract in an amount of less than the $1 Million, as amended, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or services under the contract. 

	(b) Maximum order. The Contractor is not obligated to honor— 
	(b) Maximum order. The Contractor is not obligated to honor— 

	(1) Any order for a single item in excess of $1 Billion per year 
	(1) Any order for a single item in excess of $1 Billion per year 

	(2) Any order for a combination of items in excess of $1 Billion per year 
	(2) Any order for a combination of items in excess of $1 Billion per year 

	(3) A series of orders from the same ordering office within 365 days that together call for quantities exceeding the limitation in paragraph (b)(1) or (2) of this section. 
	(3) A series of orders from the same ordering office within 365 days that together call for quantities exceeding the limitation in paragraph (b)(1) or (2) of this section. 

	(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal Acquisition Regulation (FAR), the Government is not required to order a part of any one requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) of this section.  
	(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal Acquisition Regulation (FAR), the Government is not required to order a part of any one requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) of this section.  

	(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within three (3) work days after issuance, with written notice stating the Contractor’s intent not to ship the item (or items) called for and the reasons. Upon receiving this notice, the Government may acquire the supplies or services from another source.  
	(d) Notwithstanding paragraphs (b) and (c) of this section, the Contractor shall honor any order exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within three (3) work days after issuance, with written notice stating the Contractor’s intent not to ship the item (or items) called for and the reasons. Upon receiving this notice, the Government may acquire the supplies or services from another source.  


	(End of Clause) 
	 
	I.10 52.216-21 REQUIREMENTS (OCT 1995) 
	(a) This is a requirements contract for the supplies or services specified, and effective for the period stated, in the Schedule. The quantities of supplies or services specified in the Schedule are estimates only and are not purchased by this contract. Except as this contract may otherwise provide, if the Government’s requirements do not result in orders in the quantities described as “estimated” or “maximum” in the Schedule, that fact shall not constitute the basis for an equitable price adjustment. 
	(a) This is a requirements contract for the supplies or services specified, and effective for the period stated, in the Schedule. The quantities of supplies or services specified in the Schedule are estimates only and are not purchased by this contract. Except as this contract may otherwise provide, if the Government’s requirements do not result in orders in the quantities described as “estimated” or “maximum” in the Schedule, that fact shall not constitute the basis for an equitable price adjustment. 
	(a) This is a requirements contract for the supplies or services specified, and effective for the period stated, in the Schedule. The quantities of supplies or services specified in the Schedule are estimates only and are not purchased by this contract. Except as this contract may otherwise provide, if the Government’s requirements do not result in orders in the quantities described as “estimated” or “maximum” in the Schedule, that fact shall not constitute the basis for an equitable price adjustment. 

	(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering clause. Subject to any limitations in the Order Limitations clause or elsewhere in this contract, the Contractor shall furnish to the Government all supplies or services specified in the Schedule and called for by orders issued in accordance with the Ordering clause. The Government may issue orders requiring delivery to multiple destinations or performance at multiple locations. 
	(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering clause. Subject to any limitations in the Order Limitations clause or elsewhere in this contract, the Contractor shall furnish to the Government all supplies or services specified in the Schedule and called for by orders issued in accordance with the Ordering clause. The Government may issue orders requiring delivery to multiple destinations or performance at multiple locations. 


	(c) Except as this contract otherwise provides, the Government shall order from the Contractor all the supplies or services specified in the Schedule that are required to be purchased by the Government activity or activities specified in the Schedule. 
	(c) Except as this contract otherwise provides, the Government shall order from the Contractor all the supplies or services specified in the Schedule that are required to be purchased by the Government activity or activities specified in the Schedule. 
	(c) Except as this contract otherwise provides, the Government shall order from the Contractor all the supplies or services specified in the Schedule that are required to be purchased by the Government activity or activities specified in the Schedule. 

	(d) The Government is not required to purchase from the Contractor requirements in excess of any limit on total orders under this contract. 
	(d) The Government is not required to purchase from the Contractor requirements in excess of any limit on total orders under this contract. 

	(e) If the Government urgently requires delivery of any quantity of an item before the earliest date that delivery may be specified under this contract, and if the Contractor will not accept an order providing for the accelerated delivery, the Government may acquire the urgently required goods or services from another source. 
	(e) If the Government urgently requires delivery of any quantity of an item before the earliest date that delivery may be specified under this contract, and if the Contractor will not accept an order providing for the accelerated delivery, the Government may acquire the urgently required goods or services from another source. 

	(f) Any order issued during the effective period of this contract and not completed within that period shall be completed by the Contractor within the time specified in the order. The contract shall govern the Contractor’s and Government’s rights and obligations with respect to that order to the same extent as if the order were completed during the contract’s effective period; provided, that the Contractor shall not be required to make any deliveries under this contract after _________________ [insert date]
	(f) Any order issued during the effective period of this contract and not completed within that period shall be completed by the Contractor within the time specified in the order. The contract shall govern the Contractor’s and Government’s rights and obligations with respect to that order to the same extent as if the order were completed during the contract’s effective period; provided, that the Contractor shall not be required to make any deliveries under this contract after _________________ [insert date]


	(End of Clause) 
	I.11 FAR 52.216-22   INDEFINITE QUANTITY (OCT 1995) 
	(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not purchased by this contract.  
	(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not purchased by this contract.  
	(a) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not purchased by this contract.  

	(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in the Schedule up to and including the quantity designated in the Schedule as the “maximum.” The Government shall order at least the quantity of supplies or services designated in the Schedule as the “minimum.”  
	(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in the Schedule up to and including the quantity designated in the Schedule as the “maximum.” The Government shall order at least the quantity of supplies or services designated in the Schedule as the “minimum.”  

	(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the number of orders that may be issued. The Government may issue orders requiring delivery to multiple destinations or performance at multiple locations.  
	(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the number of orders that may be issued. The Government may issue orders requiring delivery to multiple destinations or performance at multiple locations.  

	(d) Any order issued during the effective period of this contract and not completed within that period shall be completed by the Contractor within the time specified in the order. The contract shall govern the Contractor’s and Government’s rights and obligations with respect to that order to the same extent as if the order were completed during the contract’s effective period; provided, that the Contractor shall not be required to make any deliveries under this contract after 60 months following the expirat
	(d) Any order issued during the effective period of this contract and not completed within that period shall be completed by the Contractor within the time specified in the order. The contract shall govern the Contractor’s and Government’s rights and obligations with respect to that order to the same extent as if the order were completed during the contract’s effective period; provided, that the Contractor shall not be required to make any deliveries under this contract after 60 months following the expirat


	(End of Clause) 
	I.12 FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 
	(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days of the expiration of the contract; provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the Government to an extension.  
	(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days of the expiration of the contract; provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the Government to an extension.  
	(a) The Government may extend the term of this contract by written notice to the Contractor within 30 days of the expiration of the contract; provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 60 days before the contract expires. The preliminary notice does not commit the Government to an extension.  

	(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.  
	(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.  

	(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 10 years.   
	(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 10 years.   


	(End of Clause) 
	I.13 FAR 52.222-35 EQUAL OPPORTUNITY FOR VETERANS (JUN 2020) 
	 (a) Definitions. As used in this clause- 
	     "Active duty wartime or campaign badge veteran," "Armed Forces service medal veteran," "disabled veteran," "protected veteran," "qualified disabled veteran," and "recently separated veteran" have the meanings given at Federal Acquisition Regulation (FAR)
	     "Active duty wartime or campaign badge veteran," "Armed Forces service medal veteran," "disabled veteran," "protected veteran," "qualified disabled veteran," and "recently separated veteran" have the meanings given at Federal Acquisition Regulation (FAR)
	22.1301
	22.1301

	. 

	      (b) Equal opportunity clause. The Contractor shall abide by the requirements of the equal opportunity clause at 41 CFR 60-300.5(a), as of March 24, 2014. This clause prohibits discrimination against qualified protected veterans, and requires affirmative action by the Contractor to employ and advance in employment qualified protected veterans. 
	      (c) Subcontracts. The Contractor shall insert the terms of this clause in subcontracts valued at or above the threshold specified in FAR 
	      (c) Subcontracts. The Contractor shall insert the terms of this clause in subcontracts valued at or above the threshold specified in FAR 
	22.1303
	22.1303

	(a) on the date of subcontract award, unless exempted by rules, regulations, or orders of the Secretary of Labor. The Contractor shall act as specified by the Director, Office of Federal Contract Compliance Programs, to enforce the terms, including action for noncompliance. Such necessary changes in language may be made as shall be appropriate to identify properly the parties and their undertakings. 

	(End of Clause) 
	Alternate I (Jul 2014). As prescribed in 
	Alternate I (Jul 2014). As prescribed in 
	22.1310
	22.1310

	(a)(2), add the following as a preamble to the clause: 

	Notice: The following term(s) of this clause are waived for this contract: ______________________ [List term(s)]. 
	I.14 FAR 52.222-36 EQUAL OPPORTUNITY FOR WORKERS WITH DISABILITIES (JUN 2020) 
	(a) Equal opportunity clause. The Contractor shall abide by the requirements of the equal opportunity clause at 41 CFR 60-741.5(a), as of March 24, 2014. This clause prohibits discrimination against qualified individuals on the basis of disability, and requires affirmative action by the Contractor to employ and advance in employment qualified individuals with disabilities. 
	      (b) Subcontracts. The Contractor shall include the terms of this clause in every subcontract or purchase order in excess of the threshold specified in Federal Acquisition Regulation (FAR) 22.1408(a) on the date of subcontract award, unless exempted by rules, regulations, or orders of the Secretary, so that such provisions will be binding upon each subcontractor or vendor. The Contractor shall act as specified by the Director, Office of Federal Contract Compliance Programs of the U.S. Department of Lab
	(End of Clause) 
	Alternate I (Jul 2014). As prescribed in 
	Alternate I (Jul 2014). As prescribed in 
	22.1408
	22.1408

	(b), add the following as a preamble to the clause: 

	Notice: The following term(s) of this clause are waived for this contract: _______________ [List term(s)]. 
	I.15 FAR 52.232-19 Availability of Funds for the Next Fiscal Year (Apr 1984) 
	Funds are not presently available for performance under this contract beyond ________. The Government’s obligation for performance of this contract beyond that date is contingent upon the availability of appropriated funds from which payment for contract purposes can be made. No legal liability on the part of the Government for any payment may arise for performance under this contract beyond _____, until funds are made available to the Contracting Officer for performance and until the Contractor receives no
	(End of Clause) 
	I.16 FAR 52.232-32 PERFORMANCE-BASED PAYMENTS (APR 2012) 
	(a) Amount of payments and limitations on payments. Subject to such other limitations and conditions as are specified in this contract and this clause, the amount of payments and limitations on payments shall be specified in the contract’s description of the basis for payment. 
	(a) Amount of payments and limitations on payments. Subject to such other limitations and conditions as are specified in this contract and this clause, the amount of payments and limitations on payments shall be specified in the contract’s description of the basis for payment. 
	(a) Amount of payments and limitations on payments. Subject to such other limitations and conditions as are specified in this contract and this clause, the amount of payments and limitations on payments shall be specified in the contract’s description of the basis for payment. 

	(b) Contractor request for performance-based payment. The Contractor may submit requests for payment of performance-based payments not more frequently than monthly, in a form and manner acceptable to the Contracting Officer. Unless otherwise authorized by the Contracting Officer, all performance-based payments in any period for which payment is being requested shall be included in a single request, appropriately itemized and totaled. The Contractor’s request shall contain the information and certification d
	(b) Contractor request for performance-based payment. The Contractor may submit requests for payment of performance-based payments not more frequently than monthly, in a form and manner acceptable to the Contracting Officer. Unless otherwise authorized by the Contracting Officer, all performance-based payments in any period for which payment is being requested shall be included in a single request, appropriately itemized and totaled. The Contractor’s request shall contain the information and certification d


	(c) Approval and payment of requests. 
	(c) Approval and payment of requests. 
	(c) Approval and payment of requests. 

	(1) The Contractor shall not be entitled to payment of a request for performance-based payment prior to successful accomplishment of the event or performance criterion for which payment is requested. The Contracting Officer shall determine whether the event or performance criterion for which payment is requested has been successfully accomplished in accordance with the terms of the contract. The Contracting Officer may, at any time, require the Contractor to substantiate the successful performance of any ev
	(1) The Contractor shall not be entitled to payment of a request for performance-based payment prior to successful accomplishment of the event or performance criterion for which payment is requested. The Contracting Officer shall determine whether the event or performance criterion for which payment is requested has been successfully accomplished in accordance with the terms of the contract. The Contracting Officer may, at any time, require the Contractor to substantiate the successful performance of any ev

	(2) A payment under this performance-based payment clause is a contract financing payment under the Prompt Payment clause of this contract and not subject to the interest penalty provisions of the Prompt Payment Act. The designated payment office will pay approved requests on the _________ [Contracting Officer insert day as prescribed by agency head; if not prescribed, insert “30th”] day after receipt of the request for performance-based payment by the designated payment office. However, the designated paym
	(2) A payment under this performance-based payment clause is a contract financing payment under the Prompt Payment clause of this contract and not subject to the interest penalty provisions of the Prompt Payment Act. The designated payment office will pay approved requests on the _________ [Contracting Officer insert day as prescribed by agency head; if not prescribed, insert “30th”] day after receipt of the request for performance-based payment by the designated payment office. However, the designated paym

	(3) The approval by the Contracting Officer of a request for performance-based payment does not constitute an acceptance by the Government and does not excuse the Contractor from performance of obligations under this contract. 
	(3) The approval by the Contracting Officer of a request for performance-based payment does not constitute an acceptance by the Government and does not excuse the Contractor from performance of obligations under this contract. 

	(d) Liquidation of performance-based payments. 
	(d) Liquidation of performance-based payments. 

	(1) Performance-based finance amounts paid prior to payment for delivery of an item shall be liquidated by deducting a percentage or a designated dollar amount from the delivery payment. If the performance-based finance payments are on a delivery item basis, the liquidation amount for each such line item shall be the percent of that delivery item price that was previously paid under performance-based finance payments or the designated dollar amount. If the performance-based finance payments are on a whole c
	(1) Performance-based finance amounts paid prior to payment for delivery of an item shall be liquidated by deducting a percentage or a designated dollar amount from the delivery payment. If the performance-based finance payments are on a delivery item basis, the liquidation amount for each such line item shall be the percent of that delivery item price that was previously paid under performance-based finance payments or the designated dollar amount. If the performance-based finance payments are on a whole c

	(2) If at any time the amount of payments under this contract exceeds any limitation in this contract, the Contractor shall repay to the Government the excess. Unless otherwise determined by the Contracting Officer, such excess shall be credited as a reduction in the unliquidated performance-based payment balance(s), after adjustment of invoice payments and balances for any retroactive price adjustments. 
	(2) If at any time the amount of payments under this contract exceeds any limitation in this contract, the Contractor shall repay to the Government the excess. Unless otherwise determined by the Contracting Officer, such excess shall be credited as a reduction in the unliquidated performance-based payment balance(s), after adjustment of invoice payments and balances for any retroactive price adjustments. 


	(e) Reduction or suspension of performance-based payments. The Contracting Officer may reduce or suspend performance-based payments, liquidate performance-based payments by deduction from any payment under the contract, or take a combination of these actions after finding upon substantial evidence any of the following conditions: 
	(e) Reduction or suspension of performance-based payments. The Contracting Officer may reduce or suspend performance-based payments, liquidate performance-based payments by deduction from any payment under the contract, or take a combination of these actions after finding upon substantial evidence any of the following conditions: 
	(e) Reduction or suspension of performance-based payments. The Contracting Officer may reduce or suspend performance-based payments, liquidate performance-based payments by deduction from any payment under the contract, or take a combination of these actions after finding upon substantial evidence any of the following conditions: 

	(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (h) and (i) of this clause). 
	(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (h) and (i) of this clause). 

	(2) Performance of this contract is endangered by the Contractor’s— 
	(2) Performance of this contract is endangered by the Contractor’s— 

	(i) Failure to make progress; or 
	(i) Failure to make progress; or 

	(ii) Unsatisfactory financial condition. 
	(ii) Unsatisfactory financial condition. 

	(3) The Contractor is delinquent in payment of any subcontractor or supplier under this contract in the ordinary course of business. 
	(3) The Contractor is delinquent in payment of any subcontractor or supplier under this contract in the ordinary course of business. 

	(f) Title. 
	(f) Title. 

	(1) Title to the property described in this paragraph (f) shall vest in the Government. Vestiture shall be immediately upon the date of the first performance-based payment under this contract, for property acquired or produced before that date. Otherwise, vestiture shall occur when the property is or should have been allocable or properly chargeable to this contract. 
	(1) Title to the property described in this paragraph (f) shall vest in the Government. Vestiture shall be immediately upon the date of the first performance-based payment under this contract, for property acquired or produced before that date. Otherwise, vestiture shall occur when the property is or should have been allocable or properly chargeable to this contract. 

	(2) “Property,” as used in this clause, includes all of the following described items acquired or produced by the Contractor that are or should be allocable or properly chargeable to this contract under sound and generally accepted accounting principles and practices: 
	(2) “Property,” as used in this clause, includes all of the following described items acquired or produced by the Contractor that are or should be allocable or properly chargeable to this contract under sound and generally accepted accounting principles and practices: 

	(i) Parts, materials, inventories, and work in process; 
	(i) Parts, materials, inventories, and work in process; 

	(ii) Special tooling and special test equipment to which the Government is to acquire title; 
	(ii) Special tooling and special test equipment to which the Government is to acquire title; 

	(iii)Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment and other similar manufacturing aids, title to which would not be obtained as special tooling under paragraph (f)(2)(ii) of this clause; and 
	(iii)Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment and other similar manufacturing aids, title to which would not be obtained as special tooling under paragraph (f)(2)(ii) of this clause; and 

	(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the Government by other clauses of this contract. 
	(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the Government by other clauses of this contract. 

	(3) Although title to property is in the Government under this clause, other applicable clauses of this contract (e.g., the termination clauses) shall determine the handling and disposition of the property. 
	(3) Although title to property is in the Government under this clause, other applicable clauses of this contract (e.g., the termination clauses) shall determine the handling and disposition of the property. 

	(4) The Contractor may sell any scrap resulting from production under this contract, without requesting the Contracting Officer’s approval, provided that any significant reduction in the value of the property to which the Government has title under this clause is reported in writing to the Contracting Officer. 
	(4) The Contractor may sell any scrap resulting from production under this contract, without requesting the Contracting Officer’s approval, provided that any significant reduction in the value of the property to which the Government has title under this clause is reported in writing to the Contracting Officer. 


	(5) In order to acquire for its own use or dispose of property to which title is vested in the Government under this clause, the Contractor shall obtain the Contracting Officer’s advance approval of the action and the terms. If approved, the basis for payment (the events or performance criteria) to which the property is related shall be deemed to be not in compliance with the terms of the contract and not payable (if the property is part of or needed for performance), and the Contractor shall refund the rel
	(5) In order to acquire for its own use or dispose of property to which title is vested in the Government under this clause, the Contractor shall obtain the Contracting Officer’s advance approval of the action and the terms. If approved, the basis for payment (the events or performance criteria) to which the property is related shall be deemed to be not in compliance with the terms of the contract and not payable (if the property is part of or needed for performance), and the Contractor shall refund the rel
	(5) In order to acquire for its own use or dispose of property to which title is vested in the Government under this clause, the Contractor shall obtain the Contracting Officer’s advance approval of the action and the terms. If approved, the basis for payment (the events or performance criteria) to which the property is related shall be deemed to be not in compliance with the terms of the contract and not payable (if the property is part of or needed for performance), and the Contractor shall refund the rel

	(6) When the Contractor completes all of the obligations under this contract, including liquidation of all performance-based payments, title shall vest in the Contractor for all property (or the proceeds thereof) not— 
	(6) When the Contractor completes all of the obligations under this contract, including liquidation of all performance-based payments, title shall vest in the Contractor for all property (or the proceeds thereof) not— 

	(i) Delivered to, and accepted by, the Government under this contract; or 
	(i) Delivered to, and accepted by, the Government under this contract; or 

	(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is vested in the Government under this clause. 
	(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is vested in the Government under this clause. 

	(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to which the Government acquired title solely under this clause. 
	(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to which the Government acquired title solely under this clause. 

	(g) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for property, the title to which vests in the Government under this clause, except to the extent the Government expressly assumes the risk. If any property is lost (see
	(g) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for property, the title to which vests in the Government under this clause, except to the extent the Government expressly assumes the risk. If any property is lost (see
	(g) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for property, the title to which vests in the Government under this clause, except to the extent the Government expressly assumes the risk. If any property is lost (see
	 45.101
	 45.101

	), the basis of payment (the events or performance criteria) to which the property is related shall be deemed to be not in compliance with the terms of the contract and not payable (if the property is part of or needed for performance), and the Contractor shall refund the related performance-based payments in accordance with paragraph (d) of this clause. 


	(h) Records and controls. The Contractor shall maintain records and controls adequate for administration of this clause. The Contractor shall have no entitlement to performance-based payments during any time the Contractor’s records or controls are determined by the Contracting Officer to be inadequate for administration of this clause. 
	(h) Records and controls. The Contractor shall maintain records and controls adequate for administration of this clause. The Contractor shall have no entitlement to performance-based payments during any time the Contractor’s records or controls are determined by the Contracting Officer to be inadequate for administration of this clause. 

	(i) Reports and Government access. The Contractor shall promptly furnish reports, certificates, financial statements, and other pertinent information requested by the Contracting Officer for the administration of this clause and to determine that an event or other criterion prompting a financing payment has been successfully accomplished. The Contractor shall give the Government reasonable opportunity to examine and verify the Contractor’s records and to examine and verify the Contractor’s performance of th
	(i) Reports and Government access. The Contractor shall promptly furnish reports, certificates, financial statements, and other pertinent information requested by the Contracting Officer for the administration of this clause and to determine that an event or other criterion prompting a financing payment has been successfully accomplished. The Contractor shall give the Government reasonable opportunity to examine and verify the Contractor’s records and to examine and verify the Contractor’s performance of th

	(j) Special terms regarding default. If this contract is terminated under the Default clause, (1) the Contractor shall, on demand, repay to the Government the amount 
	(j) Special terms regarding default. If this contract is terminated under the Default clause, (1) the Contractor shall, on demand, repay to the Government the amount 


	of unliquidated performance-based payments, and (2) title shall vest in the Contractor, on full liquidation of all performance-based payments, for all property for which the Government elects not to require delivery under the Default clause of this contract. The Government shall be liable for no payment except as provided by the Default clause. 
	of unliquidated performance-based payments, and (2) title shall vest in the Contractor, on full liquidation of all performance-based payments, for all property for which the Government elects not to require delivery under the Default clause of this contract. The Government shall be liable for no payment except as provided by the Default clause. 
	of unliquidated performance-based payments, and (2) title shall vest in the Contractor, on full liquidation of all performance-based payments, for all property for which the Government elects not to require delivery under the Default clause of this contract. The Government shall be liable for no payment except as provided by the Default clause. 

	(k) Reservation of rights. 
	(k) Reservation of rights. 

	(1) No payment or vesting of title under this clause shall— 
	(1) No payment or vesting of title under this clause shall— 

	(i) Excuse the Contractor from performance of obligations under this contract; or 
	(i) Excuse the Contractor from performance of obligations under this contract; or 

	(ii) Constitute a waiver of any of the rights or remedies of the parties under the contract. 
	(ii) Constitute a waiver of any of the rights or remedies of the parties under the contract. 

	(2) The Government’s rights and remedies under this clause— 
	(2) The Government’s rights and remedies under this clause— 

	(i) Shall not be exclusive, but rather shall be in addition to any other rights and remedies provided by law or this contract; and 
	(i) Shall not be exclusive, but rather shall be in addition to any other rights and remedies provided by law or this contract; and 

	(ii) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall such exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any other right, power, or privilege of the Government. 
	(ii) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall such exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any other right, power, or privilege of the Government. 

	(l) Content of Contractor’s request for performance-based payment. The Contractor’s request for performance-based payment shall contain the following: 
	(l) Content of Contractor’s request for performance-based payment. The Contractor’s request for performance-based payment shall contain the following: 

	(1) The name and address of the Contractor; 
	(1) The name and address of the Contractor; 

	(2) The date of the request for performance-based payment; 
	(2) The date of the request for performance-based payment; 

	(3) The contract number and/or other identifier of the contract or order under which the request is made; 
	(3) The contract number and/or other identifier of the contract or order under which the request is made; 

	(4) Such information and documentation as is required by the contract’s description of the basis for payment; and 
	(4) Such information and documentation as is required by the contract’s description of the basis for payment; and 

	(5) A certification by a Contractor official authorized to bind the Contractor, as specified in paragraph (m) of this clause. 
	(5) A certification by a Contractor official authorized to bind the Contractor, as specified in paragraph (m) of this clause. 

	(m) Content of Contractor's certification. As required in paragraph (l)(5) of this clause, the Contractor shall make the following certification in each request for performance-based payment: 
	(m) Content of Contractor's certification. As required in paragraph (l)(5) of this clause, the Contractor shall make the following certification in each request for performance-based payment: 


	I certify to the best of my knowledge and belief that— 
	(1) This request for performance-based payment is true and correct; this request (and attachments) has been prepared from the books and records of the Contractor, in accordance with the contract and the instructions of the Contracting Officer; 
	(1) This request for performance-based payment is true and correct; this request (and attachments) has been prepared from the books and records of the Contractor, in accordance with the contract and the instructions of the Contracting Officer; 
	(1) This request for performance-based payment is true and correct; this request (and attachments) has been prepared from the books and records of the Contractor, in accordance with the contract and the instructions of the Contracting Officer; 


	(2) (Except as reported in writing on __________), all payments to subcontractors and suppliers under this contract have been paid, or will be paid, currently, when due in the ordinary course of business; 
	(2) (Except as reported in writing on __________), all payments to subcontractors and suppliers under this contract have been paid, or will be paid, currently, when due in the ordinary course of business; 
	(2) (Except as reported in writing on __________), all payments to subcontractors and suppliers under this contract have been paid, or will be paid, currently, when due in the ordinary course of business; 

	(3) There are no encumbrances (except as reported in writing on _________) against the property acquired or produced for, and allocated or properly chargeable to, the contract which would affect or impair the Government's title; 
	(3) There are no encumbrances (except as reported in writing on _________) against the property acquired or produced for, and allocated or properly chargeable to, the contract which would affect or impair the Government's title; 

	(4) There has been no materially adverse change in the financial condition of the Contractor since the submission by the Contractor to the Government of the most recent written information dated _____________; and 
	(4) There has been no materially adverse change in the financial condition of the Contractor since the submission by the Contractor to the Government of the most recent written information dated _____________; and 

	(5) After the making of this requested performance-based payment, the amount of all payments for each deliverable item for which performance-based payments have been requested will not exceed any limitation in the contract, and the amount of all payments under the contract will not exceed any limitation in the contract. 
	(5) After the making of this requested performance-based payment, the amount of all payments for each deliverable item for which performance-based payments have been requested will not exceed any limitation in the contract, and the amount of all payments under the contract will not exceed any limitation in the contract. 


	(End of Clause) 
	52.223-99 ENSURING ADEQUATE COVID-19 SAFETY PROTOCOLS FOR FEDERAL CONTRACTORS (OCT 2021) (DEVIATION)  
	(a) Definition. As used in this clause - United States or its outlying areas means—  
	(1) The fifty States;  
	(2) The District of Columbia;  
	(3) The commonwealths of Puerto Rico and the Northern Mariana Islands; 
	(4) The territories of American Samoa, Guam, and the United States Virgin Islands; and  
	(5) The minor outlying islands of Baker Island, Howland Island, Jarvis Island, Johnston Atoll, Kingman Reef, Midway Islands, Navassa Island, Palmyra Atoll, and Wake Atoll. 
	(b) Authority. This clause implements Executive Order 14042, Ensuring Adequate COVID Safety Protocols for Federal Contractors, dated September 9, 2021 (published in the Federal Register on September 14, 2021, 86 FR 50985).  
	(c) Compliance. The Contractor shall comply with all guidance, including guidance conveyed through Frequently Asked Questions, as amended during the performance of this contract, for contractor or subcontractor workplace locations published by the Safer Federal Workforce Task Force (Task Force Guidance) at https:/www.saferfederalworkforce.gov/contractors/.   
	(d) Subcontracts. The Contractor shall include the substance of this clause, including this paragraph (d), in subcontracts at any tier that exceed the simplified acquisition threshold, as defined in Federal Acquisition Regulation 2.101 on the date of subcontract award, and are for services, including construction, performed in whole or in part within the United States or its outlying areas. 
	(End of Clause) 
	I.17 FAR 52.237-3   CONTINUITY OF SERVICES (JAN 1991)  
	(a) The Contractor recognizes that the services under this contract are vital to the Government and must be continued without interruption and that, upon contract expiration, a successor, either the Government or another contractor, may continue them. The Contractor agrees to—  
	(a) The Contractor recognizes that the services under this contract are vital to the Government and must be continued without interruption and that, upon contract expiration, a successor, either the Government or another contractor, may continue them. The Contractor agrees to—  
	(a) The Contractor recognizes that the services under this contract are vital to the Government and must be continued without interruption and that, upon contract expiration, a successor, either the Government or another contractor, may continue them. The Contractor agrees to—  

	(1) Furnish phase-in training; and  
	(1) Furnish phase-in training; and  

	(2) Exercise its best efforts and cooperation to effect an orderly and efficient transition to a successor.  
	(2) Exercise its best efforts and cooperation to effect an orderly and efficient transition to a successor.  

	(b) The Contractor shall, upon the Contracting Officer’s written notice, (1) furnish phase-in, phase-out services for up to 90 days after this contract expires and (2) negotiate in good faith a plan with a successor to determine the nature and extent of phase-in, phase-out services required. The plan shall specify a training program and a date for transferring responsibilities for each division of work described in the plan, and shall be subject to the Contracting Officer’s approval. The Contractor shall pr
	(b) The Contractor shall, upon the Contracting Officer’s written notice, (1) furnish phase-in, phase-out services for up to 90 days after this contract expires and (2) negotiate in good faith a plan with a successor to determine the nature and extent of phase-in, phase-out services required. The plan shall specify a training program and a date for transferring responsibilities for each division of work described in the plan, and shall be subject to the Contracting Officer’s approval. The Contractor shall pr

	(c) The Contractor shall allow as many personnel as practicable to remain on the job to help the successor maintain the continuity and consistency of the services required by this contract. The Contractor also shall disclose necessary personnel records and allow the successor to conduct on-site interviews with these employees. If selected employees are agreeable to the change, the Contractor shall release them at a mutually agreeable date and negotiate transfer of their earned fringe benefits to the success
	(c) The Contractor shall allow as many personnel as practicable to remain on the job to help the successor maintain the continuity and consistency of the services required by this contract. The Contractor also shall disclose necessary personnel records and allow the successor to conduct on-site interviews with these employees. If selected employees are agreeable to the change, the Contractor shall release them at a mutually agreeable date and negotiate transfer of their earned fringe benefits to the success

	(d) The Contractor shall be reimbursed for all reasonable phase-in, phase-out costs (i.e., costs incurred within the agreed period after contract expiration that result from phase-in, phase-out operations) and a fee (profit) not to exceed a pro rata portion of the fee (profit) under this contract.  
	(d) The Contractor shall be reimbursed for all reasonable phase-in, phase-out costs (i.e., costs incurred within the agreed period after contract expiration that result from phase-in, phase-out operations) and a fee (profit) not to exceed a pro rata portion of the fee (profit) under this contract.  


	(End of Clause) 
	I.18 FAR 52.252-6 AUTHORIZED DEVIATIONS IN CLAUSES (NOV 2020) 
	(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized deviation is indicated by the addition of “(DEVIATION)” after the date of the clause.  
	(b) The use in this solicitation or contract of any [insert regulation name] (48 CFR) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation. 
	(End of Clause) 
	I.19 GSAM 552.203-71 RESTRICTION ON ADVERTISING (SEP 1999) 
	The Contractor shall not refer to this contract in commercial advertising or similar promotions in such a manner as to state or imply that the product or service provided is endorsed or preferred by the White House, the Executive Office of the President, or any 
	other element of the Federal Government, or is considered by these entities to be superior to other products or services. Any advertisement by the Contractor, including price-off coupons, that refers to a military resale activity shall contain the following statement: “This advertisement is neither paid for nor sponsored, in whole or in part, by any element of the United States Government.”  
	(End of Clause) 
	I.20 GSAM 552.232-72 FINAL PAYMENT UNDER BUILDING SERVICES CONTRACTS (MAR 2012) 
	Before final payment is made, the Contractor shall complete and furnish the Contracting Officer with GSA Form 1142, Release of Claims, releasing all claims against the Government relating to this contract, other than claims in stated amounts that are specifically excepted by the Contractor from the release. If the Contractor’s claim to amounts payable under the contract has been assigned under the Assignment of Claims Act of 1940, as amended (31 U.S.C. 3727, 41 U.S.C. 15), a release may also be required of 
	(End of Clause) 
	  
	I.21 GSAR 52.232-99 PROVIDING ACCELERATED PAYMENT TO SMALL BUSINESS SUBCONTRACTORS (DEVIATION) (AUG 2012)  
	This clause implements the temporary policy provided by OMB Policy Memorandum M-12-16, providing Prompt Payment to Small Business Subcontractors, dated July 11, 2012. (a) Upon receipt of accelerated payments from the Government, the Contractor is required to make accelerated payments to small business subcontractors to the maximum extent practicable after receipt of a proper invoice and all proper documentation from the small business subcontractor. (b) Include the substance of this clause, including this p
	(End of Clause) 
	 
	(END OF SECTION I)
	SECTION J - LIST OF ATTACHMENTS 
	MASTER CONTRACT ATTACHMENTS 
	• J-1 DoD Required Provisions and Clauses 
	• J-1 DoD Required Provisions and Clauses 
	• J-1 DoD Required Provisions and Clauses 

	• J-2 Government Security Publications and Contractor Minimum Security Requirements for Select Systems 
	• J-2 Government Security Publications and Contractor Minimum Security Requirements for Select Systems 

	• J-3 Labor Category Descriptions and BLS Service Occupational Classifications 
	• J-3 Labor Category Descriptions and BLS Service Occupational Classifications 

	• J-4 Contractor Labor Hour Pricing for Standard IT Service Labor Categories (Post Award) 
	• J-4 Contractor Labor Hour Pricing for Standard IT Service Labor Categories (Post Award) 

	• J-5 Performance Requirements Summary: 
	• J-5 Performance Requirements Summary: 

	• J-5.A Contractor Engagement PBA Program 
	• J-5.A Contractor Engagement PBA Program 

	• J-5.B Small Business Subcontracting PBA Program 
	• J-5.B Small Business Subcontracting PBA Program 

	• J-6 Transactional Data Reporting 
	• J-6 Transactional Data Reporting 

	• J-7 Individual Small Business Contract Subcontracting Plan  - Only applicable to an other-than-small business Aliant 2 GWAC contractor 
	• J-7 Individual Small Business Contract Subcontracting Plan  - Only applicable to an other-than-small business Aliant 2 GWAC contractor 

	• J-8 Website References in Alliant 2 GWAC 
	• J-8 Website References in Alliant 2 GWAC 


	(END OF SECTION J) 
	 
	 
	 
	 
	 
	SECTION J 
	ATTACHMENTS
	ATTACHMENT J-1 - DOD REQUIRED PROVISIONS AND CLAUSES 
	As referenced in Section I.1.1 Contract Clauses, the following agency specific Department of Defense (DoD) provisions and clauses are provided for Task Orders solicited and issued under the Master Contract.  
	Periodically during the term of the Master Contract, an update to this Attachment J-1 DoD Required Provisions and Clauses may be executed on the Master Contract via a unilateral contract modification.  
	Updated as of: MARCH 2021 
	PROVISIONS  
	DFARS 252.203-7005, Representation Relating to Compensation of Former DOD Officials (NOV 2011) 
	DFARS 252.203-7998, Prohibition on Contracting With Entities That Require Certain Internal Confidentiality Agreements-Representation (Deviation 2016-O0010) (FEB 2015) 
	DFARS 252.204-7011 RESERVED 
	DFARS 252.209-7002, Disclosure of Ownership or Control by a Foreign Government (JUN 2010) 
	DFARS 252.209-7008, Notice of Prohibition Relating to Organizational Conflict of Interest – Major Defense Acquisition Program (DEC 2010)
	DFARS 252.209-7008, Notice of Prohibition Relating to Organizational Conflict of Interest – Major Defense Acquisition Program (DEC 2010)
	 

	DFARS 252.215-7008, Only One Offer (JUL 2019)  
	DFARS 252.216-7002, Alternate A, Time-and-Materials/Labor-Hour Proposal Requirements – Non-Commercial Item Acquisition with Adequate Price Competition (FEB 2007) 
	DFARS 252.225-7003, Report of Intended Performance Outside the United States and Canada—Submission with Offer (OCT 2020) 
	DFARS 252.225-7020, Trade Agreements Certificate-Basic (Nov 2014) 
	DFARS 252.225-7031, Secondary Arab Boycott of Israel (JUN 2005) 
	DFARS 252.225-7035, Buy America Act- Free Trade Agreements – Balance of Payment Program Certificate –Basic (Nov 2014)  
	DFARS 252.234-7001, Notice of Earned Value Management System (APR 2008) 
	  
	FULL TEXT PROVISIONS / REPRESENTATIONS AND CERTIFICATIONS 
	Offeror must complete and return the following provisions with their DOD Task Order proposal whenever responding to a DOD procurement requirement. 
	DFARS 252.204-7007, Alternate A, Annual Representations and Certifications (NOV 2020) 
	Substitute the following paragraphs (b), (d), and (e) for paragraphs (b) and (d) of the provision at FAR 52.204-8: 
	(b)(1) If the provision at FAR 52.204-7, System for Award Management, is included in this solicitation, paragraph (e) of this provision applies. 
	(2) If the provision at FAR 52.204-7, System for Award Management, is not included in this solicitation, and the Offeror has an active registration in the System for Award Management (SAM), the Offeror may choose to use paragraph (e) of this provision instead of completing the corresponding individual representations and certifications in the solicitation. The Offeror shall indicate which option applies by checking one of the following boxes: 
	___ (i) Paragraph (e) applies. 
	___ (ii) Paragraph (e) does not apply and the Offeror has completed the individual representations and certifications in the solicitation. 
	(d)(1) The following representations or certifications in the SAM database are applicable to this solicitation as indicated: 
	(i) 
	(i) 
	252.204-7016
	252.204-7016

	 , Covered Defense Telecommunications Equipment or Services—Representation. Applies to all solicitations. 

	(ii) 
	(ii) 
	252.216-7008
	252.216-7008

	 , Economic Price Adjustment—Wage Rates or Material Prices Controlled by a Foreign Government. Applies to solicitations for fixed-price supply and service contracts when the contract is to be performed wholly or in part in a foreign country, and a foreign government controls wage rates or material prices and may during contract performance impose a mandatory change in wages or prices of materials. 

	(iii) 
	(iii) 
	252.225-7042
	252.225-7042

	 , Authorization to Perform. Applies to all solicitations when performance will be wholly or in part in a foreign country. 

	(iv) 
	(iv) 
	252.225-7049
	252.225-7049

	 , Prohibition on Acquisition of Certain Foreign Commercial Satellite Services—Representations. Applies to solicitations for the acquisition of commercial satellite services. 

	(v) 
	(v) 
	252.225-7050
	252.225-7050

	 , Disclosure of Ownership or Control by the Government of a Country that is a State Sponsor of Terrorism. Applies to all solicitations expected to result in contracts of $150,000 or more. 

	(vi) 
	(vi) 
	252.229-7012
	252.229-7012

	 , Tax Exemptions (Italy)—Representation. Applies to solicitations and contracts when contract performance will be in Italy. 

	(vii) 
	(vii) 
	252.229-7013
	252.229-7013

	 , Tax Exemptions (Spain)—Representation. Applies to solicitations and contracts when contract performance will be in Spain. 

	(ix) 
	(ix) 
	252.247-7022
	252.247-7022

	 , Representation of Extent of Transportation by Sea. Applies to all solicitations except those for direct purchase of ocean transportation services or those with an anticipated value at or below the simplified acquisition threshold. 

	(2) The following representations or certifications in SAM are applicable to this solicitation as indicated by the Contracting Officer: [Contracting Officer check as appropriate.]  
	___ (i) 
	___ (i) 
	252.209-7002
	252.209-7002

	 , Disclosure of Ownership or Control by a Foreign Government. 

	___ (ii) 
	___ (ii) 
	252.225-7000
	252.225-7000

	 , Buy American—Balance of Payments Program Certificate. 

	___ (iii) 
	___ (iii) 
	252.225-7020
	252.225-7020

	 , Trade Agreements Certificate. 

	___ Use with Alternate I. 
	___ (iv) 
	___ (iv) 
	252.225-7031
	252.225-7031

	 , Secondary Arab Boycott of Israel. 

	___ (v) 
	___ (v) 
	252.225-7035
	252.225-7035

	 , Buy American—Free Trade Agreements—Balance of Payments Program Certificate. 

	___ Use with Alternate I. 
	___ Use with Alternate II. 
	___ Use with Alternate III. 
	___Use with Alternate IV. 
	___ Use with Alternate V. 
	___ (vi) 
	___ (vi) 
	252.226-7002
	252.226-7002

	 , Representation for Demonstration Project for Contractors Employing Persons with Disabilities. 

	___ (vii) 
	___ (vii) 
	252.232-7015
	252.232-7015

	 , Performance-Based Payments—Representation. 

	(e) The offeror has completed the annual representations and certifications electronically via the SAM website at 
	(e) The offeror has completed the annual representations and certifications electronically via the SAM website at 
	https://www.acquisition.gov/
	https://www.acquisition.gov/

	. After reviewing the SAM database information, the offeror verifies by submission of the offer that the representations and certifications currently posted electronically that apply to this solicitation as indicated in FAR 52.204-8(c) and paragraph (d) of this provision have been entered or updated within the last 12 months, are current, accurate, complete, and applicable to this solicitation (including the business size standard applicable to the NAICS code referenced for this solicitation), as of the dat

	FAR/DFARS Provision # 
	FAR/DFARS Provision # 
	FAR/DFARS Provision # 
	FAR/DFARS Provision # 
	FAR/DFARS Provision # 

	Title 
	Title 

	Date 
	Date 

	Change 
	Change 



	 
	 
	 
	 

	 
	 

	 
	 

	 
	 




	Any changes provided by the offeror are applicable to this solicitation only, and do not result in an update to the representations and certifications located in the SAM database. 
	(End of Provision) 
	252.204-7019 Notice of NIST SP 800-171 DoD Assessment Requirements (NOV 2020) 
	(a) Definitions. 
	“Basic Assessment”, “Medium Assessment”, and “High Assessment” have the meaning given in the clause 252.204-7020, NIST SP 800-171 DoD Assessments. 
	“Covered contractor information system” has the meaning given in the clause 252.204-7012, Safeguarding Covered Defense Information and Cyber Incident Reporting, of this solicitation. 
	(b) Requirement. In order to be considered for award, if the Offeror is required to implement NIST SP 800-171, the Offeror shall have a current assessment (i.e., not more than 3 years old unless a lesser time is specified in the solicitation) (see 252.204-7020) for each covered contractor information system that is relevant to the offer, contract, task order, or delivery order. The Basic, Medium, and High NIST SP 800-171 DoD Assessments are described in the NIST SP 800-171 DoD Assessment Methodology located
	(b) Requirement. In order to be considered for award, if the Offeror is required to implement NIST SP 800-171, the Offeror shall have a current assessment (i.e., not more than 3 years old unless a lesser time is specified in the solicitation) (see 252.204-7020) for each covered contractor information system that is relevant to the offer, contract, task order, or delivery order. The Basic, Medium, and High NIST SP 800-171 DoD Assessments are described in the NIST SP 800-171 DoD Assessment Methodology located
	https://www.acq.osd.mil/dpap/pdi/cyber/strategically_assessing_contractor_implementation_of_NIST_SP_800-171.html
	https://www.acq.osd.mil/dpap/pdi/cyber/strategically_assessing_contractor_implementation_of_NIST_SP_800-171.html

	. 

	(c) Procedures. 
	(1) The Offeror shall verify that summary level scores of a current NIST SP 800-171 DoD Assessment (i.e., not more than 3 years old unless a lesser time is specified in the solicitation) are posted in the Supplier Performance Risk System (SPRS) (
	(1) The Offeror shall verify that summary level scores of a current NIST SP 800-171 DoD Assessment (i.e., not more than 3 years old unless a lesser time is specified in the solicitation) are posted in the Supplier Performance Risk System (SPRS) (
	https://www.sprs.csd.disa.mil/
	https://www.sprs.csd.disa.mil/

	) for all covered contractor information systems relevant to the offer. 

	(2) If the Offeror does not have summary level scores of a current NIST SP 800-171 DoD Assessment (i.e., not more than 3 years old unless a lesser time is specified in the solicitation) posted in SPRS, the Offeror may conduct and submit a Basic Assessment to 
	(2) If the Offeror does not have summary level scores of a current NIST SP 800-171 DoD Assessment (i.e., not more than 3 years old unless a lesser time is specified in the solicitation) posted in SPRS, the Offeror may conduct and submit a Basic Assessment to 
	mailto:webptsmh@navy.mil
	mailto:webptsmh@navy.mil

	 for posting to SPRS in the format identified in paragraph (d) of this provision. 

	(d) Summary level scores. Summary level scores for all assessments will be posted 30 days post-assessment in SPRS to provide DoD Components visibility into the summary level scores of strategic assessments. 
	(1) Basic Assessments. An Offeror may follow the procedures in paragraph (c)(2) of this provision for posting Basic Assessments to SPRS. 
	(i) The email shall include the following information: 
	(A) Cybersecurity standard assessed (e.g., NIST SP 800-171 Rev 1). 
	(B) Organization conducting the assessment (e.g., Contractor self-assessment). 
	(C) For each system security plan (security requirement 3.12.4) supporting the performance of a DoD contract— 
	(1) All industry Commercial and Government Entity (CAGE) code(s) associated with the information system(s) addressed by the system security plan; and 
	(2) A brief description of the system security plan architecture, if more than one plan exists. 
	(D) Date the assessment was completed. 
	(E) Summary level score (e.g., 95 out of 110, NOT the individual value for each requirement). 
	(F) Date that all requirements are expected to be implemented (i.e., a score of 110 is expected to be achieved) based on information gathered from associated plan(s) of action developed in accordance with NIST SP 800-171. 
	(ii) If multiple system security plans are addressed in the email described at paragraph (d)(1)(i) of this section, the Offeror shall use the following format for the report: 
	System Security Plan 
	System Security Plan 
	System Security Plan 
	System Security Plan 
	System Security Plan 

	CAGE Codes supported by this plan 
	CAGE Codes supported by this plan 

	Brief description of the plan architecture 
	Brief description of the plan architecture 

	Date of assessment 
	Date of assessment 

	Total Score 
	Total Score 

	Date score of 110 will achieved 
	Date score of 110 will achieved 



	 
	 
	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 


	 
	 
	 

	 
	 

	 
	 

	 
	 

	 
	 

	 
	 




	(2) Medium and High Assessments. DoD will post the following Medium and/or High Assessment summary level scores to SPRS for each system assessed: 
	(i) The standard assessed (e.g., NIST SP 800-171 Rev 1). 
	(ii) Organization conducting the assessment, e.g., DCMA, or a specific organization (identified by Department of Defense Activity Address Code (DoDAAC)). 
	(iii) All industry CAGE code(s) associated with the information system(s) addressed by the system security plan. 
	(iv) A brief description of the system security plan architecture, if more than one system security plan exists. 
	(v) Date and level of the assessment, i.e., medium or high. 
	(vi) Summary level score (e.g., 105 out of 110, not the individual value assigned for each requirement). 
	(vii) Date that all requirements are expected to be implemented (i.e., a score of 110 is expected to be achieved) based on information gathered from associated plan(s) of action developed in accordance with NIST SP 800-171. 
	(3) Accessibility. 
	(i) Assessment summary level scores posted in SPRS are available to DoD personnel, and are protected, in accordance with the standards set forth in DoD Instruction 5000.79, Defense-wide Sharing and Use of Supplier and Product Performance Information (PI). 
	(ii) Authorized representatives of the Offeror for which the assessment was conducted may access SPRS to view their own summary level scores, in accordance with the SPRS Software User’s Guide for Awardees/Contractors available at 
	(ii) Authorized representatives of the Offeror for which the assessment was conducted may access SPRS to view their own summary level scores, in accordance with the SPRS Software User’s Guide for Awardees/Contractors available at 
	https://www.sprs.csd.disa.mil/pdf/SPRS_Awardee.pdf
	https://www.sprs.csd.disa.mil/pdf/SPRS_Awardee.pdf

	. 

	(iii) A High NIST SP 800-171 DoD Assessment may result in documentation in addition to that listed in this section. DoD will retain and protect any such documentation as “Controlled Unclassified Information (CUI)” and intended for internal DoD use only. The information will be protected against unauthorized use and release, including through the exercise of applicable exemptions under the Freedom of Information Act (e.g., 
	Exemption 4 covers trade secrets and commercial or financial information obtained from a contractor that is privileged or confidential). 
	(End of Provision) 
	DFARS 252.209-7006 Limitations on Contractors Acting as Lead System Integrators (JAN 2008) 
	(a) Definitions. “Lead system integrator,” “lead system integrator with system responsibility,” and “lead system integrator without system responsibility,” as used in this provision, have the meanings given in the clause of this solicitation entitled “Prohibited Financial Interests for Lead System Integrators” (DFARS 
	(a) Definitions. “Lead system integrator,” “lead system integrator with system responsibility,” and “lead system integrator without system responsibility,” as used in this provision, have the meanings given in the clause of this solicitation entitled “Prohibited Financial Interests for Lead System Integrators” (DFARS 
	252.209-7007
	252.209-7007

	).  

	(b) General. Unless an exception is granted, no contractor performing lead system integrator functions in the acquisition of a major system by the Department of Defense may have any direct financial interest in the development or construction of any individual system or element of any system of systems. 
	(c) Representations.  
	(1) The offeror represents that it does [ ] does not [ ] propose to perform this contract as a lead system integrator with system responsibility. 
	(2) The offeror represents that it does [ ] does not [ ] propose to perform this contract as a lead system integrator without system responsibility. 
	(3) If the offeror answered in the affirmative in paragraph (c)(1) or (2) of this provision, the offeror represents that it does [ ] does not [ ] have any direct financial interest as described in paragraph (b) of this provision with respect to the system(s), subsystem(s), system of systems, or services described in this solicitation. 
	(d) If the offeror answered in the affirmative in paragraph (c)(3) of this provision, the offeror should contact the Contracting Officer for guidance on the possibility of submitting a mitigation plan and/or requesting an exception. 
	(e) If the offeror does have a direct financial interest, the offeror may be prohibited from receiving an award under this solicitation, unless the offeror submits to the Contracting Officer appropriate evidence that the offeror was selected by a subcontractor to serve as a lower-tier 
	subcontractor through a process over which the offeror exercised no control. 
	(f) This provision implements the requirements of 10 U.S.C. 2410p, as added by Section 807 of the National Defense Authorization Act for Fiscal Year 2007 (Pub. L. 109-364). 
	(End of Provision) 
	DFARS 252.209-7992, Representation by Corporations Regarding an Unpaid Delinquent Tax Liability or a Felony Conviction under any Federal Law-Fiscal Year 2015 Appropriations (Deviation 2015-O0005) (DEC 2014) 
	 (a) In accordance with sections 744 and 745 of Division E, Title VII, of the Consolidated and Further Continuing Appropriations Act, 2015, (Pub. L. 113-235) none of the funds made available by this or any other Act may be used to enter into a contract with any corporation that- 
	  (1) Has any unpaid Federal tax liability that has been assessed, for which all judicial and administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority responsible for collecting the tax liability, where the awarding agency is aware of the unpaid tax liability, unless the agency has considered suspension or debarment of the corporation and made a determination that this further action is not necessary to protect the 
	  (2) Was convicted of a felony criminal violation under any Federal law within the preceding 24 months, where the awarding agency is aware of the conviction, unless the agency has considered suspension or debarment of the corporation and made a determination that the action is not necessary to protect the interests of the Government. 
	 (b) The Offeror represents that- 
	  (1) It is [ ] is not [ ] a corporation that has any unpaid Federal tax liability that has been assessed, for which all judicial and administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority responsible for collecting the tax liability, 
	  (2) It is [ ] is not [ ] a corporation that was convicted of a felony criminal violation under a Federal law within the preceding 24 months. 
	(End of Provision) 
	DFARS 252.209-7998, Representation Regarding Conviction of a Felony Criminal Violation under any Federal or State Law (Deviation 2012-O0007 (MAR 2012) 
	(a)  In accordance with section 514 of Division H of the Consolidated Appropriations Act, 2012, none of the funds made available by that Act 
	(a)  In accordance with section 514 of Division H of the Consolidated Appropriations Act, 2012, none of the funds made available by that Act 
	(a)  In accordance with section 514 of Division H of the Consolidated Appropriations Act, 2012, none of the funds made available by that Act 


	may be used to enter into a contract with any corporation that was convicted of a felony criminal violation under any Federal or State law within the preceding 24 months, where the awarding agency is aware of the conviction, unless the agency has considered suspension or debarment of the corporation and made a determination that this further action is not necessary to protect the interests of the Government. 
	may be used to enter into a contract with any corporation that was convicted of a felony criminal violation under any Federal or State law within the preceding 24 months, where the awarding agency is aware of the conviction, unless the agency has considered suspension or debarment of the corporation and made a determination that this further action is not necessary to protect the interests of the Government. 
	may be used to enter into a contract with any corporation that was convicted of a felony criminal violation under any Federal or State law within the preceding 24 months, where the awarding agency is aware of the conviction, unless the agency has considered suspension or debarment of the corporation and made a determination that this further action is not necessary to protect the interests of the Government. 

	(b) The Offeror represents that it is [  ]  is not  [  ] a corporation that was convicted of a felony criminal violation under a Federal or State law within the preceding 24 months.  (End of Provision) 
	(b) The Offeror represents that it is [  ]  is not  [  ] a corporation that was convicted of a felony criminal violation under a Federal or State law within the preceding 24 months.  (End of Provision) 


	DFARS 252.209-7999 Representation Regarding an Unpaid Delinquent Tax Liability or a Felony Conviction Under Any Federal Law (Deviation 2012-O0004) (JAN 2012) 
	(a) In accordance with sections 8124 and 8125 of Division A of the Consolidated Appropriations Act, 2012, (Pub. L. 112-74) none of the funds made available by that Act may be used to enter into a contract with any corporation that- 
	(1) Has any unpaid Federal tax liability that has been assessed, for which all judicial and administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority responsible for collecting the tax liability, where the awarding agency is aware of the unpaid tax liability, unless the agency has considered suspension or debarment of the corporation and made a determination that this further action is not necessary to protect the in
	(2) Was convicted of a felony criminal violation under any Federal law within the preceding 24 months, where the awarding agency is aware of the conviction, unless the agency has considered suspension or debarment of the corporation and made a determination that this action is not necessary to protect the interests of the Government. 
	(b) The Offeror represents that- 
	(1) It is [ ] is not [ ] a corporation that has any unpaid Federal tax liability that has been assessed, for which all judicial and administrative remedies have been exhausted or have lapsed, and that is not being paid in a timely manner pursuant to an agreement with the authority responsible for collecting the tax liability, 
	(2) It is [ ] is not [ ] a corporation that was convicted of a felony criminal violation under a Federal law within the preceding 24 months. 
	(End of Provision) 
	 
	DFARS 252.217-7002, Offering Property for Exchange (JUN 2012) 
	(a)  The property described in item number _________, is being offered in accordance with the exchange provisions of 40 U.S.C., 503. 
	(a)  The property described in item number _________, is being offered in accordance with the exchange provisions of 40 U.S.C., 503. 
	(a)  The property described in item number _________, is being offered in accordance with the exchange provisions of 40 U.S.C., 503. 


	 
	(b) The property is located at (insert address).  Offerors may inspect the property during the period (insert beginning and ending dates and insert hours during day).  (End of Provision) 
	(b) The property is located at (insert address).  Offerors may inspect the property during the period (insert beginning and ending dates and insert hours during day).  (End of Provision) 
	(b) The property is located at (insert address).  Offerors may inspect the property during the period (insert beginning and ending dates and insert hours during day).  (End of Provision) 


	DFARS 252.227-7017, Identification and Assertion of Use, Release, or Disclosure Restrictions (JAN 2011) 
	(a) The terms used in this provision are defined in following clause or clauses contained in this solicitation-- 
	(1) If a successful offeror will be required to deliver technical data, the Rights in Technical Data--Noncommercial Items clause, or, if this solicitation contemplates a contract under the Small Business Innovation Research Program, the Rights in Noncommercial Technical Data and Computer Software--Small Business Innovation Research (SBIR) Program clause. 
	(2) If a successful offeror will not be required to deliver technical data, the Rights in Noncommercial Computer Software and Noncommercial Computer Software Documentation clause, or, if this solicitation contemplates a contract under the Small Business Innovation Research Program, the Rights in Noncommercial Technical Data and Computer Software--Small Business Innovation Research (SBIR) Program clause. 
	(b) The identification and assertion requirements in this provision apply only to technical data, including computer software documents, or computer software to be delivered with other than unlimited rights. For contracts to be awarded under the Small Business Innovation Research Program, the notification requirements do not apply to technical data or computer software that will be generated under the resulting contract. Notification and identification is not required for restrictions based solely on copyri
	(c) Offers submitted in response to this solicitation shall identify, to the extent known at the time an offer is submitted to the Government, the technical data or computer software that the Offeror, its subcontractors or suppliers, or potential subcontractors or suppliers, assert should be furnished to the Government with restrictions on use, release, or disclosure. 
	(d) The Offeror's assertions, including the assertions of its subcontractors or suppliers or potential subcontractors or suppliers shall be submitted as an attachment to its offer in the following format, dated and signed by an official authorized to contractually obligate the Offeror: 
	Identification and Assertion of Restrictions on the Government's Use, Release, or Disclosure of Technical Data or Computer Software. 
	The Offeror asserts for itself, or the persons identified below, that the Government's rights to use, release, or disclose the following technical data or computer software should be restricted: 
	Technical Data or Computer Software to be Furnished With Restrictions* 
	Technical Data or Computer Software to be Furnished With Restrictions* 
	Technical Data or Computer Software to be Furnished With Restrictions* 
	Technical Data or Computer Software to be Furnished With Restrictions* 
	Technical Data or Computer Software to be Furnished With Restrictions* 

	Basis for Assertion** 
	Basis for Assertion** 

	Asserted Rights Category*** 
	Asserted Rights Category*** 

	Name of Person Asserting Restrictions**** 
	Name of Person Asserting Restrictions**** 



	(LIST)***** 
	(LIST)***** 
	(LIST)***** 
	(LIST)***** 

	(LIST) 
	(LIST) 

	(LIST) 
	(LIST) 

	(LIST) 
	(LIST) 




	 
	*For technical data (other than computer software documentation) pertaining to items, components, or processes developed at private expense, identify both the deliverable technical data and each such items, component, or process. For computer software or computer software documentation identify the software or documentation. 
	**Generally, development at private expense, either exclusively or partially, is the only basis for asserting restrictions. For technical data, other than computer software documentation, development refers to development of the item, component, or process to which the data pertain. The Government's rights in computer   software documentation generally may not be restricted. For computer software, development refers to the software. Indicate whether development was accomplished exclusively or partially at p
	***Enter asserted rights category (e.g., government purpose license rights from a prior contract, rights in SBIR data generated under another contract, limited, restricted, or government purpose rights under this or a prior contract, or specially negotiated licenses). 
	****Corporation, individual, or other person, as appropriate. 
	*****Enter "none" when all data or software will be submitted without restrictions. 
	Date __________________________________________________ 
	 
	Printed Name and Title ________________________________ 
	  
	Signature _____________________________________________ 
	 
	(End of Identification and Assertion) 
	(e) An offeror's failure to submit, complete, or sign the notification and identification required by paragraph (d) of this provision with its offer may render the offer ineligible for award. 
	(f) If the Offeror is awarded a contract, the assertions identified in paragraph (d) of this provision shall be listed in an attachment to that contract. Upon request by the Contracting Officer, the Offeror shall provide sufficient information to enable the Contracting Officer to evaluate any listed assertion. 
	(End of Provision) 
	DFARS 252.227-7028, Technical Data or Computer Software Previously Delivered to the Government (JUN 1995) 
	As prescribed in 
	As prescribed in 
	227.7103-6
	227.7103-6

	(d), 
	227.7104
	227.7104

	(f)(2), or 
	227.7203-6
	227.7203-6

	(e), use the following provision: 

	TECHNICAL DATA OR COMPUTER SOFTWARE PREVIOUSLY DELIVERED TO THE GOVERNMENT (JUN 1995) 
	The Offeror shall attach to its offer an identification of all documents or other media incorporating technical data or computer software it intends to deliver under this contract with other than unlimited rights that are identical or substantially similar to documents or other media that the Offeror has produced for, delivered to, or is obligated to deliver to the Government under any contract or subcontract. The attachment shall identify— 
	(a) The contract number under which the data or software were produced; 
	(b) The contract number under which, and the name and address of the organization to whom, the data or software were most recently delivered or will be delivered; and 
	(c) Any limitations on the Government's rights to use or disclose the data or software, including, when applicable, identification of the earliest date the limitations expire. 
	(End of Provision) 
	DFARS 252.246-7005, Notice of Warranty Tracking of Serialized Items (MAR 2016) 
	(a) Definitions. “Duration,” “enterprise”, “enterprise identifier,” “fixed expiration,” “item type,” “serialized item,” “starting event,” “unique item identifier,” “usage,” “warranty administrator,” “warranty guarantor,” and “warranty tracking” are defined in the clause at 
	(a) Definitions. “Duration,” “enterprise”, “enterprise identifier,” “fixed expiration,” “item type,” “serialized item,” “starting event,” “unique item identifier,” “usage,” “warranty administrator,” “warranty guarantor,” and “warranty tracking” are defined in the clause at 
	252.246-7006
	252.246-7006

	, Warranty Tracking of Serialized Items. 

	(b) Reporting of data for warranty tracking and administration. 
	(1) The Offeror shall provide the information required by the attachment entitled “Warranty Tracking Information” on each contract line item number, subline item number, or exhibit line item number for warranted items with its offer. Information required in the warranty attachment for each warranted item shall include such information as duration, fixed expiration, item type, 
	starting event, usage, warranty administrator enterprise identifier, and warranty guarantor enterprise identifier. 
	(2) The successful offeror will be required to provide the following information no later than when the warranted items are presented for receipt and/or acceptance, in accordance with the clause at 
	(2) The successful offeror will be required to provide the following information no later than when the warranted items are presented for receipt and/or acceptance, in accordance with the clause at 
	252.246-7006
	252.246-7006

	— 

	(A) The unique item identifier for each warranted item required by the attachment entitled “Warranty Tracking Information;” and 
	(B) All information required by the attachment entitled “Source of Repair Instructions” for each warranted item. 
	(3) For additional information on warranty attachments, see the “Warranty and Source of Repair” training and “Warranty and Source of Repair Tracking User Guide” accessible on the Product Data Reporting and Evaluation Program (PDREP) website at 
	(3) For additional information on warranty attachments, see the “Warranty and Source of Repair” training and “Warranty and Source of Repair Tracking User Guide” accessible on the Product Data Reporting and Evaluation Program (PDREP) website at 
	https://www.pdrep.csd.disa.mil/pdrep_files/other/wsr.htm
	https://www.pdrep.csd.disa.mil/pdrep_files/other/wsr.htm

	. 

	(End of Provision) 
	CLAUSES INCORPORATED BY REFERENCE 
	DFARS 252.201-7000, Contracting Officer’s Representative (DEC 1991) 
	DFARS 252.203-7000, Requirements Relating to Compensation of Former DoD Officials (SEP 2011) 
	DFARS 252.203-7001, Prohibition on Persons Convicted of Fraud or Other Defense-Contract-Related Felonies (DEC 2008) 
	DFARS 252.203-7002, Requirement to Inform Employees of Whistleblower Rights  
	(SEP 2013) 
	DFARS 252.203-7003, Agency Office of the Inspector General (AUG 2019) 
	DFARS 252.203-7004, Display of Hotline Posters (AUG 2019) 
	DFARS 252.204-7000, Disclosure of Information (OCT 2016) 
	DFARS 252.204-7002, Payment for Subline Items Not Separately Priced (APR 2020) 
	DFARS 252.204-7003, Control of Government Personnel Work Product (APR 1992) 
	DFARS 252.204-7004 Level I Antiterrorism Awareness Training for Contractors (FEB 2019) 
	DFARS 252.204-7005 RESERVED. 
	DFARS 252.204-7006, Billing Instructions (OCT 2005) 
	DFARS 252.204-7007, Alternate A, Annual Representations and Certifications (NOV 2020) 
	DFARS 252.204-7012, Safeguarding Covered Defense Information and Cyber Incident Reporting (DEC 2019) 
	DFARS 252.204-7015, Disclosure of Information to Litigation Support Contractors (MAY 2016) 
	DFARS clause 252.204-7021, Cybersecurity Maturity Model Certification Requirements (NOV 2020) 
	DFARS 252.205-7000, Provision of Information to Cooperative Agreement Holders (DEC 1991) 
	DFARS 252.209-7004, Subcontracting with Firms that are Owned or Controlled by the Government of a Country that is a State Sponsor of Terrorism (MAY 2019) 
	DFARS 252.209-7007, Prohibited Financial Interests for Lead System Integrators (JUL 2009) 
	DFARS 252.209-7009, Organizational Conflict of Interest-Major Defense Acquisition Program (MAY 2019) 
	DFARS 252.211-7003, Item Unique Identification and Valuation (MAR 2016) 
	DFARS 252.211-7006, Passive Radio Frequency Identification (DEC 2019) 
	DFARS 252.211-7007, Reporting of Government-Furnished Property (AUG 2012) 
	DFARS 252.211-7008, Use of Government-Assigned Serial Numbers (SEP 2010) 
	DFARS 252.215-7000 RESERVED. 
	DFARS 252.215-7002, Cost Estimating System Requirements (DEC 2012) 
	DFARS 252.215-7009, Proposal Adequacy Checklist (JAN 2014) 
	DFARS 252.216-7004, Award Fee Reduction or Denial for Jeopardizing the Health or Safety of Government Personnel (SEP 2011) 
	DFARS 252.216-7006 RESERVED 
	DFARS 252.216-7009, Allowability of Legal Costs Incurred in Connection With a Whistleblower Proceeding (SEP 2013) 
	DFARS 252.217-7001, Surge Option (DEC 2018) (applicable to Order Only if Surge Option will be required) 
	DFARS 252.219-7003, Small Business Subcontracting Plan (DOD Contracts) Basic (DEC 2019) 
	DFARS 252.219-7003, Alternate I (DEC 2019) 
	Deviation 2013-O0014, Summary Subcontract Report Submissions (SEP 2013) 
	DFARS 252.219-7011, Notification to Delay Performance (JUN 1998) 
	DFARS 252.222-7002, Compliance with Local Labor Laws (Overseas) (JUN 1997)  
	DFARS 252.222-7006, Restrictions on the Use of Mandatory Arbitration Agreements (DEC 2010) 
	DFARS 252.223-7004, Drug Free Work Force (SEP 1988) 
	DFARS 252.223-7006, Prohibition on Storage, Treatment, and Disposal of Toxic or Hazardous Materials—Basic (SEP 2014) 
	DFARS 252.223-7008, Prohibition of Hexavalent Chromium (JUN 2013) 
	DFARS 252.225-7001, Buy American Act and Balance of Payments Program-Basic (DEC 2017) 
	DFARS 252.225-7002, Qualifying Country Sources As Subcontractors (DEC 2017) 
	DFARS 252.225-7003, Report of Intended Performance Outside the United States and Canada—Submission with Offer (OCT 2020) 
	DFARS 252.225-7004, Report of Intended Performance Outside the United States and Canada—Submission after Award (OCT 2020)  
	DFARS 252.225-7005, Identification of Expenditures in the United States (JUN 2005) 
	DFARS 252.225-7006, Quarterly Reporting of Actual Contract Performance Outside the United States (AUG 2015) 
	DFARS 252.225-7012, Preference for Certain Domestic Commodities (DEC 2017) 
	DFARS 252.225-7013, Duty-Free Entry (APR 2020) 
	DFARS 252.225-7021, Trade Agreements - Basic (SEP 2019) 
	DFARS 252.225-7048, Export Controlled Items (JUN 2013) 
	DFARS 252.225-7997, Contractor Demobilization. (DEVIATION 2013-O0017) (AUG 2013) 
	DFARS 252.226-7001 Utilization of Indian Organizations, Indian-Owned Economic Enterprises, and Native Hawaiian Small Business Concerns (APR 2019) 
	DFARS 252.227-7013, Rights In Technical Data-Non Commercial Items (FEB 2014) 
	DFARS 252.227-7014, Rights In Noncommercial Computer Software and Noncommercial Computer Software Documentation (FEB 2014) 
	DFARS 252.227-7015, Technical Data-Commercial Items (FEB 2014) 
	DFARS 252,227-7016, Rights in Bid or Proposal Information (JAN 2011) 
	DFARS 252.227-7019, Validation of Asserted Restrictions-Computer Software (SEP 2016) 
	DFARS 252.227-7020, Rights In Data-Special Works (JUN 1995) 
	DFARS 252.227-7025, Limitations on the Use or Disclosure of Government-Furnished Information Marked with Restrictive Legends (MAY 2013) 
	DFARS 252.227-7027, Deferred Ordering Of Technical Data or Computer Software (APR 1988) 
	DFARS 252.227-7030, Technical Data – Withholding of Payment (MAR 2000) 
	DFARS 252.227-7037, Validation of Restrictive Markings on Technical Data (SEP 2016) 
	DFARS 252.231-7000, Supplemental Cost Principles (DEC 1991) 
	DFARS 252.232-7003, Electronic Submission of Payment Requests and Receiving Reports   (DEC 2018) 
	DFARS 252.232-7006, Wide Area Workflow Payment Instructions (DEC 2018) 
	DFARS 252.232-7007, Limitation of Government’s Obligation (APR 2014) 
	DFARS 252.232-7010, Levies on Contract Payments (DEC 2006)  
	DFARS 252.239-7000, Protection Against Compromising Emanations (OCT 2019) 
	DFARS 252.239-7001, Information Assurance Contractor Training and Certification (JAN 2008) 
	DFARS 252.239-7018, Supply Chain Risk (FEB 2019) 
	DFARS 252.242-7004, Material Management and Accounting System (MAY 2011) 
	DFARS 252.242-7005, Contractor Business Systems (FEB 2012) 
	DFARS 252.242-7006, Accounting System Administration (FEB 2012) 
	DFARS 252.243-7001, Pricing of Contract Modifications (DEC 1991) 
	DFARS 252.243-7002, Requests for Equitable Adjustment (DEC 2012) 
	DFARS 252.244-7000, Subcontracts for Commercial Items (DOD CONTRACTS) (OCT 2020) 
	DFARS 252.244-7001, Contractor Purchasing System Administration-Basic (MAY 2014) 
	DFARS 252.245-7001, Tagging, Labeling, and Marking of Government-Furnished Property (APR 2012) 
	DFARS 252.245-7002, Reporting Loss of Government Property (JAN 2021) 
	DFARS 252.245-7003, Contractor Property Management System Administration (APR 2012) 
	DFARS 252.245-7004, Reporting, Reutilization, and Disposal (DEC 2017) 
	DFARS 252.246-7000, RESERVED  
	DFARS 252.246-7001, Warranty of Data - Basic (MAR 2014) 
	DFARS 252.246-7003, Notification of Potential Safety Issues (JUN 2013) 
	DFARS 252.246-7006, Warranty Tracking of Serialized Items (MAR 2016) 
	DFARS 252.246-7007, Contractor Counterfeit Electronic Part Detection and Avoidance System (AUG 2016) 
	DFARS 252.247-7003, Pass-Through of Motor Carrier Fuel Surcharge Adjustment to the Cost Bearer (JUN 2013) 
	DFARS 252.247-7023, Transportation of Supplies by Sea – Basic (FEB 2019) 
	DFARS 252.247-7024 RESERVED. 
	DFARS 252.249-7002, Notification of Anticipated Contract Termination or Reduction (JUN 2020) 
	DFARS 252.251-7000, Ordering from Government Supply Sources (AUG 2012)   
	DFARS CLAUSES INCORPORATED BY FULL TEXT 
	DFARS clause 252.204-7020-NIST SP 800-171 DoD Assessment Requirements (NOV 2020) 
	DFARS clause 252.204-7021, Cybersecurity Maturity Model Certification Requirements (NOV 2020) 
	DFARS 252.216-7006 RESERVED 
	DFARS 252.219-7003, Small Business Subcontracting Plan (DOD Contracts) (DEC 2019) Alternate I (DEC 2019) 
	DFARS 252.222-7000, Restrictions on Employment of Personnel (MAR 2000) 
	DFARS 252.225-7040, Contractor Personnel Authorized to Accompany U.S. Armed Forces Deployed Outside the United States (OCT 2015) 
	DFARS 252.225-7043, Antiterrorism/Force Protection Policy for Defense Contractors Outside the United States (JUN 2015) 
	DFARS 252.239-7999, Cloud Computing Services (Deviation 2015-O0011) (FEB 2015) 
	Provisions and clauses provided by reference can be viewed on 
	Provisions and clauses provided by reference can be viewed on 
	http://farsite.hill.af.mil
	http://farsite.hill.af.mil

	.  

	Class Deviations may be viewed on 
	Class Deviations may be viewed on 
	http://www.acq.osd.mil/dpap/dars/class_deviations.html
	http://www.acq.osd.mil/dpap/dars/class_deviations.html

	 

	 
	(End of Attachment J-1) 
	 
	ATTACHMENT J-2 - GOVERNMENT SECURITY PUBLICATIONS AND CONTRACTOR MINIMUM SECURITY REQUIREMENTS FOR SELECT SYSTEMS 
	The Government requires that information technology solutions meet Federal security standards.  The security requirements of government sensitive data and information technology (IT) resources, including awardees, contractors, subcontractors, lessors, suppliers and manufacturers are located in Section H.7 SAFEGUARDING SENSITIVE DATA AND INFORMATION TECHNOLOGY RESOURCES.  Additional security requirements, standards and specifications may be provided at the Task level and the contractors must understand certa
	Federal Security Standards at the Task Level 
	Contractors entering into an agreement for services at the Task Order level to the General Services Administration (GSA) and/or its Federal customers shall be contractually subject to all GSA and Federal IT Security standards, policies, and reporting requirements.  The Contractor shall meet and comply with all GSA IT Security Policies and all applicable GSA and NIST standards and guidelines, and other Government-wide laws and regulations for protection and security of Information Technology.  All GSA Contra
	SAFEGUARDING SENSITIVE DATA AND INFORMATION TECHNOLOGY RESOURCES. 
	Contractors are also required to comply with Federal Information Processing Standards (FIPS), the “
	Contractors are also required to comply with Federal Information Processing Standards (FIPS), the “
	Special Publication
	Special Publication

	 800 series” guidelines published by NIST, and the requirements of FISMA. 

	• FAR 52.204-21 (June 2016) Basic Safeguarding of Covered Contractor Information Systems 
	• FAR 52.204-21 (June 2016) Basic Safeguarding of Covered Contractor Information Systems 
	• FAR 52.204-21 (June 2016) Basic Safeguarding of Covered Contractor Information Systems 

	• Federal Information Security Management Act (FISMA) of 2002. 
	• Federal Information Security Management Act (FISMA) of 2002. 

	• Clinger-Cohen Act of 1996 also known as the “Information Technology Management Reform Act of 1996.” 
	• Clinger-Cohen Act of 1996 also known as the “Information Technology Management Reform Act of 1996.” 

	• Privacy Act of 1974 (5 U.S.C. § 552a). 
	• Privacy Act of 1974 (5 U.S.C. § 552a). 

	• Homeland Security Presidential Directive (HSPD-12), “Policy for a Common Identification Standard for Federal Employees and Contractors”, August 27, 2004. 
	• Homeland Security Presidential Directive (HSPD-12), “Policy for a Common Identification Standard for Federal Employees and Contractors”, August 27, 2004. 


	• Office of Management and Budget (OMB) Circular A-130, “Management of Federal Information Resources”, and Appendix III, “Security of Federal Automated Information Systems”, as amended. 
	• Office of Management and Budget (OMB) Circular A-130, “Management of Federal Information Resources”, and Appendix III, “Security of Federal Automated Information Systems”, as amended. 
	• Office of Management and Budget (OMB) Circular A-130, “Management of Federal Information Resources”, and Appendix III, “Security of Federal Automated Information Systems”, as amended. 

	• OMB Memorandum M-04-04, “E-Authentication Guidance for Federal Agencies.” 
	• OMB Memorandum M-04-04, “E-Authentication Guidance for Federal Agencies.” 

	• FIPS PUB 199, “Standards for Security Categorization of Federal Information and Information Systems.” 
	• FIPS PUB 199, “Standards for Security Categorization of Federal Information and Information Systems.” 

	• FIPS PUB 200, “Minimum Security Requirements for Federal Information and Information Systems.” 
	• FIPS PUB 200, “Minimum Security Requirements for Federal Information and Information Systems.” 

	• FIPS PUB 140-2, “Security Requirements for Cryptographic Modules.” 
	• FIPS PUB 140-2, “Security Requirements for Cryptographic Modules.” 

	• NIST Special Publication
	• NIST Special Publication
	• NIST Special Publication
	• NIST Special Publication

	 800-18 Rev 1, “Guide for Developing Security Plans for Federal Information Systems.” 


	• NIST Special Publication
	• NIST Special Publication
	• NIST Special Publication
	• NIST Special Publication

	 800-30, “Risk Management Guide for Information Technology Security Risk Assessment Procedures for Information Technology Systems.” 


	• NIST Special Publication
	• NIST Special Publication
	• NIST Special Publication
	• NIST Special Publication

	 800-34, “Contingency Planning Guide for Information Technology Systems.” 


	• NIST Special Publication
	• NIST Special Publication
	• NIST Special Publication
	• NIST Special Publication

	 800-37, Revision 1, “Guide for the Security Certification and Accreditation of Federal Information Systems.” 


	• NIST Special Publication
	• NIST Special Publication
	• NIST Special Publication
	• NIST Special Publication

	 800-47, “Security Guide for Interconnecting Information Technology Systems.” 


	• NIST Special Publication
	• NIST Special Publication
	• NIST Special Publication
	• NIST Special Publication

	 800-53 Revision 3, “Recommended Security Controls for Federal Information Systems.” 


	• NIST Special Publication
	• NIST Special Publication
	• NIST Special Publication
	• NIST Special Publication

	 800-53A, “Guide for Assessing the Security Controls in Federal Information Systems.” 



	Cloud Computing Security Requirements for the Department of Defense (DOD) and the Defense Information Systems Agency (DISA)  
	For those Task Orders issued under DOD/DISA, Program Managers (PMs) or Federal Service Manager (FSMs) must implement any cloud computing services in accordance with DISA provided in the Cloud Computing Security Requirements Guide (SRG) found at the DoD Cloud Computing Security Website (See Attachment J-8 Website References). Prior to contract award, all commercially provided cloud services must have a DoD Provisional Authorization granted by DISA. Prior to operational use, all cloud services must have an Au
	  
	Information Security Policies, Procedures, and Practices 
	In addition to being able to perform in accordance to the referenced publications as required at the Task level for sensitive data and information technology (IT) resources, a contractor must ensure that the contractor's information security policies, procedures, and practices applicable to all information systems it owns or operates which contain, transmit, or process information provided by or generated for the Government to support the operations and assets of a Federal agency (“Federal Information”), wh
	NOTE: This attachment is not a requirement for the Contractor to submit a System Security Plan for these systems, or for the government to provide Assessment and Authorization or Authorization to Operate for the contractor’s systems which contain, transmit, or process Federal Information. 
	 
	(End of Attachment J-2) 
	ATTACHMENT J-3 - ALLIANT 2 LABOR CATEGORIES AND BLS SERVICE OCCUPATIONAL CLASSIFICATIONS 
	BACKGROUND 
	Alliant 2 labor categories have been mapped to the Office of Management and Budget’s (OMB) Standard Occupational Classification (SOC) for which the Bureau of Labor Statistics (BLS) maintains compensation data.  Labor categories are further subdivided by knowledge/skill level. Definitions of these knowledge/skill levels are as follows: 
	• JUNIOR:  Applies fundamental concepts, processes, practices, and procedures on technical assignments. Performs work that requires practical experience and training. Work is performed under supervision. 
	• JUNIOR:  Applies fundamental concepts, processes, practices, and procedures on technical assignments. Performs work that requires practical experience and training. Work is performed under supervision. 
	• JUNIOR:  Applies fundamental concepts, processes, practices, and procedures on technical assignments. Performs work that requires practical experience and training. Work is performed under supervision. 

	• JOURNEYMAN:  Possesses and applies expertise on multiple complex work assignments. Assignments may be broad in nature, requiring originality and innovation in determining how to accomplish tasks. Operates with appreciable latitude in developing methodology and presenting solutions to problems. Contributes to deliverables and performance metrics where applicable. 
	• JOURNEYMAN:  Possesses and applies expertise on multiple complex work assignments. Assignments may be broad in nature, requiring originality and innovation in determining how to accomplish tasks. Operates with appreciable latitude in developing methodology and presenting solutions to problems. Contributes to deliverables and performance metrics where applicable. 

	• SENIOR:  Possesses and applies a comprehensive knowledge across key tasks and high impact assignments. Plans and leads major technology assignments. Evaluates performance results and recommends major changes affecting short-term project growth and success.  Functions as a technical expert across multiple project assignments. May supervise others. 
	• SENIOR:  Possesses and applies a comprehensive knowledge across key tasks and high impact assignments. Plans and leads major technology assignments. Evaluates performance results and recommends major changes affecting short-term project growth and success.  Functions as a technical expert across multiple project assignments. May supervise others. 

	• SUBJECT MATTER EXPERT (SME):  Provides technical/management leadership on major tasks or technology assignments. Establishes goals and plans that meet project objectives. Has domain and expert technical knowledge. Directs and controls activities for a client, having overall responsibility for financial management, methods, and staffing to ensure that technical requirements are met. Interactions involve client negotiations and interfacing with senior management. Decision-making and domain knowledge may hav
	• SUBJECT MATTER EXPERT (SME):  Provides technical/management leadership on major tasks or technology assignments. Establishes goals and plans that meet project objectives. Has domain and expert technical knowledge. Directs and controls activities for a client, having overall responsibility for financial management, methods, and staffing to ensure that technical requirements are met. Interactions involve client negotiations and interfacing with senior management. Decision-making and domain knowledge may hav


	  
	INDIVIDUAL LABOR CATEGORIES 
	The following individual labor categories correspond to a single SOC Number, Title, and Functional Description.  
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Business Intelligence Analyst 
	Business Intelligence Analyst 


	101 
	101 
	101 

	Junior Business Intelligence Analyst 
	Junior Business Intelligence Analyst 


	102 
	102 
	102 

	Journeyman Business Intelligence Analyst 
	Journeyman Business Intelligence Analyst 


	103 
	103 
	103 

	Senior Business Intelligence Analyst 
	Senior Business Intelligence Analyst 


	104 
	104 
	104 

	SME - Business Intelligence Analyst 
	SME - Business Intelligence Analyst 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15-1199.08 
	15-1199.08 
	15-1199.08 

	Business Intelligence Analyst - Plan, direct, or coordinate activities in such fields as electronic data processing, information systems, systems analysis, and computer programming. 
	Business Intelligence Analyst - Plan, direct, or coordinate activities in such fields as electronic data processing, information systems, systems analysis, and computer programming. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Computer and Information Research Scientist 
	Computer and Information Research Scientist 


	111 
	111 
	111 

	Junior Computer and Information Research Scientist 
	Junior Computer and Information Research Scientist 


	112 
	112 
	112 

	Journeyman Computer and Information Research Scientist 
	Journeyman Computer and Information Research Scientist 


	113 
	113 
	113 

	Senior Computer and Information Research Scientist 
	Senior Computer and Information Research Scientist 


	114 
	114 
	114 

	SME - Computer and Information Research Scientist 
	SME - Computer and Information Research Scientist 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15-1111.00 
	15-1111.00 
	15-1111.00 

	Computer and Information Research Scientist - Conduct research into fundamental computer and information science as theorists, designers, or inventors. Develop solutions to problems in the field of computer hardware and software. 
	Computer and Information Research Scientist - Conduct research into fundamental computer and information science as theorists, designers, or inventors. Develop solutions to problems in the field of computer hardware and software. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Computer and Information Systems Manager 
	Computer and Information Systems Manager 


	121 
	121 
	121 

	Junior Computer and Information Systems Manager 
	Junior Computer and Information Systems Manager 


	122 
	122 
	122 

	Journeyman Computer and Information Systems Manager 
	Journeyman Computer and Information Systems Manager 


	123 
	123 
	123 

	Senior Computer and Information Systems Manager 
	Senior Computer and Information Systems Manager 


	124 
	124 
	124 

	SME - Computer and Information Systems Manager 
	SME - Computer and Information Systems Manager 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	11-3021.00 
	11-3021.00 
	11-3021.00 

	Computer and Information Systems Manager - Plan, direct, or coordinate activities in such fields as electronic data processing, information systems, systems analysis, and computer programming. 
	Computer and Information Systems Manager - Plan, direct, or coordinate activities in such fields as electronic data processing, information systems, systems analysis, and computer programming. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Computer Hardware Engineer 
	Computer Hardware Engineer 


	131 
	131 
	131 

	Junior Computer Hardware Engineer 
	Junior Computer Hardware Engineer 


	132 
	132 
	132 

	Journeyman Computer Hardware Engineer 
	Journeyman Computer Hardware Engineer 


	133 
	133 
	133 

	Senior Computer Hardware Engineer 
	Senior Computer Hardware Engineer 


	134 
	134 
	134 

	SME - Computer Hardware Engineer 
	SME - Computer Hardware Engineer 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	17-2061.00 
	17-2061.00 
	17-2061.00 

	Computer Hardware Engineer - Research, design, develop, or test computer or computer-related equipment for commercial, industrial, military, or scientific use. May supervise the manufacturing and installation of computer or computer-related equipment and components. 
	Computer Hardware Engineer - Research, design, develop, or test computer or computer-related equipment for commercial, industrial, military, or scientific use. May supervise the manufacturing and installation of computer or computer-related equipment and components. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Computer Network Architect 
	Computer Network Architect 


	141 
	141 
	141 

	Junior Computer Network Architect 
	Junior Computer Network Architect 


	142 
	142 
	142 

	Journeyman Computer Network Architect 
	Journeyman Computer Network Architect 


	143 
	143 
	143 

	Senior Computer Network Architect 
	Senior Computer Network Architect 


	144 
	144 
	144 

	SME - Computer Network Architect 
	SME - Computer Network Architect 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15-1143.00 
	15-1143.00 
	15-1143.00 

	Computer Network Architect - Design and implement computer and information networks, such as local area networks (LAN), wide area networks (WAN), intranets, extranets, and other data communications networks. Perform network modeling, analysis, and planning. May also design network and computer security measures. May research and recommend network and data communications hardware and software. 
	Computer Network Architect - Design and implement computer and information networks, such as local area networks (LAN), wide area networks (WAN), intranets, extranets, and other data communications networks. Perform network modeling, analysis, and planning. May also design network and computer security measures. May research and recommend network and data communications hardware and software. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Computer Network Support Specialist 
	Computer Network Support Specialist 


	151 
	151 
	151 

	Junior Computer Network Support Specialist 
	Junior Computer Network Support Specialist 


	152 
	152 
	152 

	Journeyman Computer Network Support Specialist 
	Journeyman Computer Network Support Specialist 


	153 
	153 
	153 

	Senior Computer Network Support Specialist 
	Senior Computer Network Support Specialist 


	154 
	154 
	154 

	SME - Computer Network Support Specialist 
	SME - Computer Network Support Specialist 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15-1152.00 
	15-1152.00 
	15-1152.00 

	Computer Network Support Specialist - Analyze, test, troubleshoot, and evaluate existing network systems, such as local area network (LAN), wide area network (WAN), and Internet systems or a segment of a network system. Perform network maintenance to ensure networks operate correctly with minimal interruption. 
	Computer Network Support Specialist - Analyze, test, troubleshoot, and evaluate existing network systems, such as local area network (LAN), wide area network (WAN), and Internet systems or a segment of a network system. Perform network maintenance to ensure networks operate correctly with minimal interruption. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Computer Operator 
	Computer Operator 


	161 
	161 
	161 

	* Junior Computer Operator 
	* Junior Computer Operator 


	162 
	162 
	162 

	* Journeyman Computer Operator 
	* Journeyman Computer Operator 


	163 
	163 
	163 

	Senior Computer Operator 
	Senior Computer Operator 


	164 
	164 
	164 

	SME - Computer Operator 
	SME - Computer Operator 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	43-9011.00 
	43-9011.00 
	43-9011.00 

	Computer Operator - Monitor and control electronic computer and peripheral electronic data processing equipment to process business, scientific, engineering, and other data according to operating instructions. Monitor and respond to operating and error messages. May enter commands at a computer terminal and set controls on computer and peripheral devices. 
	Computer Operator - Monitor and control electronic computer and peripheral electronic data processing equipment to process business, scientific, engineering, and other data according to operating instructions. Monitor and respond to operating and error messages. May enter commands at a computer terminal and set controls on computer and peripheral devices. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Computer Programmer 
	Computer Programmer 


	171 
	171 
	171 

	Junior Computer Programmer 
	Junior Computer Programmer 


	172 
	172 
	172 

	Journeyman Computer Programmer 
	Journeyman Computer Programmer 


	173 
	173 
	173 

	Senior Computer Programmer 
	Senior Computer Programmer 


	174 
	174 
	174 

	SME - Computer Programmer 
	SME - Computer Programmer 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15-1131.00 
	15-1131.00 
	15-1131.00 

	Computer Programmer - Create, modify, and test the code, forms, and script that allow computer applications to run. Work from specifications drawn up by software developers or other individuals. May assist software developers by analyzing user needs and designing software solutions. May develop and write computer programs to store, locate, and retrieve specific documents, data, and information. 
	Computer Programmer - Create, modify, and test the code, forms, and script that allow computer applications to run. Work from specifications drawn up by software developers or other individuals. May assist software developers by analyzing user needs and designing software solutions. May develop and write computer programs to store, locate, and retrieve specific documents, data, and information. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Computer Systems Analyst 
	Computer Systems Analyst 


	181 
	181 
	181 

	Junior Computer Systems Analyst 
	Junior Computer Systems Analyst 


	182 
	182 
	182 

	Journeyman Computer Systems Analyst 
	Journeyman Computer Systems Analyst 


	183 
	183 
	183 

	Senior Computer Systems Analyst 
	Senior Computer Systems Analyst 


	184 
	184 
	184 

	SME - Computer Systems Analyst 
	SME - Computer Systems Analyst 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15-1121.00 
	15-1121.00 
	15-1121.00 

	Computer Systems Analyst - Analyze science, engineering, business, and other data processing problems to implement and improve computer systems. Analyze user requirements, procedures, and problems to 
	Computer Systems Analyst - Analyze science, engineering, business, and other data processing problems to implement and improve computer systems. Analyze user requirements, procedures, and problems to 




	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Computer Systems Analyst 
	Computer Systems Analyst 


	TR
	automate or improve existing systems and review computer system capabilities, workflow, and scheduling limitations. May analyze or recommend commercially available software. 
	automate or improve existing systems and review computer system capabilities, workflow, and scheduling limitations. May analyze or recommend commercially available software. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Computer Systems Engineer/Architect 
	Computer Systems Engineer/Architect 


	191 
	191 
	191 

	Junior Computer Systems Engineer/Architect 
	Junior Computer Systems Engineer/Architect 


	192 
	192 
	192 

	Journeyman Computer Systems Engineer/Architect 
	Journeyman Computer Systems Engineer/Architect 


	193 
	193 
	193 

	Senior Computer Systems Engineer/Architect 
	Senior Computer Systems Engineer/Architect 


	194 
	194 
	194 

	SME - Computer Systems Engineer/Architect 
	SME - Computer Systems Engineer/Architect 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15-1199.02 
	15-1199.02 
	15-1199.02 

	Computer Systems Engineer/Architect - Design and develop solutions to complex applications problems, system administration issues, or network concerns. Perform systems management and integration functions. 
	Computer Systems Engineer/Architect - Design and develop solutions to complex applications problems, system administration issues, or network concerns. Perform systems management and integration functions. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Computer User Support Specialist 
	Computer User Support Specialist 


	201 
	201 
	201 

	* Junior Computer User Support Specialist 
	* Junior Computer User Support Specialist 


	202 
	202 
	202 

	Journeyman Computer User Support Specialist 
	Journeyman Computer User Support Specialist 


	203 
	203 
	203 

	Senior Computer User Support Specialist 
	Senior Computer User Support Specialist 


	204 
	204 
	204 

	SME - Computer User Support Specialist 
	SME - Computer User Support Specialist 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15.1151.00 
	15.1151.00 
	15.1151.00 

	Computer User Support Specialist - Provide technical assistance to computer users. Answer questions or resolve computer problems for clients in person, or via telephone or electronically. May provide assistance concerning the use of computer hardware and software, including printing, installation, word processing, electronic mail, and operating systems.  
	Computer User Support Specialist - Provide technical assistance to computer users. Answer questions or resolve computer problems for clients in person, or via telephone or electronically. May provide assistance concerning the use of computer hardware and software, including printing, installation, word processing, electronic mail, and operating systems.  




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Data Warehousing Specialist 
	Data Warehousing Specialist 


	211 
	211 
	211 

	Junior Data Warehousing Specialist 
	Junior Data Warehousing Specialist 


	212 
	212 
	212 

	Journeyman Data Warehousing Specialist 
	Journeyman Data Warehousing Specialist 


	213 
	213 
	213 

	Senior Data Warehousing Specialist 
	Senior Data Warehousing Specialist 


	214 
	214 
	214 

	SME - Data Warehousing Specialist 
	SME - Data Warehousing Specialist 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 




	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Data Warehousing Specialist 
	Data Warehousing Specialist 


	15-1199.07 
	15-1199.07 
	15-1199.07 

	Data Warehousing Specialist - Design, model, or implement corporate data warehousing activities. Program and configure warehouses of database information and provide support to warehouse users. 
	Data Warehousing Specialist - Design, model, or implement corporate data warehousing activities. Program and configure warehouses of database information and provide support to warehouse users. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Database Administrator 
	Database Administrator 


	221 
	221 
	221 

	Junior Database Administrator 
	Junior Database Administrator 


	222 
	222 
	222 

	Journeyman Database Administrator 
	Journeyman Database Administrator 


	223 
	223 
	223 

	Senior Database Administrator 
	Senior Database Administrator 


	224 
	224 
	224 

	SME - Database Administrator 
	SME - Database Administrator 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15-1141.00 
	15-1141.00 
	15-1141.00 

	Database Administrator - Administer, test, and implement computer databases, applying knowledge of database management systems. Coordinate changes to computer databases. May plan, coordinate, and implement security measures to safeguard computer databases. 
	Database Administrator - Administer, test, and implement computer databases, applying knowledge of database management systems. Coordinate changes to computer databases. May plan, coordinate, and implement security measures to safeguard computer databases. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Database Architect 
	Database Architect 


	231 
	231 
	231 

	Junior Database Architect 
	Junior Database Architect 


	232 
	232 
	232 

	Journeyman Database Architect 
	Journeyman Database Architect 


	233 
	233 
	233 

	Senior Database Architect 
	Senior Database Architect 


	234 
	234 
	234 

	SME - Database Architect 
	SME - Database Architect 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15-1199.06 
	15-1199.06 
	15-1199.06 

	Database Architect - Design strategies for enterprise database systems and set standards for operations, programming, and security. Design and construct large relational databases. Integrate new systems with existing warehouse structure and refine system performance and functionality. 
	Database Architect - Design strategies for enterprise database systems and set standards for operations, programming, and security. Design and construct large relational databases. Integrate new systems with existing warehouse structure and refine system performance and functionality. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Document Management Specialist 
	Document Management Specialist 


	241 
	241 
	241 

	Junior Document Management Specialist 
	Junior Document Management Specialist 


	242 
	242 
	242 

	Journeyman Document Management Specialist 
	Journeyman Document Management Specialist 


	243 
	243 
	243 

	Senior Document Management Specialist 
	Senior Document Management Specialist 


	244 
	244 
	244 

	SME - Document Management Specialist 
	SME - Document Management Specialist 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15-1199.12 
	15-1199.12 
	15-1199.12 

	Document Management Specialist- Implement and administer enterprise-wide document management systems and related procedures 
	Document Management Specialist- Implement and administer enterprise-wide document management systems and related procedures 




	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Document Management Specialist 
	Document Management Specialist 


	TR
	that allow organizations to capture, store, retrieve, share, and destroy electronic records and documents. 
	that allow organizations to capture, store, retrieve, share, and destroy electronic records and documents. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Geographic Information Systems Technician 
	Geographic Information Systems Technician 


	251 
	251 
	251 

	* Junior Geographic Information Systems Technician 
	* Junior Geographic Information Systems Technician 


	252 
	252 
	252 

	Journeyman Geographic Information Systems Technician 
	Journeyman Geographic Information Systems Technician 


	253 
	253 
	253 

	Senior Geographic Information Systems Technician 
	Senior Geographic Information Systems Technician 


	254 
	254 
	254 

	SME - Geographic Information Systems Technician 
	SME - Geographic Information Systems Technician 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15-1199.05 
	15-1199.05 
	15-1199.05 

	Geographic Information Systems Technician - Assist scientists, technologists, or related professionals in building, maintaining, modifying, or using geographic information systems (GIS) databases. May also perform some custom application development or provide user support. 
	Geographic Information Systems Technician - Assist scientists, technologists, or related professionals in building, maintaining, modifying, or using geographic information systems (GIS) databases. May also perform some custom application development or provide user support. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Geospatial Information Scientist and Technologist 
	Geospatial Information Scientist and Technologist 


	261 
	261 
	261 

	Junior Geospatial Information Scientist and Technologist 
	Junior Geospatial Information Scientist and Technologist 


	262 
	262 
	262 

	Journeyman Geospatial Information Scientist and Technologist 
	Journeyman Geospatial Information Scientist and Technologist 


	263 
	263 
	263 

	Senior Geospatial Information Scientist and Technologist 
	Senior Geospatial Information Scientist and Technologist 


	264 
	264 
	264 

	SME - Geospatial Information Scientist and Technologist 
	SME - Geospatial Information Scientist and Technologist 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15-1199.04 
	15-1199.04 
	15-1199.04 

	Geospatial Information Scientist and Technologist - Research or develop geospatial technologies. May produce databases, perform applications programming, or coordinate projects. May specialize in areas such as agriculture, mining, health care, retail trade, urban planning, or military intelligence. 
	Geospatial Information Scientist and Technologist - Research or develop geospatial technologies. May produce databases, perform applications programming, or coordinate projects. May specialize in areas such as agriculture, mining, health care, retail trade, urban planning, or military intelligence. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Information Security Analyst 
	Information Security Analyst 


	271 
	271 
	271 

	Junior Information Security Analyst 
	Junior Information Security Analyst 


	272 
	272 
	272 

	Journeyman Information Security Analyst 
	Journeyman Information Security Analyst 


	273 
	273 
	273 

	Senior Information Security Analyst 
	Senior Information Security Analyst 


	274 
	274 
	274 

	SME - Information Security Analyst 
	SME - Information Security Analyst 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15-1122.00 
	15-1122.00 
	15-1122.00 

	Information Security Analyst - Plan, implement, upgrade, or monitor security measures for the protection of computer networks and 
	Information Security Analyst - Plan, implement, upgrade, or monitor security measures for the protection of computer networks and 




	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Information Security Analyst 
	Information Security Analyst 


	TR
	information. May ensure appropriate security controls are in place that will safeguard digital files and vital electronic infrastructure. May respond to computer security breaches and viruses. 
	information. May ensure appropriate security controls are in place that will safeguard digital files and vital electronic infrastructure. May respond to computer security breaches and viruses. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Information Technology Project Manager 
	Information Technology Project Manager 


	281 
	281 
	281 

	Junior Information Technology Project Manager 
	Junior Information Technology Project Manager 


	282 
	282 
	282 

	Journeyman Information Technology Project Manager 
	Journeyman Information Technology Project Manager 


	283 
	283 
	283 

	Senior Information Technology Project Manager 
	Senior Information Technology Project Manager 


	284 
	284 
	284 

	SME - Information Technology Project Manager 
	SME - Information Technology Project Manager 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15-1199.09 
	15-1199.09 
	15-1199.09 

	Information Technology Project Manager - Plan, initiate, and manage information technology (IT) projects. Lead and guide the work of technical staff. Serve as liaison between business and technical aspects of projects. Plan project stages and assess business implications for each stage. Monitor progress to assure deadlines, standards, and cost targets are met. 
	Information Technology Project Manager - Plan, initiate, and manage information technology (IT) projects. Lead and guide the work of technical staff. Serve as liaison between business and technical aspects of projects. Plan project stages and assess business implications for each stage. Monitor progress to assure deadlines, standards, and cost targets are met. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Management Analyst 
	Management Analyst 


	291 
	291 
	291 

	Junior Management Analyst 
	Junior Management Analyst 


	292 
	292 
	292 

	Journeyman Management Analyst 
	Journeyman Management Analyst 


	293 
	293 
	293 

	Senior Management Analyst 
	Senior Management Analyst 


	294 
	294 
	294 

	SME - Management Analyst 
	SME - Management Analyst 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	13-1111.00 
	13-1111.00 
	13-1111.00 

	Management Analyst - Conduct organizational studies and evaluations, design systems and procedures, conduct work simplification and measurement studies, and prepare operations and procedures manuals to assist management in operating more efficiently and effectively. Includes program analysts and management consultants.  
	Management Analyst - Conduct organizational studies and evaluations, design systems and procedures, conduct work simplification and measurement studies, and prepare operations and procedures manuals to assist management in operating more efficiently and effectively. Includes program analysts and management consultants.  




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Network and Computer Systems Administrator 
	Network and Computer Systems Administrator 


	301 
	301 
	301 

	Junior Network and Computer Systems Administrator 
	Junior Network and Computer Systems Administrator 


	302 
	302 
	302 

	Journeyman Network and Computer Systems Administrator 
	Journeyman Network and Computer Systems Administrator 


	303 
	303 
	303 

	Senior Network and Computer Systems Administrator 
	Senior Network and Computer Systems Administrator 


	304 
	304 
	304 

	SME - Network and Computer Systems Administrator 
	SME - Network and Computer Systems Administrator 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 




	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Network and Computer Systems Administrator 
	Network and Computer Systems Administrator 


	15-1142.00 
	15-1142.00 
	15-1142.00 

	Network and Computer Systems Administrator - Install, configure, and support an organization's local area network (LAN), wide area network (WAN), and Internet systems or a segment of a network system. Monitor network to ensure network availability to all system users and may perform necessary maintenance to support network availability. May monitor and test Web site performance to ensure Web sites operate correctly and without interruption. May assist in network modeling, analysis, planning, and coordinatio
	Network and Computer Systems Administrator - Install, configure, and support an organization's local area network (LAN), wide area network (WAN), and Internet systems or a segment of a network system. Monitor network to ensure network availability to all system users and may perform necessary maintenance to support network availability. May monitor and test Web site performance to ensure Web sites operate correctly and without interruption. May assist in network modeling, analysis, planning, and coordinatio




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Software Developer, Applications 
	Software Developer, Applications 


	311 
	311 
	311 

	Junior Software Developer, Applications 
	Junior Software Developer, Applications 


	312 
	312 
	312 

	Journeyman Software Developer, Applications 
	Journeyman Software Developer, Applications 


	313 
	313 
	313 

	Senior Software Developer, Applications 
	Senior Software Developer, Applications 


	314 
	314 
	314 

	SME - Software Developer, Applications 
	SME - Software Developer, Applications 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15-1132.00 
	15-1132.00 
	15-1132.00 

	Software Developer, Applications - Develop, create, and modify general computer applications software or specialized utility programs. Analyze user needs and develop software solutions. Design software or customize software for client use with the aim of optimizing operational efficiency. May analyze and design databases within an application area, working individually or coordinating database development as part of a team. May supervise computer programmers. 
	Software Developer, Applications - Develop, create, and modify general computer applications software or specialized utility programs. Analyze user needs and develop software solutions. Design software or customize software for client use with the aim of optimizing operational efficiency. May analyze and design databases within an application area, working individually or coordinating database development as part of a team. May supervise computer programmers. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Software Developer, Systems Software 
	Software Developer, Systems Software 


	321 
	321 
	321 

	Junior Software Developer, Systems Software 
	Junior Software Developer, Systems Software 


	322 
	322 
	322 

	Journeyman Software Developer, Systems Software 
	Journeyman Software Developer, Systems Software 


	323 
	323 
	323 

	Senior Software Developer, Systems Software 
	Senior Software Developer, Systems Software 


	324 
	324 
	324 

	SME - Software Developer, Systems Software 
	SME - Software Developer, Systems Software 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15-1133.00 
	15-1133.00 
	15-1133.00 

	Software Developer, Systems Software - Research, design, develop, and test operating systems-level software, compilers, and network distribution software for medical, industrial, military, communications, aerospace, business, scientific, and general computing applications. Set operational specifications and formulate and analyze software 
	Software Developer, Systems Software - Research, design, develop, and test operating systems-level software, compilers, and network distribution software for medical, industrial, military, communications, aerospace, business, scientific, and general computing applications. Set operational specifications and formulate and analyze software 




	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Software Developer, Systems Software 
	Software Developer, Systems Software 


	TR
	requirements. May design embedded systems software. Apply principles and techniques of computer science, engineering, and mathematical analysis. 
	requirements. May design embedded systems software. Apply principles and techniques of computer science, engineering, and mathematical analysis. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Software Quality Assurance Engineer and Tester 
	Software Quality Assurance Engineer and Tester 


	331 
	331 
	331 

	Junior Software Quality Assurance Engineer and Tester 
	Junior Software Quality Assurance Engineer and Tester 


	332 
	332 
	332 

	Journeyman Software Quality Assurance Engineer and Tester 
	Journeyman Software Quality Assurance Engineer and Tester 


	333 
	333 
	333 

	Senior Software Quality Assurance Engineer and Tester 
	Senior Software Quality Assurance Engineer and Tester 


	334 
	334 
	334 

	SME - Software Quality Assurance Engineer and Tester 
	SME - Software Quality Assurance Engineer and Tester 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15.1199.01 
	15.1199.01 
	15.1199.01 

	Software Quality Assurance Engineer and Tester - Develop and execute software test plans in order to identify software problems and their causes. 
	Software Quality Assurance Engineer and Tester - Develop and execute software test plans in order to identify software problems and their causes. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Technical Writer 
	Technical Writer 


	341 
	341 
	341 

	Junior Technical Writer 
	Junior Technical Writer 


	342 
	342 
	342 

	Journeyman Technical Writer 
	Journeyman Technical Writer 


	343 
	343 
	343 

	Senior Technical Writer 
	Senior Technical Writer 


	344 
	344 
	344 

	SME - Technical Writer 
	SME - Technical Writer 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	27-3042.00 
	27-3042.00 
	27-3042.00 

	Technical Writer - Write technical materials, such as equipment manuals, appendices, or operating and maintenance instructions. May assist in layout work. 
	Technical Writer - Write technical materials, such as equipment manuals, appendices, or operating and maintenance instructions. May assist in layout work. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Telecommunications Engineering Specialist 
	Telecommunications Engineering Specialist 


	351 
	351 
	351 

	Junior Telecommunications Engineering Specialist 
	Junior Telecommunications Engineering Specialist 


	352 
	352 
	352 

	Journeyman Telecommunications Engineering Specialist 
	Journeyman Telecommunications Engineering Specialist 


	353 
	353 
	353 

	Senior Telecommunications Engineering Specialist 
	Senior Telecommunications Engineering Specialist 


	354 
	354 
	354 

	SME - Telecommunications Engineering Specialist 
	SME - Telecommunications Engineering Specialist 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15-1143.01 
	15-1143.01 
	15-1143.01 

	Telecommunications Engineering Specialist - Design or configure voice, video, and data communications systems. Supervise installation and post-installation service and maintenance. 
	Telecommunications Engineering Specialist - Design or configure voice, video, and data communications systems. Supervise installation and post-installation service and maintenance. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Telecommunications Equipment Installer and Repairer  
	Telecommunications Equipment Installer and Repairer  


	361 
	361 
	361 

	* Junior Telecommunications Equipment Installer and Repairer 
	* Junior Telecommunications Equipment Installer and Repairer 


	362 
	362 
	362 

	Journeyman Telecommunications Equipment Installer and Repairer  
	Journeyman Telecommunications Equipment Installer and Repairer  


	363 
	363 
	363 

	Senior Telecommunications Equipment Installer and Repairer 
	Senior Telecommunications Equipment Installer and Repairer 


	364 
	364 
	364 

	SME - Telecommunications Equipment Installer and Repairer 
	SME - Telecommunications Equipment Installer and Repairer 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	49-2022.00 
	49-2022.00 
	49-2022.00 

	Telecommunications Equipment Installer and Repairer - Install, set-up, rearrange, or remove switching, distribution, routing, and dialing equipment used in central offices or headend. Service or repair telephone, cable television, Internet, and other communications equipment on customers' property. May install communications equipment or communications wiring in buildings. 
	Telecommunications Equipment Installer and Repairer - Install, set-up, rearrange, or remove switching, distribution, routing, and dialing equipment used in central offices or headend. Service or repair telephone, cable television, Internet, and other communications equipment on customers' property. May install communications equipment or communications wiring in buildings. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Training and Development Specialist 
	Training and Development Specialist 


	371 
	371 
	371 

	Junior Training and Development Specialist 
	Junior Training and Development Specialist 


	372 
	372 
	372 

	Journeyman Training and Development Specialist 
	Journeyman Training and Development Specialist 


	373 
	373 
	373 

	Senior Training and Development Specialist 
	Senior Training and Development Specialist 


	374 
	374 
	374 

	SME - Training and Development Specialist 
	SME - Training and Development Specialist 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	13-1151.00 
	13-1151.00 
	13-1151.00 

	Training and Development Specialist - Design and conduct training and development programs to improve individual and organizational performance. May analyze training needs. 
	Training and Development Specialist - Design and conduct training and development programs to improve individual and organizational performance. May analyze training needs. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Video Game Designer 
	Video Game Designer 


	381 
	381 
	381 

	Junior Video Game Designer 
	Junior Video Game Designer 


	382 
	382 
	382 

	Journeyman Video Game Designer 
	Journeyman Video Game Designer 


	383 
	383 
	383 

	Senior Video Game Designer 
	Senior Video Game Designer 


	384 
	384 
	384 

	SME - Video Game Designer 
	SME - Video Game Designer 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15-1199.11 
	15-1199.11 
	15-1199.11 

	Video Game Designer - Design core features of video games. Specify innovative game and role-play mechanics, story lines, and character biographies. Create and maintain design documentation. Guide and collaborate with production staff to produce games as designed. 
	Video Game Designer - Design core features of video games. Specify innovative game and role-play mechanics, story lines, and character biographies. Create and maintain design documentation. Guide and collaborate with production staff to produce games as designed. 




	 
	 
	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Web Administrator 
	Web Administrator 


	391 
	391 
	391 

	Junior Web Administrator 
	Junior Web Administrator 


	392 
	392 
	392 

	Journeyman Web Administrator 
	Journeyman Web Administrator 


	393 
	393 
	393 

	Senior Web Administrator 
	Senior Web Administrator 


	394 
	394 
	394 

	SME - Web Administrator 
	SME - Web Administrator 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15-1199.03 
	15-1199.03 
	15-1199.03 

	Web Administrator - Manage web environment design, deployment, development, and maintenance activities. Perform testing and quality assurance of web sites and web applications. 
	Web Administrator - Manage web environment design, deployment, development, and maintenance activities. Perform testing and quality assurance of web sites and web applications. 




	 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 
	Labor ID # 

	Web Developer 
	Web Developer 


	401 
	401 
	401 

	Junior Web Developer 
	Junior Web Developer 


	402 
	402 
	402 

	Journeyman Web Developer 
	Journeyman Web Developer 


	403 
	403 
	403 

	Senior Web Developer 
	Senior Web Developer 


	404 
	404 
	404 

	SME - Web Developer 
	SME - Web Developer 


	SOC No. 
	SOC No. 
	SOC No. 

	SOC Title and Functional Description 
	SOC Title and Functional Description 


	15-1134.00 
	15-1134.00 
	15-1134.00 

	Web Developer - Design, create, and modify Web sites. Analyze user needs to implement Web site content, graphics, performance, and capacity. May integrate Web sites with other computer applications. May convert written, graphic, audio, and video components to compatible Web formats by using software designed to facilitate the creation of Web and multimedia content. 
	Web Developer - Design, create, and modify Web sites. Analyze user needs to implement Web site content, graphics, performance, and capacity. May integrate Web sites with other computer applications. May convert written, graphic, audio, and video components to compatible Web formats by using software designed to facilitate the creation of Web and multimedia content. 




	 
	* The estimated direct labor rate for the above labor categories are marked with an asterisk and are expected not to exceed the dollar thresholds indicated in 29 CFR 541.400 General Rule for Computer Employees; therefore, DOL’s Service Contract Labor Standards may apply.  
	(End of Attachment J-3)
	ATTACHMENT J-4 – CONTRACTOR LABOR HOUR PRICING FOR STANDARD IT SERVICE LABOR CATEGORIES  
	ATTACHMENT J-5 - PERFORMANCE REQUIREMENTS SUMMARY (PRS) 
	 
	# 
	# 
	# 
	# 
	# 

	Performance Objective 
	Performance Objective 

	Applicability 
	Applicability 

	Performance Standard 
	Performance Standard 

	* Acceptable Quality Level (AQL) 
	* Acceptable Quality Level (AQL) 

	Surveillance Method 
	Surveillance Method 

	Performance Incentive 
	Performance Incentive 


	1 
	1 
	1 

	Contractor Engagement based on Participation and Production Standards results in providing effective competition to federal agencies and viable Proposals with alternative best-value solutions to choose from in their award decision. 
	Contractor Engagement based on Participation and Production Standards results in providing effective competition to federal agencies and viable Proposals with alternative best-value solutions to choose from in their award decision. 

	C.7 PWS; 
	C.7 PWS; 
	F.7.1 Performance-based Acquisition Deliverables; 
	H.19. Contractor Engagement; 
	J-5.A Ratings and Contract Remedies. 

	A) Participation: Three Proposals per single contract year for all base and Option years when meeting Production Standards. 
	A) Participation: Three Proposals per single contract year for all base and Option years when meeting Production Standards. 
	  
	B) Production: Cumulative Total Dollar Value when meeting Participation Standard: 
	Year 1 =   None 
	Year 2 =   $ 3M 
	Year 3 =   $ 8M 
	Year 4 =   $20M 
	Year 5 =   $32M 
	Option Years =   $32M (Static through years 6 to 10) 

	A) Participation: Year 1 = 33% = One proposal.  All other AQLs vary year-to-year, plus/minus three Proposals, dependent upon Production dollars earned.  
	A) Participation: Year 1 = 33% = One proposal.  All other AQLs vary year-to-year, plus/minus three Proposals, dependent upon Production dollars earned.  
	 
	B) Production: AQL rating with minimum three Participation credits: 
	Year 1 = 0.0% = $0.0. 
	All other AQLs vary year-to-year, based on exceeding Production dollars and Participation credits earned in each evaluated year. 

	A & B) Annual audit when Satisfactory or above rating. Frequently if in a Marginal Performing or Non-performing rating. 
	A & B) Annual audit when Satisfactory or above rating. Frequently if in a Marginal Performing or Non-performing rating. 

	A & B) Positive: Rated as a Contractor in a Performing Status. Positive assessment on this deliverable in CPARS or another contract performance assessment report. 
	A & B) Positive: Rated as a Contractor in a Performing Status. Positive assessment on this deliverable in CPARS or another contract performance assessment report. 
	 
	A & B) Negative: Rated as a Contractor in a Nonperforming Status Negative: Deficiency Notice, Cure Notice, and/or Contract Termination (if not cured) pursuant to Attachment J-5.A. 




	 
	* NOTES ON PERFORMANCE OBJECTIVE 1: 
	(a) AQLs are based upon 30 or more Opportunities per year for contract years 2 through 10, and 10 Opportunities for year one.  
	(a) AQLs are based upon 30 or more Opportunities per year for contract years 2 through 10, and 10 Opportunities for year one.  
	(a) AQLs are based upon 30 or more Opportunities per year for contract years 2 through 10, and 10 Opportunities for year one.  


	(b) AQLs are determined based upon a combination of Participation credits in the evaluated year and cumulative Production total dollars awarded.  
	(b) AQLs are determined based upon a combination of Participation credits in the evaluated year and cumulative Production total dollars awarded.  
	(b) AQLs are determined based upon a combination of Participation credits in the evaluated year and cumulative Production total dollars awarded.  


	 
	# 
	# 
	# 
	# 
	# 

	Performance Objective 
	Performance Objective 

	Applicability 
	Applicability 

	Performance Standard 
	Performance Standard 

	Acceptable Quality Level (AQL) 
	Acceptable Quality Level (AQL) 

	Surveillance Method 
	Surveillance Method 

	Performance Incentive 
	Performance Incentive 


	2 
	2 
	2 
	 
	 

	Small Business Subcontracting Goals Achieved 
	Small Business Subcontracting Goals Achieved 

	G.22.1 Minimum Subcontracting Goals.  
	G.22.1 Minimum Subcontracting Goals.  
	J-5.B Ratings. 

	Incremental increase per interim reporting period leading to overall 50% SB Subcontracting Goals  
	Incremental increase per interim reporting period leading to overall 50% SB Subcontracting Goals  

	80% of the total small business goal at year five through ten for a “Satisfactory” rating and Contractor efforts as noted in Attachment J-5.B.  
	80% of the total small business goal at year five through ten for a “Satisfactory” rating and Contractor efforts as noted in Attachment J-5.B.  

	Twice Annually reviewing Contractor reporting. 
	Twice Annually reviewing Contractor reporting. 

	Positive: Higher CPARS or another contract performance assessment report rating based on meeting goals.  
	Positive: Higher CPARS or another contract performance assessment report rating based on meeting goals.  
	 
	Negative: Lower CPARS or another contract performance assessment report ratings. 
	 
	 




	 
	(End of Attachment) 
	ATTACHMENT J-5.A - CONTRACTOR ENGAGEMENT PERFORMANCE-BASED EVALUATION PROGRAM RATINGS 
	J-5.A.1  DEFINITION OF CONTRACTOR ENGAGEMENT 
	Contractor Engagement is defined as the Contractor’s continual involvement within the Master Contract as measured and assessed by the stated Participation and Production Standards: submitting responsible Task Order Proposals and winning Task Order Awards, respectively. This is further described in this Attachment J-5. Contractor Engagement is a critical PBA contractual requirement and an evaluated critical performance assessment element throughout the entire Base term and Option periods of this Master Contr
	The Contractor’s total proposal submission count, Participation, and Total Dollar Value (defined below) from Task Order awards, Production, will be continually monitored, annually assessed and rated as a performance standard under the Contract Engagement PBA evaluation element in the Government CPARS or another contract performance assessment report. Those Contract Engagement CPARS evaluation Standards are described in this section, and their combined rating tables are outlined and explained within this Att
	“Obligations” and “Commitments” definition: Obligation of funds results from an awarded Task Order with bona fide needs existing during a given period. At time of award, it is initially and typically the first year’s Base term; however, possibly less than or more than a full year term depending on the agency’s appropriation category chosen to fund the Task Order). Obligations will require the Government to make payments to the Contractor during that period. Commitment of funds, however, recognizes future tr
	Total Dollar Value definition: For the exclusive purpose of the Production metrics, the Total Dollar Value of a Task Order awarded to the GWAC Prime Contractor on the official award document, is defined as the estimated monetary value of the Base Task Order term plus all Task Order Option terms, if any, as indicated on the original award document as of the effective date of Task Order award. Therefore, the Total Dollar Value may include the sum of any combination of both Obligations and Commitments for purp
	Additional elements apply to this Contractor Engagement definition of Total Dollar Value: 
	• The potential estimated dollar value from the Option to Extend Services clause, FAR 52.217-8, shall not be considered into Total Dollar Value. 
	• The potential estimated dollar value from the Option to Extend Services clause, FAR 52.217-8, shall not be considered into Total Dollar Value. 
	• The potential estimated dollar value from the Option to Extend Services clause, FAR 52.217-8, shall not be considered into Total Dollar Value. 

	• Funding Task Order Modifications to either obligate new funds or deobligate funds do not change Total Dollar Values that were indicated on the original award document. (See above for definition.) 
	• Funding Task Order Modifications to either obligate new funds or deobligate funds do not change Total Dollar Values that were indicated on the original award document. (See above for definition.) 


	As part of the Master Contract Performance Work Statement, the following terms and conditions shall apply.  
	J-5.A.2 CONTRACTOR PARTICIPATION THROUGH PROPOSAL SUBMISSION 
	Participation is a measured and assessed performance-based contract Outcome, as indicated above in this Attachment J-5 Performance Requirements Summary (PRS) and this Attachment J-5.A of this Master Contract. 
	Goals of Participation - The primary Goals of Participation in Contractor Engagement are (1) to provide federal agencies with responsibly prepared Contractor Proposals in response to every Request for Proposal/Request for Quote (RFP/RFQ), either sole sourced or competitively issued under the Master Contract so to help provide viable solutions to agencies’ integrated IT services requirements, and (2) to promote, provide, and ensure that those federal agencies employing the GSA GWAC are consistently receiving
	Contractors submitting proposals (Participation) in response to official Task Order Requests, also referred to as Solicitations and RFPs/RFQs, significantly contribute toward meeting Federal Government Procurement Objectives not only by allowing for price competition, but also by offering high-quality IT services solutions and alternate solutions for the Government to consider in satisfying their expressed IT procurement requirements. The Government is seeking the best-value solution that can best achieve t
	J-5.A.2.1 Definition of Participation 
	For purposes of the Master Contract Section C.7.1, H.19, and Attachments J-5 and J-5.A, Participation is defined exclusively as the act of the Contractor submitting responsible, meaningful and viable technical and cost/price Offers or Quotes (proposals) in response to an agency’s official Task Order RFP/RFQ issued off of the Master Contract.  Each proposal submitted, including any proposal revisions, will be counted as one Participation credit earned toward a single contract year. Participation credits will
	(1) Competitively solicited RFP/RFQ; 
	(1) Competitively solicited RFP/RFQ; 
	(1) Competitively solicited RFP/RFQ; 

	(2) Sole Source solicited RFP/RFQ, and;  
	(2) Sole Source solicited RFP/RFQ, and;  

	(3) Multiphase/multi-step RFP/RFQ.  
	(3) Multiphase/multi-step RFP/RFQ.  
	(3) Multiphase/multi-step RFP/RFQ.  
	(a) The Contractor had responded to an agency’s official solicitation an RFP/RFQ, which included the selection procedures in the solicitation indicating the multiphase evaluation approach; 
	(a) The Contractor had responded to an agency’s official solicitation an RFP/RFQ, which included the selection procedures in the solicitation indicating the multiphase evaluation approach; 
	(a) The Contractor had responded to an agency’s official solicitation an RFP/RFQ, which included the selection procedures in the solicitation indicating the multiphase evaluation approach; 

	(b) Price or cost was considered as one of the evaluation factors in the selection decision; 
	(b) Price or cost was considered as one of the evaluation factors in the selection decision; 

	(c) A receipt of a Government advisory notice stating the contractor was not considered as a viable offeror for an award, and advising the contractor not to participate in subsequent phases; 
	(c) A receipt of a Government advisory notice stating the contractor was not considered as a viable offeror for an award, and advising the contractor not to participate in subsequent phases; 

	(d) A notification of a Government-initiated down-selection that resulted in the exclusion of the Contractor from further consideration within a solicitation for a Task Order in advance of subsequent phases prior to award; and 
	(d) A notification of a Government-initiated down-selection that resulted in the exclusion of the Contractor from further consideration within a solicitation for a Task Order in advance of subsequent phases prior to award; and 

	(e) The Contractor provides verification to the GWAC ACO of the multiphase solicitation, proposal and down selection outcomes to support earning the Participation credit.  Participation is credited on the date the agency states in their solicitation (or amended solicitation) as the due date or deadline for Government receipt of Contractor Proposals. 
	(e) The Contractor provides verification to the GWAC ACO of the multiphase solicitation, proposal and down selection outcomes to support earning the Participation credit.  Participation is credited on the date the agency states in their solicitation (or amended solicitation) as the due date or deadline for Government receipt of Contractor Proposals. 





	Submitting a proposal on an agency’s multiphase/multi-step RFPs/RFQs will be credited exclusively under the following conditions: 
	  
	Participation Credit for Proposals under a Multiphase Solicitation 
	Effective July 1, 2021, Contract Year 4, Participation Credit can be earned under a Multiphase Solicitation as follows: 
	NOTICE: 
	i.  A Voluntary down selection situation is defined as a Contractor who makes its own decision to withdraw or exclude itself from further consideration.  Therefore, a Voluntary down selection after phase/step one of the official solicitation with a Government advisory notice (as delineated in (c)), will be considered for Participation credit, beginning in contract year four and continuing during subsequent contract years. 
	ii. A Mandatory down selection situation is defined as a Contractor who is being excluded by the Government from further consideration.  Therefore, a Mandatory down selection after phase/step one of the official solicitation will be considered for Participation credit, beginning in contract year four and continuing during subsequent contract years. 
	iii. Additionally, there are other types of multiphase solicitations including an Advisory multi-step process, see FAR 15.202. In this scenario, the Government publishes a presolicitation notice that provides a general description of the scope or purpose of the Task Order and invites potential Offerors to submit information that allows the ordering agency to advise the Offerors about their potential to be viable competitors. The Government evaluates all responses and advises each respondent in writing eithe
	advice, the Contractor may still participate in the resultant Task Order even when the Government’s response is negative.  Therefore, Offerors responding to a presolicitation notice (not to be confused with an official RFP/RFQ containing a voluntary down-select, multi-step/phase) will not receive a participation credit. 
	Procurement Task Order Cancellation 
	(a) If a pre-award Task Order procurement is officially withdrawn or cancelled for any reason beyond the Contractor’s control subsequent to the Contractor’s proposal submission to the agency, Participation credit to the Contractor will remain. The Contractor must provide verification to the GWAC ACE. 
	(a) If a pre-award Task Order procurement is officially withdrawn or cancelled for any reason beyond the Contractor’s control subsequent to the Contractor’s proposal submission to the agency, Participation credit to the Contractor will remain. The Contractor must provide verification to the GWAC ACE. 
	(a) If a pre-award Task Order procurement is officially withdrawn or cancelled for any reason beyond the Contractor’s control subsequent to the Contractor’s proposal submission to the agency, Participation credit to the Contractor will remain. The Contractor must provide verification to the GWAC ACE. 

	(b) If a post-award Task Order is officially Terminated for Convenience, Participation credit originally earned by the Contractor will remain. The Contractor must provide verification to the GWAC ACO. 
	(b) If a post-award Task Order is officially Terminated for Convenience, Participation credit originally earned by the Contractor will remain. The Contractor must provide verification to the GWAC ACO. 


	Contractor Participation reporting requirements are referenced in Section G.20.1 GWAC Data Calls. 
	Participation is a contractually mandatory annual requirement assessed and rated for each single contract year beginning on the Master Contract anniversary date of the Notice-to-proceed (also referred to as award date. No other Contractor Activities, including all those listed below in Attachment J-5.A.2.2, shall fall under this Master Contract’s specific definition for Participation.  The GSA GWAC Program will not reimburse the Contractor’s Contractor Engagement costs for any Activities resulting or arisin
	Opportunity defined: GSA will occasionally refer to an agency’s official RFP/RFQ in this Master Contract as well as throughout their public communications using various forms of media as a Government procurement “opportunity” for a Contractor to respond by submitting a proposal. Therefore, the term Opportunity or Opportunities is used interchangeably with a Task Order issuing agency’s (or agencies’) official RFP(s) or RFQ(s) in this context. 
	J-5.A.2.2 Definition of What is Not Participation 
	While many other types of focused Contractor actions, activities, processes, and transactional services mentioned below may be required by the Contractor toward ultimately achieving Participation critical standards, they are not considered measurable performance-based contract Outcomes. Thus, they are not performance rated elements for the Master Contract.  
	What is not Participation – Participation in Contractor Engagement, as defined in this Master Contract, does not include Contractor activities, listed below, for purposes of crediting or assessing required performance Participation Standards.  
	(a) Responding to an agency’s Request for Information (RFI) or Draft RFPs/Draft RFQs, including providing the Government with any response to RFI questions to industry, Contractor Capability Statements or Rough Order of Magnitude (ROM) submissions for purposes of an agency RFI.  
	(a) Responding to an agency’s Request for Information (RFI) or Draft RFPs/Draft RFQs, including providing the Government with any response to RFI questions to industry, Contractor Capability Statements or Rough Order of Magnitude (ROM) submissions for purposes of an agency RFI.  
	(a) Responding to an agency’s Request for Information (RFI) or Draft RFPs/Draft RFQs, including providing the Government with any response to RFI questions to industry, Contractor Capability Statements or Rough Order of Magnitude (ROM) submissions for purposes of an agency RFI.  
	(a) Responding to an agency’s Request for Information (RFI) or Draft RFPs/Draft RFQs, including providing the Government with any response to RFI questions to industry, Contractor Capability Statements or Rough Order of Magnitude (ROM) submissions for purposes of an agency RFI.  
	✓ NOTE: Any RFI, including an RFI requesting capability statements, an 
	✓ NOTE: Any RFI, including an RFI requesting capability statements, an 
	✓ NOTE: Any RFI, including an RFI requesting capability statements, an 

	RFI requesting a ROM, or any combination of requests as part of the RFI are agency market research techniques to help refine the Government’s requirement prior to soliciting for a given Task Order. Therefore, these contractor submissions to RFIs are not considered proposal responses to official RFPs/RFQs. 
	RFI requesting a ROM, or any combination of requests as part of the RFI are agency market research techniques to help refine the Government’s requirement prior to soliciting for a given Task Order. Therefore, these contractor submissions to RFIs are not considered proposal responses to official RFPs/RFQs. 

	✓ Creating and implementing GSA GWAC marketing campaigns.  
	✓ Creating and implementing GSA GWAC marketing campaigns.  

	✓ Building relationships with potential agency clients.  
	✓ Building relationships with potential agency clients.  

	✓ Driving potential agency client demand to the GSA GWAC vehicle.  
	✓ Driving potential agency client demand to the GSA GWAC vehicle.  

	✓ Tradeshows attendance promoting GSA GWAC vehicle. 
	✓ Tradeshows attendance promoting GSA GWAC vehicle. 

	✓ Attending GSA Customer Outreach meetings and conferences. 
	✓ Attending GSA Customer Outreach meetings and conferences. 

	✓ Training Contractor company personnel to market GSA GWAC. 
	✓ Training Contractor company personnel to market GSA GWAC. 

	✓ All other Contractor marketing activities for the GSA GWAC. 
	✓ All other Contractor marketing activities for the GSA GWAC. 





	(b) Reviewing/Studying agency Task Order RFPs/RFQs.  
	(b) Reviewing/Studying agency Task Order RFPs/RFQs.  
	(b) Reviewing/Studying agency Task Order RFPs/RFQs.  

	(c) Any investment of company resources into Capture Management activities, including the creation of Bid & Proposals. 
	(c) Any investment of company resources into Capture Management activities, including the creation of Bid & Proposals. 

	(d) Subcontracting/teaming with other GWAC Contractors who are awarded Task Orders because Participation credit is exclusively considered with the awarded prime contractor.  
	(d) Subcontracting/teaming with other GWAC Contractors who are awarded Task Orders because Participation credit is exclusively considered with the awarded prime contractor.  

	(e) Leading potential agency clients’ information technology services procurement requirements to the GSA GWAC Program. 
	(e) Leading potential agency clients’ information technology services procurement requirements to the GSA GWAC Program. 

	(f) All marketing and sales activities expended to promote the GWAC Program, such as: 
	(f) All marketing and sales activities expended to promote the GWAC Program, such as: 


	 
	(g) Contractor employee personnel attending various GSA sponsored seminars/webinars on GSA GWAC Program topics or attending non-government training programs. 
	(g) Contractor employee personnel attending various GSA sponsored seminars/webinars on GSA GWAC Program topics or attending non-government training programs. 
	(g) Contractor employee personnel attending various GSA sponsored seminars/webinars on GSA GWAC Program topics or attending non-government training programs. 

	(h) Registering, attending and/or working in collaborative Government-Contractor working groups to improve and facilitate GSA GWAC program performance. 
	(h) Registering, attending and/or working in collaborative Government-Contractor working groups to improve and facilitate GSA GWAC program performance. 

	(i) Attending or contributing to any GSA GWAC related Special Industry Groups or Shared Interest Groups (SIG).  
	(i) Attending or contributing to any GSA GWAC related Special Industry Groups or Shared Interest Groups (SIG).  

	(j) Complying with any requirement listed under Section F.7.2 Non-Performance-based Acquisition Deliverables, including responding to GSA reporting ad hoc data calls. 
	(j) Complying with any requirement listed under Section F.7.2 Non-Performance-based Acquisition Deliverables, including responding to GSA reporting ad hoc data calls. 

	(k) Unsolicited sole source bid, proposal, or capability statement. 
	(k) Unsolicited sole source bid, proposal, or capability statement. 

	(l) Any other Contractor Activities not mentioned above that is performed prior to submitting a proposal in response to an agency official RFP/RFQ under this Master Contract.   
	(l) Any other Contractor Activities not mentioned above that is performed prior to submitting a proposal in response to an agency official RFP/RFQ under this Master Contract.   


	Consequently, should the Contractor not achieve the annual Participation standards within the given AQLs, the Government will not consider merely engaging in any of the activities noted in the above list of What is not Participation as an acceptable level of performance in lieu of satisfactorily meeting the terms of the Contractor Engagement requirements of the Master Contractor. 
	J-5.A.2.3 Master Contract Participation Requirement for Number of Annual Proposal Submissions 
	The performance standard for Participation establishes the performance level required by the Government. The Standard for Participation is three (3) technical/price Proposals submitted per contract year. Therefore, the Contractor shall Participate in the Master Contract’s Task Order proposal process by submitting a minimum of three (3) technical/price Proposals, or by submitting a minimum of ten percent (10%) of all agency Task Order Opportunities, whichever figure is lower, per Contract Year. When applying
	As an example when the Standard number of Proposals might be reduced from the required ten percent of Opportunities: If there are 50 official RFPs/RFQs competitively offered via Fair Opportunity to the Alliant 2 Contractors in Year X, calculate 10% x 50 = 5 Proposals. Because only a minimum of three proposals is required, and three is less than five proposals (or 10%), three becomes that single contract year proposal requirement.  
	Conversely, as an example, if there are only 20 RFPs/RFQs in Year Y, calculate 10% x 20 = 2 Proposals. Therefore, because 10% is less than three in this scenario, a minimum of 2 Proposals becomes the single contract year Offer/Quote Contractor requirement.  
	Participation is an Annually Recurring Standard:  Participation performed in earlier Master Contract years at any number above the minimum number required cannot overflow so to be counted as Participation in future Contract years.  Participation is always reset to zero annually on the first day of the succeeding contract year anniversary date of award. Thus, if the Contractor engages in submitting more than the minimum number of Proposals required in one year, the number of Proposals submitted above the pre
	Acceptable Quality Levels for Participation: The AQL establishes a maximum allowable variation from the performance standard. Although the performance standard does not change for Participation, the acceptable quality level (AQL) does change based upon the Contractor’s performance in meeting or exceeding the given Production standards for the respective contract year. Therefore, AQLs will ultimately determine the adjusted minimum number of annual Proposals required in a single contract year to earn a favora
	Additionally, should conditions outside the control of the GSA GWAC Program impacting the Contractor, such as the IT federal marketplace negatively changes resulting in Opportunities dropping below the 10 percent threshold in any single year, the following Terms and Conditions will apply:  
	If less than 30 Opportunities: Any number equal to or less than 29 RFPs/RFQs competitively offered in a single contract year shall require a minimum of two proposals in that contract year.   
	If less than 20 Opportunities: Any number equal to or less than 19 RFPs/RFQs competitively offered in a single contract year shall require a minimum of one proposal in that contract year.  
	If less than 10 Opportunities: Any number equal to or less than 9 RFPs/RFQs competitively offered in a single contract year will not require any minimum number of proposals in that contract year.  
	The AQLs for Contractor Engagement are detailed in this Attachment J-5. A.  
	Timing of Crediting Participation: Participation is credited on the date the agency states in their solicitation (or amended solicitation) as the due date or deadline for Government receipt of Contractor Proposals.   
	J-5.A.3  CONTRACTOR PRODUCTION THROUGH TASK ORDER AWARDS 
	Production is contractually a mandatory measured and assessed performance-based contract desired Outcome, as detailed in this Master Contract.  
	J-5.A.3.1 Definition of Production 
	For purposes of Master Contract Section H.19 and this Attachment J-5, Production is the Total Dollar Value, as defined above, of a GWAC Prime Contractor’s awarded Task Orders based upon the award date of the individual Task Order.  
	Production is credited as a result of a Contractor winning Task Order awards based on its proposal submissions made with agency acceptance and executed award in response to the agency IT requirements issued under this Master Contract.  Production credit will be earned for a Contractor’s winning Task Orders whether awarded in response to an agency’s competitively solicited RFP/RFQ or in response to an agency’s Sole Source solicited RFP/RFQ. 
	Modifications do not change Total Dollar Values: Any Task Order Modifications issued subsequent to the originally awarded Task Order Effective Date will not be considered for crediting additional procurement dollars to the originally earned Production Total Dollar Value. Alternatively, the affected dollar value from any Task Order Modifications issued subsequent to the Task Order Effective Date reducing the Total Dollar Value, including a partial or full Task Order Termination for Convenience and/or a parti
	Timing of Crediting Production: Production is credited subsequent to the Task order award date. 
	Production dollars shall not be considered or credited to the Contractor’s performance under the following conditions: 
	1) On any Day Outside the Single Contract Year the Task Order Award is Executed - For example, if the third single contract year’s final day is April 30th and the Task Order award is executed on May 1st, Production will not be credited to contract year three; however, it will be credited to the 4th contract year; or,  
	1) On any Day Outside the Single Contract Year the Task Order Award is Executed - For example, if the third single contract year’s final day is April 30th and the Task Order award is executed on May 1st, Production will not be credited to contract year three; however, it will be credited to the 4th contract year; or,  
	1) On any Day Outside the Single Contract Year the Task Order Award is Executed - For example, if the third single contract year’s final day is April 30th and the Task Order award is executed on May 1st, Production will not be credited to contract year three; however, it will be credited to the 4th contract year; or,  

	2) On any Day During the Agency’s Pre-award Phase or Prior to the Official Executed Award Date of the Task Order - For example, any type of written or oral apparent successful Offeror notice will not be considered as an executed award; or,  
	2) On any Day During the Agency’s Pre-award Phase or Prior to the Official Executed Award Date of the Task Order - For example, any type of written or oral apparent successful Offeror notice will not be considered as an executed award; or,  

	3) Post Award Protest Disposition Rescinding Contractor’s Award – Should the Contractor initially win the award and resulting Production credit but the award is subsequently rescinded pursuant to a post-award Protest decision, the credit originally granted for Production will be subsequently removed. (The Participation credit, however, would remain.) Conversely, however, the Contractor might receive a Production credit sooner than the exact date of an award in the event a Post Award Protest disposition resu
	3) Post Award Protest Disposition Rescinding Contractor’s Award – Should the Contractor initially win the award and resulting Production credit but the award is subsequently rescinded pursuant to a post-award Protest decision, the credit originally granted for Production will be subsequently removed. (The Participation credit, however, would remain.) Conversely, however, the Contractor might receive a Production credit sooner than the exact date of an award in the event a Post Award Protest disposition resu


	In the event that any Task Order that is subsequently cancelled by a Termination for Default from the issuing agency, Production will be removed. Thus, the Total Dollar Value will be subtracted from the Contractor’s cumulative Production value. Participation credit originally earned for submitting the proposal, however, will not be removed, and therefore remain a Participation credit under the contract year earned. 
	J-5.A.3.2 Minimum Number of Task Orders to Achieve the Production Cumulative Standard 
	Production is a Cumulative Standard from Contract Year to Contract Year:  Production is a cumulative Contractor Engagement measurement. Unlike Participation, Production is not reset to zero annually; however, there are minimum performance-based Standards set annually. Those annual Standards are cumulative Production Standards, which includes all prior year Production values gained from previously awarded Task Orders, if any.  
	Minimum Number of Task Orders Required: The Contractor must produce a minimum of one or more Task Orders in order to meet or exceed the required awarded Total Dollar Value Production Standards of Task Orders stated below. As illustrated below, there are no PBA standards set for the number of Task Order awards beyond winning one award, beginning in contract year two. 
	The Production Standards are set for each single contract year as a cumulative figure in terms of Total Dollar Value obligated and committed (inclusive of Option terms).  
	Although contract year one of the Base term has an AQL of zero percent (0.0%), Production Standards are established for purposes of earning more favorable CPARS or another contract performance assessment report ratings. It is acceptable for the Contractor to win as many or as few Task Order awards over the term of the Master Contract as needed to meet the cumulative Production Standards with the conditions that the Contractor (1) meet the minimum Participation Standards for each single contract year that co
	J-5.A.3.3 Production Standards by Contract Year 
	The following performance-based requirements are the Government’s annual Production Standards presented on a cumulative basis.  For example, in contract year four, $20 million in Production represents a summation of 48 months of Task Order awards. It does not represent the total Production Standard for the single contract year number four.  There are no PBA standards set for the number of Task Order awards above one award beginning in contract year two. 
	CUMULATIVE PRODUCTION STANDARDS 
	Master Contract Base Term Years 
	Master Contract Base Term Years 
	Master Contract Base Term Years 
	Master Contract Base Term Years 
	Master Contract Base Term Years 

	Required Dollars 
	Required Dollars 

	Minimum Total # of TOs (Cumulative) 
	Minimum Total # of TOs (Cumulative) 



	1 
	1 
	1 
	1 

	$0  
	$0  

	0 
	0 


	2 
	2 
	2 

	$3,000,000  
	$3,000,000  

	1 
	1 


	3 
	3 
	3 

	$8,000,000  
	$8,000,000  

	1 
	1 


	4 
	4 
	4 

	$20,000,000  
	$20,000,000  

	1 
	1 


	5 
	5 
	5 

	$32,000,000  
	$32,000,000  

	1 
	1 




	 
	  
	Master Contract Option Term Years 
	Master Contract Option Term Years 
	Master Contract Option Term Years 
	Master Contract Option Term Years 
	Master Contract Option Term Years 

	Required Dollars 
	Required Dollars 

	Minimum Total # of TOs (Cumulative) 
	Minimum Total # of TOs (Cumulative) 



	6 
	6 
	6 
	6 

	$32,000,000  
	$32,000,000  

	1 
	1 


	7 
	7 
	7 

	$32,000,000  
	$32,000,000  

	1 
	1 


	8 
	8 
	8 

	$32,000,000  
	$32,000,000  

	1 
	1 


	9 
	9 
	9 

	$32,000,000  
	$32,000,000  

	1 
	1 


	10 
	10 
	10 

	$32,000,000  
	$32,000,000  

	1 
	1 




	 
	Attaining cumulative Production Standards alone does not ensure an acceptable performance for the Contractor Engagement PBA requirement. Each year’s Production Standard has a corresponding performance-based combined Participation/Production AQL dependent upon the number of Offers submitted, as detailed and depicted in this Attachment J-5.A.   
	1) 12 Months of Total Production after Notice-to-Proceed, which is the Master Contract Modified Contract Award Date   Starting from the date of the Master Contract Notice-to-proceed (also referred to as “contract award” in this Master Contract) through the end of the first contract year, there are no minimum number of Task Order awards required, and accordingly there are no mandatorily required Production dollar Standards set. However, in order to earn a better than Satisfactory CPARS rating for the first y
	1) 12 Months of Total Production after Notice-to-Proceed, which is the Master Contract Modified Contract Award Date   Starting from the date of the Master Contract Notice-to-proceed (also referred to as “contract award” in this Master Contract) through the end of the first contract year, there are no minimum number of Task Order awards required, and accordingly there are no mandatorily required Production dollar Standards set. However, in order to earn a better than Satisfactory CPARS rating for the first y
	1) 12 Months of Total Production after Notice-to-Proceed, which is the Master Contract Modified Contract Award Date   Starting from the date of the Master Contract Notice-to-proceed (also referred to as “contract award” in this Master Contract) through the end of the first contract year, there are no minimum number of Task Order awards required, and accordingly there are no mandatorily required Production dollar Standards set. However, in order to earn a better than Satisfactory CPARS rating for the first y

	2) 24 Months of Total Production after Contract Award  Starting from the date of the Master Contract award through end of the second contract year, a minimum of One Task Order should have been awarded to the Contractor. Additionally, a minimum awarded value of $3 million Total Dollar Value from one or more Task Orders within the first 24 months following contract award. 
	2) 24 Months of Total Production after Contract Award  Starting from the date of the Master Contract award through end of the second contract year, a minimum of One Task Order should have been awarded to the Contractor. Additionally, a minimum awarded value of $3 million Total Dollar Value from one or more Task Orders within the first 24 months following contract award. 

	3) 36 Months of Total Production after Contract Award  A minimum value of $8 million Total Dollar Value from one or more Task Orders within the first three-years of the Master Contract base term.  
	3) 36 Months of Total Production after Contract Award  A minimum value of $8 million Total Dollar Value from one or more Task Orders within the first three-years of the Master Contract base term.  

	4) 48 Months of Total Production after Contract Award  A minimum value of $20 million Total Dollar Value from one or more Task Orders within the first four-years of the Master Contract base term.  
	4) 48 Months of Total Production after Contract Award  A minimum value of $20 million Total Dollar Value from one or more Task Orders within the first four-years of the Master Contract base term.  


	5) 60 Months of Total Production after Contract Award (Conclusion of Base Contract Term)  A minimum value of $32 million Total Dollar Value from one or more Task Orders within the first five-years of the Master Contract base term.  
	5) 60 Months of Total Production after Contract Award (Conclusion of Base Contract Term)  A minimum value of $32 million Total Dollar Value from one or more Task Orders within the first five-years of the Master Contract base term.  
	5) 60 Months of Total Production after Contract Award (Conclusion of Base Contract Term)  A minimum value of $32 million Total Dollar Value from one or more Task Orders within the first five-years of the Master Contract base term.  


	No further increased minimum Total Dollar Values above $32 million in total Production are established as required performance standards for purposes of the Contractor Engagement ratings during the Option periods; however, annual minimum Participation is always required throughout the Option periods.  
	No Exceptions provided to the cumulative Production Standards: The minimum annual Production Standards are firmly set as stated above and do not change for any single contract year unless through contract Modification, which would only be considered by the GSA GWAC PCO under conditions of unforeseeable changes in the federal IT marketplace. (See Attachment J-5.A.5 ADDITIONAL TERMS AND CONDITIONS FOR CHANGES TO CONTRACTOR ENGAGEMENT STANDARDS AND AQLs for details.)  
	For performance-based evaluation purposes only, the annually established Production Standards, however, includes an AQL for specified contract years that allows the Contractor to earn an acceptable performance rating (Satisfactory or higher) when minimum dollar value Standards are not achieved if Participation credits earned meets or exceeds the standards. The combination of Production and Participation AQLs changes contract year to contract year; therefore, this scenario does not apply to every contract ye
	J-5.A.4 ANNUAL RATING ASSESSMENTS AND PERFORMANCE STATUS DETERMINATIONS  
	J-5.A.4.1 Annual Rating Assessments 
	Each single contract year begins exactly on the anniversary date of the Notice-to-proceed (Effective Date) and is a full 12 months in length ending on the anniversary date of the following year of the Master Contract. The Master Contract anniversary date is established on a date independent from the Government fiscal year, Contractor fiscal year, or the calendar year.  
	Adjectival Rating Descriptions: There are six adjectival ratings established, which includes two possible Performance status levels given with Marginal ratings. One of the following six adjectival ratings is periodically assigned to the Contractor based on the Contractor’s performance under the Contractor Engagement PBA requirement.  
	1) Satisfactory – Performance meets contractual Contractor Engagement requirements and might exceed some to the Government’s benefit with no significant weakness identified. The Contractor performed well and meets contractual requirements.  The GSA considers a contractor assessed as Satisfactory to be in good standing under the Master Contract.  
	1) Satisfactory – Performance meets contractual Contractor Engagement requirements and might exceed some to the Government’s benefit with no significant weakness identified. The Contractor performed well and meets contractual requirements.  The GSA considers a contractor assessed as Satisfactory to be in good standing under the Master Contract.  
	1) Satisfactory – Performance meets contractual Contractor Engagement requirements and might exceed some to the Government’s benefit with no significant weakness identified. The Contractor performed well and meets contractual requirements.  The GSA considers a contractor assessed as Satisfactory to be in good standing under the Master Contract.  


	2) Very Good – Performance meets contractual Contractor Engagement requirements and exceeds some to the Government’s benefit with no significant weaknesses identified.  
	2) Very Good – Performance meets contractual Contractor Engagement requirements and exceeds some to the Government’s benefit with no significant weaknesses identified.  
	2) Very Good – Performance meets contractual Contractor Engagement requirements and exceeds some to the Government’s benefit with no significant weaknesses identified.  

	3) Excellent – Performance meets contractual Contractor Engagement requirements and exceeds to the highest level for the Government’s benefit with no weaknesses identified.  
	3) Excellent – Performance meets contractual Contractor Engagement requirements and exceeds to the highest level for the Government’s benefit with no weaknesses identified.  

	4) Marginal in a Performing Status - Performance does not meet an acceptable level of contractual Contractor Engagement requirements and recovery might be likely in a timely manner. This rating reflects a performance problem and requires a Government approved Corrective Action Plan.  
	4) Marginal in a Performing Status - Performance does not meet an acceptable level of contractual Contractor Engagement requirements and recovery might be likely in a timely manner. This rating reflects a performance problem and requires a Government approved Corrective Action Plan.  

	5) Marginal in a Non-Performing Status - Performance does not meet an acceptable level contractual Contractor Engagement requirements and recovery is not likely in a timely manner.  This rating reflects a serious performance problem. The Contractor’s proposed corrective actions appear ineffective, or were not fully implemented, or did not meet requirements as indicated in the Definition of a Contractor in a Nonperforming status. Further corrective actions may no longer be made available to the Contractor. 
	5) Marginal in a Non-Performing Status - Performance does not meet an acceptable level contractual Contractor Engagement requirements and recovery is not likely in a timely manner.  This rating reflects a serious performance problem. The Contractor’s proposed corrective actions appear ineffective, or were not fully implemented, or did not meet requirements as indicated in the Definition of a Contractor in a Nonperforming status. Further corrective actions may no longer be made available to the Contractor. 

	6) Unsatisfactory - Performance does not meet any level of contractual Contractor Engagement requirements and recovery is no longer possible.  
	6) Unsatisfactory - Performance does not meet any level of contractual Contractor Engagement requirements and recovery is no longer possible.  


	Each contract year is assessed independently from the previous contract year if the Contractor’s rating was a Satisfactory, Very Good or Excellent; thus, those three favorable ratings can change only once per year, if they warranted. However, Performance status on a Marginal rating can change to a higher or lower level at any time within the current or subsequent contract year, depending on the progress or regress of the Contractor’s monitored performance. 
	Initial ratings for the Contractor’s performance level and Performance Status for a completed single contract year will be determined by the GSA GWAC ACO within 30 days into the subsequent contract year. The GWAC ACO will notify the Contractor as soon as practicable if an unfavorable Marginal or Unsatisfactory rating is initially assessed. Additionally, final performance ratings for each contract year will be entered into the CPARS annually under the Master Contract’s Contractor Engagement evaluation elemen
	J-5.A.4.2 Definition of a Contractor in a Performing Status  
	When the Contractor meets or exceeds the minimum combination of Participation and Production Standards earning a Satisfactory or higher rating within the stated time frames, the Government determines the Contractor to be in a Performing status for that contract year. There are terms and conditions indicated in this Attachment J-5.A, where a Contractor receiving a Marginal rating is determined to be either (a) Marginal in a Performing status or (b) a Marginal in a Nonperforming status.  
	J-5.A.4.3 Definition of a Contractor in a Nonperforming status 
	Unsatisfactory: When the Contractor does not meet the minimum combination of Participation and Task Order Production performance-based requirements Standards within the acceptable AQL resulting in earning an Unsatisfactory rating within the stated time frames commencing twelve (12) months from the Effective Date and annually thereafter, the Government determines the Contractor to be in a Nonperforming status. An Unsatisfactory rating is always considered a rating in a Nonperforming status.  
	Marginal/Nonperforming: When the Contractor does not meet the minimum combination of Participation and Task Order Production performance-based requirements Standards within the acceptable AQL plus additional conditions detailed in this Attachment J-5.A resulting in a Marginal rating at any time within a single contract year, the Government determines the Contractor to be in a Marginal Nonperforming status in that contract year. 
	J-5.A.4.4 Contract Remedies For Contractor Engagement 
	Should the Government rate the Contractor below the set AQL, i.e., Unsatisfactory or Marginal, for any single contract year, Government contract remedies will be invoked in accordance with this Master Contract. 
	J-5.A.5 ADDITIONAL TERMS AND CONDITIONS FOR CHANGES TO CONTRACTOR ENGAGEMENT STANDARDS AND AQLs 
	At any time during the term of the Master Contract, the GSA GWAC PCO may consider downwardly adjusting the Standards and/or AQLs for any part of the Contractor Engagement requirements in the event that unforeseeable changes to the federal IT marketplace detrimentally affect the marketability of this Master Contract to GSA’s client federal agencies.  
	If the GSA GWAC PCO determines that a change is in the best interest of the Government to appropriately relax any of the PBA requirements, a unilateral contract Modification will be issued to all contractors under the Master Contract, adjusting the Standards and/or AQLs of Participation and/or Production. Changes to the Contractor Engagement requirement will not be considered based upon individual preferences of the Contractor or group preferences of the contractors under this Master Contract. 
	J-5.A.6 CONTRACTOR ENGAGEMENT SUMMARY 
	Contractor Engagement is a contractually mandatory PBA requirement incorporated into the Performance Work Statement of the Master Contract with the overall objective of providing Task Order issuing agencies effective competition for IT services (Section C.7.1). This in turn contributes to the overall achievement of the agency’s federal acquisition standards and goals. 
	There are many other needed processes, actions and implementation factors (including inputs, activities, and outputs), which may be taken by the Contractor prior to attaining contractually defined Participation and Production outputs, such as responding to RFIs and other various activities listed under J-5.A.2.2. The Government does not mandate what activities in which the Contractor should invest and does not specify how the Contractor should reach the Government’s desired end-results because Contractor 
	Engagement is a performance-based acquisition requirement. Although many of those other Activities are considered important steps necessary to ultimately achieve the mandatory Participation and Production Standards via submitting responsible Proposals and winning one or more Task Order awards, those other activities are not considered measurable activities in terms of Contractor Engagement performance-based contract outcomes.  
	J-5.A.7 PERFORMANCE RATINGS AND GOVERNMENT REMEDIES 
	This J-5.A.7 Section applies exclusively to the Contractor Engagement critical PBA element and describes the performance ratings to be determined by the GSA Government Contracting Officer in two separate sections, a narrative description and a table-format depiction. Adjectival ratings levels are identical in both the narrative and table sections. Those ratings will also serve as the Government’s procedure for issuing the respective CPARS annual Interim and Final ratings. For any Task Orders awarded off the
	All Satisfactory, Very Good, and Excellent ratings issued are annually assessed ratings and can change or remain the same from contract year to contract year. For example, ratings can rise should performance improve from a Marginal rating in a Performing status up to a Satisfactory or higher rating in a Performing status; or conversely, ratings can fall should performance diminish from any rating between Excellent in a Performing status down to an Unsatisfactory in a Nonperforming status. However, should an
	J-5.A.7.1  NARRATIVE DESCRIPTION OF CONTRACTOR OUTCOMES 
	SATISFACTORY, VERY GOOD OR EXCELLENT OUTCOME: When the Contractor meets or exceeds the minimum combination of Participation and Task Order Production performance-based requirements Standards earning a Satisfactory or higher rating within the stated time frames, the Contractor is determined to be in a Performing status for the single contract year assessed and rated.  Satisfactory is always considered an acceptable rating.  
	UNSATISFACTORY OR MARGINAL OUTCOME: Should the Government rate the Contractor to be (1) Unsatisfactory, or (2) Marginal/Performing, or (3) Marginal/Nonperforming as determined by the GSA audit Participation and Production review, Government Contract Remedies will be invoked in accordance to one of the following actions: 
	PERFORMING AND NONPERFORMING STATUS DETERMINATIONS: 
	1. Any performance-based rating equal to or above a Satisfactory level is determined to be in a Performing status. A contractor in a Performing status at these levels is meeting or exceeding Government Contractor Engagement performance 
	1. Any performance-based rating equal to or above a Satisfactory level is determined to be in a Performing status. A contractor in a Performing status at these levels is meeting or exceeding Government Contractor Engagement performance 
	1. Any performance-based rating equal to or above a Satisfactory level is determined to be in a Performing status. A contractor in a Performing status at these levels is meeting or exceeding Government Contractor Engagement performance 


	requirements for the contract year assessed. The Government considers that a Satisfactory rating is an acceptable and favorable rating to earn.   
	requirements for the contract year assessed. The Government considers that a Satisfactory rating is an acceptable and favorable rating to earn.   
	requirements for the contract year assessed. The Government considers that a Satisfactory rating is an acceptable and favorable rating to earn.   

	2. Any performance-based rating at Marginal will be determined as either a Contractor in a Performing status or a Nonperforming status depending upon the conditions mentioned below. Therefore, a Marginal rating might result in the Government’s enforcement of Contract Remedies.  
	2. Any performance-based rating at Marginal will be determined as either a Contractor in a Performing status or a Nonperforming status depending upon the conditions mentioned below. Therefore, a Marginal rating might result in the Government’s enforcement of Contract Remedies.  

	1. A Marginally rated Contractor in a Performing status shall be required to produce an acceptable Corrective Action Plan to the GSA GWAC Administrative Contracting Officer (ACO) within 30 calendar days of ACO notification. If the Contractor is determined to be Marginal in the Contractor Engagement evaluation element, receiving a Marginal rating for the first time in any single contract year among any of the single contract years within the entire Base and Option term of the Master Contract, it will be init
	1. A Marginally rated Contractor in a Performing status shall be required to produce an acceptable Corrective Action Plan to the GSA GWAC Administrative Contracting Officer (ACO) within 30 calendar days of ACO notification. If the Contractor is determined to be Marginal in the Contractor Engagement evaluation element, receiving a Marginal rating for the first time in any single contract year among any of the single contract years within the entire Base and Option term of the Master Contract, it will be init

	2. The Contractor rated Marginal in a Performing status might be converted down to a Marginal in a Nonperforming status at any time within a single contract year if triggered by one these following conditions:  
	2. The Contractor rated Marginal in a Performing status might be converted down to a Marginal in a Nonperforming status at any time within a single contract year if triggered by one these following conditions:  
	2. The Contractor rated Marginal in a Performing status might be converted down to a Marginal in a Nonperforming status at any time within a single contract year if triggered by one these following conditions:  
	(1) Not submitting an acceptable Corrective Action Plan within 30 calendar days of ACO notification;  
	(1) Not submitting an acceptable Corrective Action Plan within 30 calendar days of ACO notification;  
	(1) Not submitting an acceptable Corrective Action Plan within 30 calendar days of ACO notification;  

	(2) Not diligently performing according to the Government approved Corrective Action Plan; or,  
	(2) Not diligently performing according to the Government approved Corrective Action Plan; or,  

	(3) Earning a Marginal rating for any two consecutive contract years during the Base and/or Optional term of the Master Contract.  
	(3) Earning a Marginal rating for any two consecutive contract years during the Base and/or Optional term of the Master Contract.  





	 Any single one of the above three conditions will immediately render the Contractor to be rated as a Marginal in a Nonperforming status prior to a scheduled year-end rating period.  
	 A Marginal in a Nonperforming status can change at any time within a single contract year to a Marginal in a Performing status, and vice versa. 
	Should the Contractor remain with a rating of Marginal in a Nonperforming status for any more than three to six months depending on the GSA GWAC PCO/ACO’s determination, the Government will invoke Contract Remedies in accordance with those rated under an Unsatisfactory rating.  
	Any performance-based rating of Unsatisfactory is ultimately a final rating regardless of which single contract year assessed. All previous contract years’ higher performance ratings are not a mitigating factor for Government consideration if the Contractor earns an Unsatisfactory rating in the Contractor 
	Engagement element for the most currently evaluated contract year. Additionally, all previous and current years’ CPARS ratings in all other evaluated elements are not a mitigating factor for Government consideration if the Contractor earns an Unsatisfactory rating in the Contractor Engagement element for the most currently evaluated contract year. Consequently, an Unsatisfactory rating may result in the Government’s strict and immediate enforcement of Contract Remedies. Therefore, the Government will consid
	CONTRACT REMEDIES AT UNSATISFACTORY AND MARGINAL RATINGS: 
	Unsatisfactory Performance Rating in Contractor Engagement 
	Termination of the Master Contract - The Government will initiate Contractor Termination for Default of the Master Contract in accordance with FAR 49.4, and the Government will rate the Contractor accordingly on CPARS pursuant to this Attachment J-5.A. No settlement costs arising out of the Termination for Default will be considered by the Government.   
	 
	Marginal Performance Rating in Contractor Engagement 
	1. Marginal: Performing Status 
	1. Marginal: Performing Status 
	1. Marginal: Performing Status 


	Deficiency Notice/Corrective Action Plan Request - Government will issue a Deficiency Notice to the Contractor and request a Corrective Action Plan allowing for the resolution/cure of the Deficiency. For the Contractor Action Plan to be considered valid, the Government must accept and approve it. (The Government is not required to approve the Corrective Action Plan if the plan is not acceptable or in the Government's best interest.) Additionally, the Government will rate the Contractor accordingly on CPARS 
	 
	2. Marginal: Nonperforming Status 
	2. Marginal: Nonperforming Status 
	2. Marginal: Nonperforming Status 


	Delinquency Notice and/or Termination of the Master Contract - Government might issue a Cure or Show Cause Notice, FAR 49.60, and/or proceed directly to Contractor Termination for Default of the Master Contract in accordance with FAR 49.4, unless (a) the Contractor Cures the deficiency, or (b) the Contractor requests a mutual cancellation of the contract, FAR 49.109-4 No-cost settlement, and the Government accepts it. The Government will rate the Contractor accordingly on CPARS pursuant to this Attachment J
	J-5.A.7.2 DETERMINATION OF RATINGS BASED UPON CONTRACTOR OUTCOMES: 
	Beginning 12 months from the date of the Master Contract Notice-to-proceed and continuing a minimum of once per contract year including the Base term and all Option years, the Government will evaluate the Contractor’s Participation and Production activity based upon contract year Outcomes, as defined in above in this J.5 Attachment.  
	Ratings equal to or greater than Satisfactory 
	When the Contractor meets or exceeds Standards established within this Attachment J-5.A in the single contract year assessed, the Contractor is in a favorable standing as a Performing Contractor on the Master Contract for that single year assessed and rated.  
	Ratings at Marginal and Unsatisfactory 
	The following Marginal and Unsatisfactory ratings will be determined under the following possible Contractor Outcomes, and remedies will be invoked in accordance to Master Contract Attachment J-5 PRS. 
	CONTRACT YEAR ONE - 12 Months after Notice-to-Proceed (Effective Date) 
	(Based upon 10 or more Opportunities for the Contractor to submit Proposals exclusively to the first contract year of the Master Contract) 
	Meeting Participation standards are mandatorily required for every single contract year; however, during the first contract year, acceptable quality levels (AQLs) are significantly lower during those initial 12-months following the award date. In fact, the submission of only one proposal considering the AQLs will result in a Satisfactory performance rating for the initial contract year.  
	Meeting Production Standards or winning Task Orders are not mandatorily required during the first 12-months after award date.  
	UNSATISFACTORY OUTCOMES - Unsatisfactory Performance Rating 
	Unsatisfactory ratings will be waived by the Government exclusively for the Master Contract’s first year’s performance assessment. The Government will not provide for waivers of Unsatisfactory ratings for any subsequent years, including contract year two through contract year ten.  
	MARGINAL OUTCOMES - Marginal Non-performance Rating 
	Should the Contractor not achieve any level of Participation (No Proposals submitted) during the initial contract year.  
	Any Marginal Rating designated in the first 12-months will be assessed as a Marginal in a Non-performing status in lieu of an Unsatisfactory. There are no Marginal ratings in a Performing status issued for the initial contract year. The initial contract year is the only condition in which these terms apply and will not apply to any other year.  
	  
	CONTRACT YEAR TWO - 24 Months after Master Contract Award 
	(Based upon 30 or more Opportunities for the Contractor to submit Proposals in this single contract year) 
	UNSATISFACTORY OUTCOMES - Unsatisfactory Performance Rating. 
	An Unsatisfactory rating is always considered a rating in a Nonperforming status. 
	(a) Should the Contractor not achieve any level of annual Participation (No Proposals submitted) regardless of any total Production at any dollar value previously earned in earlier contract years from total awarded Task Orders; or 
	(a) Should the Contractor not achieve any level of annual Participation (No Proposals submitted) regardless of any total Production at any dollar value previously earned in earlier contract years from total awarded Task Orders; or 
	(a) Should the Contractor not achieve any level of annual Participation (No Proposals submitted) regardless of any total Production at any dollar value previously earned in earlier contract years from total awarded Task Orders; or 

	(b) Should the Contractor achieve a level of annual Participation that is not above the required minimum, e.g., only three Proposals submitted, when the total Production is equal to or less than the SAT in contract revenue; or, 
	(b) Should the Contractor achieve a level of annual Participation that is not above the required minimum, e.g., only three Proposals submitted, when the total Production is equal to or less than the SAT in contract revenue; or, 

	(c) Should the Contractor achieve a level of annual Participation that is one or two Proposals less than the required minimum, e.g., only one or two Proposals submitted, resulting in total Production less than $1 million of contract revenue from total awarded Task Orders; or, 
	(c) Should the Contractor achieve a level of annual Participation that is one or two Proposals less than the required minimum, e.g., only one or two Proposals submitted, resulting in total Production less than $1 million of contract revenue from total awarded Task Orders; or, 

	(d) Should the Contractor achieve a level of annual Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production less than $3 million of contract revenue from total awarded Task Orders. 
	(d) Should the Contractor achieve a level of annual Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production less than $3 million of contract revenue from total awarded Task Orders. 


	MARGINAL OUTCOMES - Marginal Performance Rating 
	(e) Should the Contractor achieve a level of annual Participation that is one or two more than the required minimum, e.g., four or five Proposals submitted, when total Production is equal to or less than the SAT in contract revenue; or, 
	(f) Should the Contractor achieve a level of annual Participation that is equal to the required minimum, e.g., three Proposals submitted, resulting in total Production greater than the SAT and less than $3 million of contract revenue from total awarded Task Orders; or, 
	(g) Should the Contractor achieve a level of annual Participation that is one proposal less than the required minimum, e.g., two Proposals submitted, resulting in total Production equal to or greater than $1 million and less than $8 million of contract revenue from total awarded Task Orders; or, 
	(h) Should the Contractor achieve a level of Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production equal to or greater than $3 million and less than $20 million of contract revenue from total awarded Task Orders. 
	  
	CONTRACT YEAR THREE - 36 Months after Master Contract Award 
	(Based upon 30 or more Opportunities for the Contractor to submit Proposals in this single contract year) 
	UNSATISFACTORY OUTCOMES - Unsatisfactory Performance Rating 
	An Unsatisfactory rating is always considered a rating in a Nonperforming status. 
	(a) Should the Contractor not achieve any level of annual Participation (No Proposals submitted) regardless of any total Production at any dollar value previously earned in earlier contract years from total awarded Task Orders; or 
	(a) Should the Contractor not achieve any level of annual Participation (No Proposals submitted) regardless of any total Production at any dollar value previously earned in earlier contract years from total awarded Task Orders; or 
	(a) Should the Contractor not achieve any level of annual Participation (No Proposals submitted) regardless of any total Production at any dollar value previously earned in earlier contract years from total awarded Task Orders; or 

	(b) Should the Contractor achieve any level of annual Participation, above or below the required minimum, e.g., one, two, three, four, five or more Proposals submitted, when the total Production is less than $1 million in contract revenue from total awarded Task Order.; or, 
	(b) Should the Contractor achieve any level of annual Participation, above or below the required minimum, e.g., one, two, three, four, five or more Proposals submitted, when the total Production is less than $1 million in contract revenue from total awarded Task Order.; or, 

	(c) Should the Contractor achieve a level of annual Participation that is one or two Proposals less than the required minimum, e.g., only one or two Proposals submitted, resulting in total Production less than $3 million of contract revenue from total awarded Task Orders; or, 
	(c) Should the Contractor achieve a level of annual Participation that is one or two Proposals less than the required minimum, e.g., only one or two Proposals submitted, resulting in total Production less than $3 million of contract revenue from total awarded Task Orders; or, 

	(d) Should the Contractor achieve a level of annual Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production less than $8 million of contract revenue from total awarded Task Orders. 
	(d) Should the Contractor achieve a level of annual Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production less than $8 million of contract revenue from total awarded Task Orders. 


	MARGINAL OUTCOMES - Marginal Performance Rating. 
	(e) Should the Contractor achieve a level of annual Participation that is equal to the required minimum, e.g., three Proposals submitted, when total Production is equal to or greater than $1 million and less than $8 million of contract revenue from total awarded Task Orders; or, 
	(e) Should the Contractor achieve a level of annual Participation that is equal to the required minimum, e.g., three Proposals submitted, when total Production is equal to or greater than $1 million and less than $8 million of contract revenue from total awarded Task Orders; or, 
	(e) Should the Contractor achieve a level of annual Participation that is equal to the required minimum, e.g., three Proposals submitted, when total Production is equal to or greater than $1 million and less than $8 million of contract revenue from total awarded Task Orders; or, 

	(f) Should the Contractor achieve a level of annual Participation that is one proposal less than the required minimum, e.g., two Proposals submitted, resulting in total Production equal to or greater than $3 million and less than $20 million of contract revenue from submitting two Proposals from total awarded Task Orders; or, 
	(f) Should the Contractor achieve a level of annual Participation that is one proposal less than the required minimum, e.g., two Proposals submitted, resulting in total Production equal to or greater than $3 million and less than $20 million of contract revenue from submitting two Proposals from total awarded Task Orders; or, 

	(g) Should the Contractor achieve a level of Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production equal to or greater than $8 million and less than $20 million of contract revenue from total awarded Task Orders; or, 
	(g) Should the Contractor achieve a level of Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production equal to or greater than $8 million and less than $20 million of contract revenue from total awarded Task Orders; or, 

	(h) Should the Contractor achieve a level of Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production equal to or greater than $20 million of contract revenue from total awarded Task Orders. 
	(h) Should the Contractor achieve a level of Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production equal to or greater than $20 million of contract revenue from total awarded Task Orders. 


	  
	CONTRACT YEAR FOUR - 48 Months after Master Contract Award 
	(Based upon 30 or more Opportunities for the Contractor to submit Proposals in this single contract year) 
	UNSATISFACTORY OUTCOMES - Unsatisfactory Performance Rating 
	An Unsatisfactory rating is always considered a rating in a Nonperforming status. 
	(a) Should the Contractor not achieve any level of annual Participation (No Proposals submitted) regardless of any total Production at any dollar value previously earned in earlier contract years from total awarded Task Orders; or 
	(a) Should the Contractor not achieve any level of annual Participation (No Proposals submitted) regardless of any total Production at any dollar value previously earned in earlier contract years from total awarded Task Orders; or 
	(a) Should the Contractor not achieve any level of annual Participation (No Proposals submitted) regardless of any total Production at any dollar value previously earned in earlier contract years from total awarded Task Orders; or 

	(b) Should the Contractor achieve any level of annual Participation, above or below the required minimum, e.g., one, two, three, four, five or more Proposals submitted, when the total Production is below $3 million in contract revenue from total awarded Task Orders; or, 
	(b) Should the Contractor achieve any level of annual Participation, above or below the required minimum, e.g., one, two, three, four, five or more Proposals submitted, when the total Production is below $3 million in contract revenue from total awarded Task Orders; or, 

	(c) Should the Contractor achieve a level of annual Participation that is one or two Proposals less than the required minimum, e.g., only one or two Proposals submitted, resulting in total Production equal to or greater than the $3 million and less than $8 million of contract revenue from total awarded Task Orders; or, 
	(c) Should the Contractor achieve a level of annual Participation that is one or two Proposals less than the required minimum, e.g., only one or two Proposals submitted, resulting in total Production equal to or greater than the $3 million and less than $8 million of contract revenue from total awarded Task Orders; or, 

	(d) Should the Contractor achieve a level of annual Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production equal to or greater than $8 million and less than $20 million of contract revenue from total awarded Task Orders. 
	(d) Should the Contractor achieve a level of annual Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production equal to or greater than $8 million and less than $20 million of contract revenue from total awarded Task Orders. 


	MARGINAL OUTCOMES - Marginal Performance Rating 
	(e) Should the Contractor achieve a level of annual Participation that is equal to the required minimum, e.g., three Proposals submitted, when total Production is equal to or greater than $3 and less than $8 million of contract revenue from total awarded Task Orders; or, 
	(e) Should the Contractor achieve a level of annual Participation that is equal to the required minimum, e.g., three Proposals submitted, when total Production is equal to or greater than $3 and less than $8 million of contract revenue from total awarded Task Orders; or, 
	(e) Should the Contractor achieve a level of annual Participation that is equal to the required minimum, e.g., three Proposals submitted, when total Production is equal to or greater than $3 and less than $8 million of contract revenue from total awarded Task Orders; or, 

	(f) Should the Contractor achieve a level of Participation that is equal to the required minimum or one proposal less than the required minimum, e.g., two or three proposals submitted, resulting in total Production equal to or greater than $8 million and less than $20 million of contract revenue from total awarded Task Orders; or, 
	(f) Should the Contractor achieve a level of Participation that is equal to the required minimum or one proposal less than the required minimum, e.g., two or three proposals submitted, resulting in total Production equal to or greater than $8 million and less than $20 million of contract revenue from total awarded Task Orders; or, 

	(g) Should the Contractor achieve a level of annual Participation that is one or two Proposals less than the required minimum, e.g., one or two Proposals submitted, resulting in total Production equal to or greater than $20 million and less than $32 million of contract revenue from total awarded Task Orders; or, 
	(g) Should the Contractor achieve a level of annual Participation that is one or two Proposals less than the required minimum, e.g., one or two Proposals submitted, resulting in total Production equal to or greater than $20 million and less than $32 million of contract revenue from total awarded Task Orders; or, 

	(h) Should the Contractor achieve a level of Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production equal to or greater than $32 million of contract revenue from total awarded Task Orders. 
	(h) Should the Contractor achieve a level of Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production equal to or greater than $32 million of contract revenue from total awarded Task Orders. 


	CONTRACT YEAR FIVE - 60 Months after Contract Award (End of Base Master Contract Term)  
	(Based upon 30 or more Opportunities for the Contractor to submit Proposals in this single contract year) 
	UNSATISFACTORY OUTCOMES - Unsatisfactory Performance Rating 
	An Unsatisfactory rating is always considered a rating in a Nonperforming status. 
	(a) Should the Contractor not achieve any level of annual Participation (No Proposals submitted) regardless of any total Production at any dollar value previously earned in earlier contract years from total awarded Task Orders; or 
	(a) Should the Contractor not achieve any level of annual Participation (No Proposals submitted) regardless of any total Production at any dollar value previously earned in earlier contract years from total awarded Task Orders; or 
	(a) Should the Contractor not achieve any level of annual Participation (No Proposals submitted) regardless of any total Production at any dollar value previously earned in earlier contract years from total awarded Task Orders; or 

	(b) Should the Contractor achieve any level of annual Participation, above or below the required minimum, e.g., one, two, three, four, five or more Proposals submitted, when the total Production is below $8 million in contract revenue from total awarded Task Orders; or, 
	(b) Should the Contractor achieve any level of annual Participation, above or below the required minimum, e.g., one, two, three, four, five or more Proposals submitted, when the total Production is below $8 million in contract revenue from total awarded Task Orders; or, 

	(c) Should the Contractor achieve a level of annual Participation that is one or two Proposals less than the required minimum, e.g., only one or two Proposals submitted, resulting in total Production equal to or greater than the $8 million and less than $20 million of contract revenue from total awarded Task Orders; or, 
	(c) Should the Contractor achieve a level of annual Participation that is one or two Proposals less than the required minimum, e.g., only one or two Proposals submitted, resulting in total Production equal to or greater than the $8 million and less than $20 million of contract revenue from total awarded Task Orders; or, 

	(d) Should the Contractor achieve a level of annual Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production equal to or greater than $20 million and less than $32 million of contract revenue from total awarded Task Orders. 
	(d) Should the Contractor achieve a level of annual Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production equal to or greater than $20 million and less than $32 million of contract revenue from total awarded Task Orders. 


	MARGINAL OUTCOMES - (Marginal Performance Rating) 
	(e) Should the Contractor achieve a level of annual Participation that is equal to the required minimum, e.g., three Proposals submitted, when total Production is equal to or greater than $8 and less than $32 million of contract revenue from total awarded Task Orders; or, 
	(e) Should the Contractor achieve a level of annual Participation that is equal to the required minimum, e.g., three Proposals submitted, when total Production is equal to or greater than $8 and less than $32 million of contract revenue from total awarded Task Orders; or, 
	(e) Should the Contractor achieve a level of annual Participation that is equal to the required minimum, e.g., three Proposals submitted, when total Production is equal to or greater than $8 and less than $32 million of contract revenue from total awarded Task Orders; or, 

	(f) Should the Contractor achieve a level of annual Participation that is one proposal less than the required minimum, e.g., two Proposals submitted, resulting in total Production equal to or greater than $20 million and less than $50 million of contract revenue from total awarded Task Orders; or, 
	(f) Should the Contractor achieve a level of annual Participation that is one proposal less than the required minimum, e.g., two Proposals submitted, resulting in total Production equal to or greater than $20 million and less than $50 million of contract revenue from total awarded Task Orders; or, 

	(g) Should the Contractor achieve a level of annual Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production equal to or greater than $32 million of contract revenue from total awarded Task Orders. 
	(g) Should the Contractor achieve a level of annual Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production equal to or greater than $32 million of contract revenue from total awarded Task Orders. 
	(g) Should the Contractor achieve a level of annual Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production equal to or greater than $32 million of contract revenue from total awarded Task Orders. 
	(f) Should the Contractor not achieve any level of annual Participation (No Proposals submitted) regardless of any total Production at any dollar value previously earned in earlier contract years from total awarded Task Orders; or, 
	(f) Should the Contractor not achieve any level of annual Participation (No Proposals submitted) regardless of any total Production at any dollar value previously earned in earlier contract years from total awarded Task Orders; or, 
	(f) Should the Contractor not achieve any level of annual Participation (No Proposals submitted) regardless of any total Production at any dollar value previously earned in earlier contract years from total awarded Task Orders; or, 

	(g) Should the Contractor achieve any level of annual Participation, above or below the required minimum, e.g., one, two, three, four, five or more Proposals submitted, when the total Production is below $20 million in contract revenue from total awarded Task Orders; or, 
	(g) Should the Contractor achieve any level of annual Participation, above or below the required minimum, e.g., one, two, three, four, five or more Proposals submitted, when the total Production is below $20 million in contract revenue from total awarded Task Orders; or, 

	(h) Should the Contractor achieve a level of annual Participation that is one or two Proposals less than the required minimum, e.g., only one or two Proposals submitted, resulting in total Production equal to or greater than the $20 million and less than $32 million of contract revenue from total awarded Task Orders; or, 
	(h) Should the Contractor achieve a level of annual Participation that is one or two Proposals less than the required minimum, e.g., only one or two Proposals submitted, resulting in total Production equal to or greater than the $20 million and less than $32 million of contract revenue from total awarded Task Orders; or, 

	(i) Should the Contractor achieve a level of annual Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production equal to or greater than $32 million and less than $50 million of contract revenue from total awarded Task Orders. 
	(i) Should the Contractor achieve a level of annual Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production equal to or greater than $32 million and less than $50 million of contract revenue from total awarded Task Orders. 
	(i) Should the Contractor achieve a level of annual Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production equal to or greater than $32 million and less than $50 million of contract revenue from total awarded Task Orders. 
	(j) Should the Contractor achieve a level of annual Participation that is equal to the required minimum, e.g., three Proposals submitted, when total Production is equal to or greater than $20 and less than $32 million of contract revenue from total awarded Task Orders; or, 
	(j) Should the Contractor achieve a level of annual Participation that is equal to the required minimum, e.g., three Proposals submitted, when total Production is equal to or greater than $20 and less than $32 million of contract revenue from total awarded Task Orders; or, 
	(j) Should the Contractor achieve a level of annual Participation that is equal to the required minimum, e.g., three Proposals submitted, when total Production is equal to or greater than $20 and less than $32 million of contract revenue from total awarded Task Orders; or, 

	(k) Should the Contractor achieve a level of annual Participation that is one proposal less than the required minimum, e.g., two Proposals submitted, resulting in total Production equal to or greater than $32 million and less than $50 million of contract revenue from total awarded Task Orders; or, 
	(k) Should the Contractor achieve a level of annual Participation that is one proposal less than the required minimum, e.g., two Proposals submitted, resulting in total Production equal to or greater than $32 million and less than $50 million of contract revenue from total awarded Task Orders; or, 

	(l) Should the Contractor achieve a level of Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production equal to or greater than $50 million of contract revenue from total awarded Task Orders. 
	(l) Should the Contractor achieve a level of Participation that is two Proposals less than the required minimum, e.g., only one proposal submitted, resulting in total Production equal to or greater than $50 million of contract revenue from total awarded Task Orders. 








	  
	OPTION CONTRACT YEARS - All Option Periods (If the Option is Exercised)  
	At the end of each Option year for each 12-month contract period, the Government will evaluate the Contractor’s Participation and Production activity annually, as defined in this J.5.A Attachment and invoke remedies as indicated above.  
	(Based upon 30 or more Opportunities for the Contractor to submit Proposals in this single contract year) 
	UNSATISFACTORY OUTCOMES - Unsatisfactory Performance Rating 
	An Unsatisfactory rating is always considered a rating in a Nonperforming status. 
	MARGINAL OUTCOMES - Unsatisfactory Performance Rating 
	(End of Narrative Description Attachment J-5.A) 
	  
	J-5.A.8 TABLE FORMAT OF ATTACHMENT J-5.A  - SPREADSHEET DOCUMENT 
	The following six tables represent 5 single contract years, and one multi-year Option (5 multi-years) depicting Contractor Engagement PBA Standards and AQLs as narratively described in the above J.5 Attachment.   
	(See the following pages for all Performance Rating Tables) 
	 
	ATTACHMENT J-5.A.8.1 PERFORMANCE RATING TABLE 
	Contractor Engagement Initial Contract Year 1 
	TABLES: The Initial Contract Year number one is based on 10 or more Opportunities to submit Proposals. All subsequent contract years, two through ten, are based on 30 or more Opportunities to submit Proposals in a single contract year. 
	RATINGS: Ratings from these tables will be entered into CPARS or another contract performance assessment report annually in the "CONTRACTOR ENGAGEMENT" element for the respective year. 
	CONTRACT REMEDIES: Only applies to "UNSATISFACTORY" and "MARGINAL" ratings in a Nonperforming status.  
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	ATTACHMENT J-5.A.8.2 PERFORMANCE RATING TABLE 
	Contractor Engagement Contract Year 2 
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	ATTACHMENT J-5.A.8.3 PERFORMANCE RATING TABLE 
	Contractor Engagement Contract Year 3 
	 
	Figure
	 
	  
	ATTACHMENT J-5.A.8.4 PERFORMANCE RATING TABLE 
	Contractor Engagement Contract Year 4 
	 
	Figure
	  
	ATTACHMENT J-5.A.8.5 PERFORMANCE RATING TABLE 
	Contractor Engagement Contract Year 5 
	 
	Figure
	ATTACHMENT J-5.A.8.6 PERFORMANCE RATING TABLE 
	Contractor Engagement Option Contract Years 6, 7, 8, 9, and 10 
	 
	Figure
	 
	End of Section J.5.A.8 Performance Rating Table Spreadsheet)
	ATTACHMENT J-5.B  - PBA Small Business Subcontracting Evaluation Program Ratings 
	This J-2.B Section applies exclusively to the Small Business Subcontracting PBA element and describes the performance ratings to be determined by the GSA GWAC Administrative Contracting Officer (ACO).  All ratings issued are annually assessed ratings to be entered into CPARS or another contract performance assessment report and can change from contract year to contract year, for example, ratings can rise should (1) performance improve from a Marginal rating up to a Satisfactory or higher rating in a Perform
	AQL – Stated as a Percentage of the Total Small Business Goal (50%)  
	The AQL for earning a minimum of a Satisfactory rating is 80% of the total small business subcontracting goal at the end of the base term, five years.  If the Master Contract Option is exercised for the Contractor, the AQL remains 80% for each interim year.   
	AQL – Interim and Final Contract Years 
	The table below depicts CPARS or another contract performance assessment report ratings based upon meeting the set goals and Contractor’s good faith efforts demonstrated toward meeting all small business subcontracting goals.  
	CPARS SMALL BUSINESS SUBCONTRACTING RATING GUIDE AND CORRECTIVE ACTIONS 
	RATING 
	RATING 
	RATING 
	RATING 
	RATING 

	DESCRIPTION FOR RATING 
	DESCRIPTION FOR RATING 

	ACTION REQUIRED 
	ACTION REQUIRED 


	Exceptional/ Outstanding  
	Exceptional/ Outstanding  
	Exceptional/ Outstanding  

	Exceeded all negotiated goals. Has exceptional success with initiatives to assist, promote and utilize small business (SB), small disadvantaged business (SDB), women-owned small business (WOSB), HUBZone small business, veteran-owned small business (VOSB), and service-disabled VOSB (SD/VOSB).  An outstanding rating signifies that the company has an exemplary program that could be used as a model by other contractors in similar industries. 
	Exceeded all negotiated goals. Has exceptional success with initiatives to assist, promote and utilize small business (SB), small disadvantaged business (SDB), women-owned small business (WOSB), HUBZone small business, veteran-owned small business (VOSB), and service-disabled VOSB (SD/VOSB).  An outstanding rating signifies that the company has an exemplary program that could be used as a model by other contractors in similar industries. 
	 

	N/A 
	N/A 




	RATING 
	RATING 
	RATING 
	RATING 
	RATING 

	DESCRIPTION FOR RATING 
	DESCRIPTION FOR RATING 

	ACTION REQUIRED 
	ACTION REQUIRED 


	Very Good/ Highly Successful 
	Very Good/ Highly Successful 
	Very Good/ Highly Successful 

	Met all of its negotiated goals in the traditional socio-economic categories (SB, SDB, and WOSB) and met at least one of the newer socio-economic goals (HUBZone small business, VOSB, and SD/VOSB) for each contract that contains 2 or more of those goals.  Has significant success with initiatives to assist, promote and utilize SB, SDB, WOSB, HUBZone small business, VOSB, and SD/VOSB.  Makes an effort to go above and beyond the required elements of the program and can provide documentation and success stories 
	Met all of its negotiated goals in the traditional socio-economic categories (SB, SDB, and WOSB) and met at least one of the newer socio-economic goals (HUBZone small business, VOSB, and SD/VOSB) for each contract that contains 2 or more of those goals.  Has significant success with initiatives to assist, promote and utilize SB, SDB, WOSB, HUBZone small business, VOSB, and SD/VOSB.  Makes an effort to go above and beyond the required elements of the program and can provide documentation and success stories 

	N/A 
	N/A 


	Satisfactory/ Acceptable 
	Satisfactory/ Acceptable 
	Satisfactory/ Acceptable 

	Demonstrated a good-faith effort to meet its goals but has not met the rigorous criteria for a higher rating.  Fulfills the requirements of its subcontracting plan and the regulations.  The contractor’s management shows an interest in maintaining its program to an acceptable level and has demonstrated a commitment to apply the necessary resources to do so.  
	Demonstrated a good-faith effort to meet its goals but has not met the rigorous criteria for a higher rating.  Fulfills the requirements of its subcontracting plan and the regulations.  The contractor’s management shows an interest in maintaining its program to an acceptable level and has demonstrated a commitment to apply the necessary resources to do so.  

	Contractors should continuously remind their company Sales, Marketing, Business Development, and Supply Chain Management personnel the importance of striving to meet the overall GWAC SB Subcontracting goal. 
	Contractors should continuously remind their company Sales, Marketing, Business Development, and Supply Chain Management personnel the importance of striving to meet the overall GWAC SB Subcontracting goal. 


	Marginal 
	Marginal 
	Marginal 

	Has NOT MET the Satisfactory AQL Metrics based on the number of Task Orders issued to the Contractor. 
	Has NOT MET the Satisfactory AQL Metrics based on the number of Task Orders issued to the Contractor. 
	 
	The contractor has not reached one or more requirements of a corrective action plan currently in place.  

	A Corrective Action Plan is required.  
	A Corrective Action Plan is required.  
	 
	The Contractor is encouraged to contact the GSA OSBU to get advice on how to improve their small business outreach efforts. 




	RATING 
	RATING 
	RATING 
	RATING 
	RATING 

	DESCRIPTION FOR RATING 
	DESCRIPTION FOR RATING 

	ACTION REQUIRED 
	ACTION REQUIRED 


	Unsatisfactory 
	Unsatisfactory 
	Unsatisfactory 

	Noncompliant with the contractual requirements of FAR 52.219-8 and 52.219-9.  Contractor’s management shows little interest in bringing its program to an acceptable level or is generally uncooperative.   
	Noncompliant with the contractual requirements of FAR 52.219-8 and 52.219-9.  Contractor’s management shows little interest in bringing its program to an acceptable level or is generally uncooperative.   

	A Corrective Action Plan is required. A SBA/GSA OSBU Audit Review may be requested. 
	A Corrective Action Plan is required. A SBA/GSA OSBU Audit Review may be requested. 




	 
	NOTICE: Ratings cannot be assessed by the Government for Small Business Subcontracting until the Contractor has an awarded Task Order/s with subcontracting. Neutral ratings are not an option for CPARS evaluated elements.  
	 
	 
	(End of Attachment J-5.B Small Business Subcontracting Evaluation Program) 
	ATTACHMENT J-6 - TRANSACTIONAL DATA REPORTING 
	This attachment applies to the Master Contract only. 
	The Contractor shall report all Invoices and Contract Access Fee data within the date specified in Section F.7. Refer to the government designated system instructions for the reporting process. It is mandatory to complete the data elements in the format outlined in the government designated system instructions.  
	J-6.1 GSAR 552.216-75 Transactional Data Reporting (June 2016) 
	(a) Definitions. 
	(1) “Transactional data” encompasses the historical details of the products or services delivered by the Contractor during the performance of task or delivery orders issued against this contract. 
	(b) Reporting of Transactional Data. The Contractor shall report all transactional data under this contract as follows: 
	(1) The Contractor must electronically report transactional data by utilizing the automated reporting system at an Internet website designated by the General Services Administration (GSA) or by uploading the data according to GSA instructions.  The reporting system website address, as well as registration instructions and reporting procedures, will be provided at the time of award or inclusion of this clause in the contract.  
	(2) The Contractor shall provide, at no cost to the Government, the following transactional data elements, as applicable— 
	(i)  Contract or Blanket Purchase Agreement (BPA) Number 
	(ii)  Delivery/Task Order Number/Procurement Instrument Identifier (PIID) 
	(iii)  Non Federal Entity 
	(iv)  Description of Deliverable 
	(v)  Manufacturer Name 
	(vi)  Manufacturer Part Number 
	(vii)  Unit Measure (each, hour, case, lot) 
	(viii)  Quantity of Item Sold 
	(ix)  Universal Product Code 
	(x)  Price Paid per Unit 
	(xi)  Total Price 
	(3) The Contractor must report transactional data within 30 calendar days from the last calendar day of the quarter. If there was no contract activity during the quarter, the Contractor must submit a confirmation of no reportable transactional data within 30 calendar days of the last calendar day of the quarter. 
	 
	(4) The Contractor must report the price paid per unit, total price, or any other data elements with an associated monetary value listed in (b)(2) above, in U.S. dollars. 
	 
	(5) The Contractor must maintain a consistent accounting method of transactional data reporting, based on the Contractor’s established commercial accounting practice. 
	 
	(6) Reporting Points. 
	(i) The acceptable points at which transactional data may be reported include – 
	(A)  Issuance of an invoice; or 
	(B)  Receipt of payment; 
	(ii) The Contractor must determine whether to report transactional data on the basis of invoices issued or payments received. 
	(7) The Contractor must continue to furnish reports, including confirmation of no transactional data, through physical completion of the last outstanding task or delivery order issued against the contract. 
	(8) Unless otherwise expressly stated by the ordering activity, orders that contain classified information or other information that would compromise national security are exempt from this reporting requirement. 
	(9) This clause does not exempt the Contractor from fulfilling existing reporting requirements contained elsewhere in the contract. 
	(10) GSA reserves the unilateral right to change reporting instructions following 60 calendar days’ advance notification to the Contractor. 
	(c) Contract Access Fee (CAF). 
	(1) GSA’s operating costs are reimbursed through a CAF charged on orders placed against this contract. The CAF is paid by the ordering activity but remitted to GSA by the Contractor. GSA has the unilateral right to change the fee structure at any time, but not more than once per year; GSA will provide reasonable notice prior to the effective date of any change. 
	(2) Within 60 calendar days of award or inclusion of this clause in the contract, a GSA representative will provide the Contractor with specific written procedural instructions on remitting the CAF, including the deadline by which the Contractor must remit the CAF. The deadline specified in the written procedural instructions will be no less than 30 
	calendar days after the last calendar day of the quarter. GSA reserves the unilateral right to change remittance instructions following 60 calendar days’ advance notification to the Contractor. 
	(3) The Contractor shall remit the CAF to GSA in U.S. dollars. 
	(4) The Contractor’s failure to remit the full amount of the CAF within the specified deadline constitutes a contract debt to the United States Government under the terms of FAR Subpart 32.6. The Government may exercise all rights under the Debt Collection Improvement Act of 1996, including withholding or offsetting payments and interest on the debt (see FAR clause 52.232-17, Interest). If the Contractor fails to submit the required sales reports, falsifies them, or fails to timely pay the CAF, these reason
	(End of GSAR Provision)  
	J-6.2 CLIN STRUCTURE 
	The Contractor shall apply one or more of the following GWAC Program CLINs when reporting invoices in the government designated system. 
	GWAC REPORTING CLIN 
	GWAC REPORTING CLIN 
	GWAC REPORTING CLIN 
	GWAC REPORTING CLIN 
	GWAC REPORTING CLIN 

	REPORTING LINE TYPE 
	REPORTING LINE TYPE 



	See Attachment J-3 
	See Attachment J-3 
	See Attachment J-3 
	See Attachment J-3 

	Alliant 2 GWAC Labor Categories 
	Alliant 2 GWAC Labor Categories 


	N00 
	N00 
	N00 

	Non Standard IT Labor 
	Non Standard IT Labor 


	L00 
	L00 
	L00 

	Ancillary Labor 
	Ancillary Labor 


	D00 
	D00 
	D00 

	Contract Access Fee (CAF) 
	Contract Access Fee (CAF) 


	E00 
	E00 
	E00 

	Contract Access Fee (CAF) SPECIAL RATE 
	Contract Access Fee (CAF) SPECIAL RATE 


	F00 
	F00 
	F00 

	Zero Invoice 
	Zero Invoice 


	H00 
	H00 
	H00 

	Fixed Price 
	Fixed Price 


	B00 
	B00 
	B00 

	Cost Reimbursement 
	Cost Reimbursement 


	A00 
	A00 
	A00 

	Materials (T&M only) 
	Materials (T&M only) 


	M00 
	M00 
	M00 

	MISC/ODC 
	MISC/ODC 


	G00 
	G00 
	G00 

	Award/Fixed/Incentive Fees 
	Award/Fixed/Incentive Fees 




	 
	(End of Attachment J-6)
	ATTACHMENT J-7 -   INDIVIDUAL SMALL BUSINESS SUBCONTRACTING PLAN 
	(Contractor’s Plan is incorporated in this contract and attached at time of Alliant 2 GWAC Award) 
	 
	ATTACHMENT J-8 -  WEBSITE REFERENCES 
	 
	GWAC Program Email Correspondences 
	 
	Alliant 2 PCO/ACO   
	Alliant 2 PCO/ACO   
	Alliant2@gsa.gov
	Alliant2@gsa.gov

	 

	GWAC Scope Review Request 
	GWAC Scope Review Request 
	Alliantsowreview@gsa.gov
	Alliantsowreview@gsa.gov

	 

	GSA Ombudsman    
	GSA Ombudsman    
	GSAIndustrySupport@gsa.gov
	GSAIndustrySupport@gsa.gov

	 

	 
	** Contractor Registration Required (below) 
	 
	SECTION 
	SECTION 
	SECTION 
	SECTION 
	SECTION 

	DESCRIPTION 
	DESCRIPTION 

	WEBSITE URL 
	WEBSITE URL 



	B.5 
	B.5 
	B.5 
	B.5 

	OFPP Best Practices Handbook 
	OFPP Best Practices Handbook 

	https://www.whitehouse.gov/omb/procurement_index_guides/
	https://www.whitehouse.gov/omb/procurement_index_guides/
	https://www.whitehouse.gov/omb/procurement_index_guides/
	https://www.whitehouse.gov/omb/procurement_index_guides/

	 



	B.13 
	B.13 
	B.13 

	U.S. Department of State, Bureau of Administration, Office of Allowances 
	U.S. Department of State, Bureau of Administration, Office of Allowances 

	https://aoprals.state.gov/
	https://aoprals.state.gov/
	https://aoprals.state.gov/
	https://aoprals.state.gov/

	 



	C.3.1, C.10 
	C.3.1, C.10 
	C.3.1, C.10 

	Federal Enterprise Architecture Framework (FEA): Business Reference Model, and  
	Federal Enterprise Architecture Framework (FEA): Business Reference Model, and  
	Performance Reference Model 

	https://www.whitehouse.gov/omb/offices/e-gov/fea
	https://www.whitehouse.gov/omb/offices/e-gov/fea
	https://www.whitehouse.gov/omb/offices/e-gov/fea
	https://www.whitehouse.gov/omb/offices/e-gov/fea

	 



	C.4.4 
	C.4.4 
	C.4.4 

	SP 800-146 Cloud Computing 
	SP 800-146 Cloud Computing 

	http://csrc.nist.gov/publications/PubsSPs.html
	http://csrc.nist.gov/publications/PubsSPs.html
	http://csrc.nist.gov/publications/PubsSPs.html
	http://csrc.nist.gov/publications/PubsSPs.html

	 



	C.10 
	C.10 
	C.10 

	Federal Enterprise Architecture Framework.  
	Federal Enterprise Architecture Framework.  
	 
	DOD Information Enterprise Architecture.   
	 
	 
	FPDS PSC Manual. 
	 
	Department of Labor Bureau of 

	https://www.whitehouse.gov/omb/offices/e-gov/fea
	https://www.whitehouse.gov/omb/offices/e-gov/fea
	https://www.whitehouse.gov/omb/offices/e-gov/fea
	https://www.whitehouse.gov/omb/offices/e-gov/fea

	 

	 
	 
	http://dodcio.defense.gov/IntheNews/DoDInformationEnterpriseArchitecture.aspx
	http://dodcio.defense.gov/IntheNews/DoDInformationEnterpriseArchitecture.aspx
	http://dodcio.defense.gov/IntheNews/DoDInformationEnterpriseArchitecture.aspx

	 

	 
	 
	https://www.acquisition.gov/?q=Acquisition_Systems
	https://www.acquisition.gov/?q=Acquisition_Systems
	https://www.acquisition.gov/?q=Acquisition_Systems

	 





	SECTION 
	SECTION 
	SECTION 
	SECTION 
	SECTION 

	DESCRIPTION 
	DESCRIPTION 

	WEBSITE URL 
	WEBSITE URL 



	TBody
	TR
	Labor Statistics Standard Occupational Classification. 
	Labor Statistics Standard Occupational Classification. 
	 
	(C.10 continued) 
	The Occupational Information Network (O*NET) System. 
	 
	Information Technology Definition. 
	 
	Clinger-Cohen Act. 

	http://www.bls.gov/soc/
	http://www.bls.gov/soc/
	http://www.bls.gov/soc/
	http://www.bls.gov/soc/

	 

	 
	 
	http://www.onetonline.org/
	http://www.onetonline.org/
	http://www.onetonline.org/

	 

	 
	http://www.acquisition.gov/far/current/html/Subpart 2_1.html
	http://www.acquisition.gov/far/current/html/Subpart 2_1.html
	http://www.acquisition.gov/far/current/html/Subpart 2_1.html

	 

	 
	https://www.gpo.gov/fdsys/pkg/USCODE-2011-title40/pdf/USCODE-2011-title40-subtitleIII.pdf
	https://www.gpo.gov/fdsys/pkg/USCODE-2011-title40/pdf/USCODE-2011-title40-subtitleIII.pdf
	https://www.gpo.gov/fdsys/pkg/USCODE-2011-title40/pdf/USCODE-2011-title40-subtitleIII.pdf

	 



	E.1, F.1, H.1, I.2 
	E.1, F.1, H.1, I.2 
	E.1, F.1, H.1, I.2 

	Federal Acquisition Regulation. 
	Federal Acquisition Regulation. 
	 
	GSA Regulation. 

	https://www.acquisition.gov/?q=browsefar
	https://www.acquisition.gov/?q=browsefar
	https://www.acquisition.gov/?q=browsefar
	https://www.acquisition.gov/?q=browsefar

	 

	 
	https://www.acquisition.gov/?q=Supplemental_Regulations
	https://www.acquisition.gov/?q=Supplemental_Regulations
	https://www.acquisition.gov/?q=Supplemental_Regulations

	 



	G.2.1 
	G.2.1 
	G.2.1 

	4800.2H ADM   Eligibility to Use GSA Sources of Supply and Services   
	4800.2H ADM   Eligibility to Use GSA Sources of Supply and Services   

	http://www.gsa.gov/portal/directives
	http://www.gsa.gov/portal/directives
	http://www.gsa.gov/portal/directives
	http://www.gsa.gov/portal/directives

	 



	G.10 
	G.10 
	G.10 

	Contractor Website -  CMMI Institute- Published Appraisal Results 
	Contractor Website -  CMMI Institute- Published Appraisal Results 

	https://sas.cmmiinstitute.com/pars/pars.aspx
	https://sas.cmmiinstitute.com/pars/pars.aspx
	https://sas.cmmiinstitute.com/pars/pars.aspx
	https://sas.cmmiinstitute.com/pars/pars.aspx

	 



	G.14 
	G.14 
	G.14 

	** GSA eBuy Ordering System 
	** GSA eBuy Ordering System 

	https://www.ebuy.gsa.gov/advantage/ebuy/start_page.do
	https://www.ebuy.gsa.gov/advantage/ebuy/start_page.do
	https://www.ebuy.gsa.gov/advantage/ebuy/start_page.do
	https://www.ebuy.gsa.gov/advantage/ebuy/start_page.do

	 



	G.19 
	G.19 
	G.19 

	**   Contractor Performance Assessment Reporting System. 
	**   Contractor Performance Assessment Reporting System. 
	 
	**   Past Performance Information Retrieval System. 

	https://www.cpars.gov/
	https://www.cpars.gov/
	https://www.cpars.gov/
	https://www.cpars.gov/

	 

	 
	 
	https://www.ppirs.gov/
	https://www.ppirs.gov/
	https://www.ppirs.gov/

	 





	SECTION 
	SECTION 
	SECTION 
	SECTION 
	SECTION 

	DESCRIPTION 
	DESCRIPTION 

	WEBSITE URL 
	WEBSITE URL 



	G.19.2 
	G.19.2 
	G.19.2 
	G.19.2 

	GSA Alliant 2 GWAC Homepage 
	GSA Alliant 2 GWAC Homepage 
	• GWAC Contracts 
	• GWAC Contracts 
	• GWAC Contracts 

	• GWAC Contract Holders 
	• GWAC Contract Holders 

	• GWAC Pricing. 
	• GWAC Pricing. 


	 
	GSA GWAC Homepage 
	• SOW Review Request 
	• SOW Review Request 
	• SOW Review Request 

	• DPA Request. 
	• DPA Request. 



	www.gsa.gov/alliant2
	www.gsa.gov/alliant2
	www.gsa.gov/alliant2
	www.gsa.gov/alliant2

	 

	 
	 
	 
	 
	http://www.gsa.gov/gwacs
	http://www.gsa.gov/gwacs
	http://www.gsa.gov/gwacs

	 



	G.20.2 
	G.20.2 
	G.20.2 

	** Government Designated System:  
	** Government Designated System:  
	Reporting Transactional Data - Instructions and Definitions. 
	 
	** System for Award Management (SAM). 

	 
	 
	(To Be Determined at Time of Award in the Notice to Proceed) 
	 
	 
	https://www.acquisition.gov/?q=Acquisition_Systems
	https://www.acquisition.gov/?q=Acquisition_Systems
	https://www.acquisition.gov/?q=Acquisition_Systems

	 



	G.22.2 
	G.22.2 
	G.22.2 

	** Subcontracting Reports 
	** Subcontracting Reports 

	https://www.acquisition.gov/?q=Acquisition_Systems
	https://www.acquisition.gov/?q=Acquisition_Systems
	https://www.acquisition.gov/?q=Acquisition_Systems
	https://www.acquisition.gov/?q=Acquisition_Systems

	 



	G.23 
	G.23 
	G.23 

	Prime & Subcontractor Spending: Sub-award data for all Spending Types 
	Prime & Subcontractor Spending: Sub-award data for all Spending Types 

	https://www.usaspending.gov/Pages/AdvancedSearch.aspx
	https://www.usaspending.gov/Pages/AdvancedSearch.aspx
	https://www.usaspending.gov/Pages/AdvancedSearch.aspx
	https://www.usaspending.gov/Pages/AdvancedSearch.aspx

	 



	G.25 
	G.25 
	G.25 

	** Carbon Disclosure Project (CDP). 
	** Carbon Disclosure Project (CDP). 
	 
	** GRI Sustainability Disclosure Database. 

	https://www.cdp.net/en-US/Pages/HomePage.aspx
	https://www.cdp.net/en-US/Pages/HomePage.aspx
	https://www.cdp.net/en-US/Pages/HomePage.aspx
	https://www.cdp.net/en-US/Pages/HomePage.aspx

	 

	 
	 
	https://www.globalreporting.org/Pages/default.aspx
	https://www.globalreporting.org/Pages/default.aspx
	https://www.globalreporting.org/Pages/default.aspx

	 



	H.3 
	H.3 
	H.3 

	GSA Logo 
	GSA Logo 

	http://www.gsa.gov/portal/content/102183
	http://www.gsa.gov/portal/content/102183
	http://www.gsa.gov/portal/content/102183
	http://www.gsa.gov/portal/content/102183

	 





	SECTION 
	SECTION 
	SECTION 
	SECTION 
	SECTION 

	DESCRIPTION 
	DESCRIPTION 

	WEBSITE URL 
	WEBSITE URL 



	H.7 
	H.7 
	H.7 
	H.7 

	GSA IT Policies 
	GSA IT Policies 

	http://www.gsa.gov/portal/directives
	http://www.gsa.gov/portal/directives
	http://www.gsa.gov/portal/directives
	http://www.gsa.gov/portal/directives

	 



	H.9 
	H.9 
	H.9 

	IT Security Policies 
	IT Security Policies 
	• Homeland Security Presidential Directives-12 (HSPD-12) 
	• Homeland Security Presidential Directives-12 (HSPD-12) 
	• Homeland Security Presidential Directives-12 (HSPD-12) 

	• OMB guidance M-05-24 
	• OMB guidance M-05-24 

	• FIPS PUB 201.  
	• FIPS PUB 201.  


	 
	GSA HSPD-12, Personal Identity Verification. 

	https://www.idmanagement.gov
	https://www.idmanagement.gov
	https://www.idmanagement.gov
	https://www.idmanagement.gov

	  

	 
	 
	 
	http://www.gsa.gov/portal/content/105233
	http://www.gsa.gov/portal/content/105233
	http://www.gsa.gov/portal/content/105233

	 



	H.10 
	H.10 
	H.10 

	Government Designated System Training Modules  
	Government Designated System Training Modules  

	(To Be Determined at Time of Notice to Proceed/Effective Date) 
	(To Be Determined at Time of Notice to Proceed/Effective Date) 


	H.13 
	H.13 
	H.13 

	Section 508 Standards 
	Section 508 Standards 

	http://www.section508.gov/
	http://www.section508.gov/
	http://www.section508.gov/
	http://www.section508.gov/

	 



	Attachment 
	Attachment 
	Attachment 
	J-2  

	DoD Cloud Computing Security 
	DoD Cloud Computing Security 

	http://iase.disa.mil/cloud_security/Pages/index.aspx 
	http://iase.disa.mil/cloud_security/Pages/index.aspx 




	 
	If you encounter a broken web link in the above listing, please contact the GWAC COR at 
	If you encounter a broken web link in the above listing, please contact the GWAC COR at 
	Alliant2@gsa.gov
	Alliant2@gsa.gov

	. 

	The GWAC COR will periodically update this Attachment J-8 whenever Master Contract Modifications are issued, and also provide more recent updates on GSA’s Alliant 2 GWAC website at a time when GSA is made aware of any needed changes to website URL names or addresses.  
	 
	(END OF ATTACHMENT J-8) 





